(1) பக்கங்களின் எண்ணிக்கை 12

(2) புதுக்கித் திருப்பிய நாள் 12/89

(3) ஆதாரங்குறிப்பவர் கருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

35

PWD துறை

அரசாணை எண்.	அச்சகம்
மு. கோப்புத் தாள் எண். 1197	பலவகை
நாள் : 6 5 1989	198 .

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

6 sheets

Bottle Shot 2

இவை. எச-1—18,000—15-6-87.

1197

6th May 1889, No. 1197 W., Public Works.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following paper:—

From Lieut.-Colonel A. C. SMITH, R.E., Superintending Engineer, IV Circle, to the Chief Engineer, Public Works Department, dated Ootacamund, 16th April 1889, No. 175-E.W.

I have the honor to submit, for sanction and provision of funds, an estimate, amounting to Rs. 26,000, for maintaining the Calicut-Vayitri road for the year 1889-90 from 3rd mile 3rd furlong to 39th mile, a distance of 35 miles and 5 furlongs.

2. This road is divided into four sections as shown below, and the mileage rates are fixed with reference to the climate and other conditions of the localities. The report accompanying the estimate explains the cause of difference in the rate of mileage on each of the four sections, viz.:—

1st section from 3rd mile 3rd furlong to 18th mile, at Rs. 416 per mile;
2nd section from 18th mile to 28th mile, at Rs. 605 per mile;
3rd section (the ghât road) from 28th mile to 36th mile 6th furlong, at Rs. 1,020 per mile; and
4th section (the top of ghât road) from 36th mile 6th furlong to 39th mile, at Rs. 575 per mile.

3. A duplicate abstract of the estimate is also herewith forwarded.

Order—dated 6th May 1889, No. 1197 W., Public Works.

The estimate, amounting to Rs. 26,000, for maintaining during the year 1889-90 the Calicut-Vayitri road from 3rd mile 3rd furlong to 39th mile, is sanctioned.

2. The Superintending Engineer will apply for funds in his statement of demands for incomplete works and repairs.

3. This sanction has been registered as Provincial No. 9 W. of 1889-90 and classified as Communications, Repairs.

(True Extract.)

Captain, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle, with two enclosures.
„ Examiner, Public Works Accounts, with the duplicate abstract estimate.

Exd. J. Henricus.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1889} Madras.

PUBLIC WORKS.

Dated May, 6th.

Read.

Encl.

G.O., 6th May 1889, No. 1197 W.

MAY.

Calicut-Vayitri Road

Estimate for maintaining during 1889-90 the — from 3rd mile 3rd furlong to 39th mile, sanctioned.

1197

Public Works Department.

Current No. 3662

Letter No. 175 S.W.

Dated 16th April 89

From the S.E. III Circle

Sanction W.O. 29.4.89. B

NOTE OF REMARKS.

The accompanying estimate under review amounting to ~~Rs~~ 26,000 provides for maintaining the Calicut-Vayitri road for the year 1889-90 from 3rd mile 3rd furlong to 39th mile, a distance of 35 miles and 5 furlongs. The estimate is divided as follows:—

Repairs to Calicut-Vayitri Road. —	13,997
Do. to Tamracherri Ghat road. —	7,882
Do. to 12 Iron bridges —	1,208
Do. to ordinary bridges —	300
Do. to Rest house at Karandur. —	212
Do. to Rest house at Vennukat. —	161
Do. — Do. at Tamracherri —	221
Do. — Do. at Pudupadi —	198
Do. — Do. at Adivaram —	195
Do. — Do. at Puckady —	15

Carried over

Repairs to Road Inspectors and Supervisors Quarters. —— 279

Contingencies at 5% — 1161

Total Rs. 26000.

This road is divided into four sections as shown below:—

1st Section from 3rd mile 3rd furlong to 18th mile, being 14 miles 5 furlongs in length at Rs 416 per mile.

2nd Section from 18th mile to 28th mile, being 10 miles in length at Rs 605 per mile.

3rd Section (the ghat road) from 28th mile to 35th mile 6th furlong to 39th mile being 3 miles 2 furlongs in length at Rs 575 per mile.

The road is reported to be made with a metal foundation and a gravel working surface and it is proposed to renew the gravel 1/2 inch all over.

A report accompanies the estimate.

The rates cannot be checked for want of [illegible] data and are fixed as explained by the S.E. with reference to the climate and other conditions of the localities through which the road passes.

2 E.M. 26-4-89.

1197

1P

Supg. Engrs Office 4th Circle
Camp Obtakamund, 16th April 89.

No. 175/W

From

Lt Col A.B. Smith R.E.
Supg. Engineer 4th Circle

To,

The Chief Engineer,
P.W. Department.

Sir,

I have the honor to submit for sanction and provision of funds an estimate amounting to Rs. 26000— for maintaining the Calicut-Vayitri road for the year 1889-90 from 3rd mile 3rd furlong to 39th mile, a distance of 35 miles and 5 furlongs.

Enclosures 3
2 Estimates
1 Report

2. This road is divided into four sections as shewn below, and the mileage rates are fixed with reference to the climate and other conditions of the localities. The report accompanying the estimate explains the cause of difference in the rate of

3 mileage

mileage on each of the four sections viz:—
1st Section from 3rd mile 3rd furlong to 18 mile at Rs 416 per mile
2nd Section from 18 mile to 28th mile at Rs. 605 per mile.
3rd Section (the ghat road) from 28 mile to 36 mile 6th furlong at Rs. 1020 per mile +
4th Section (the top of ghat road) from 36th mile 6th furlong to 39th mile at Rs. 575 per mile.

3. A duplicate abstract of the estimate is also herewith forwarded

I have the honor to be
Sir
Your Most Obt Servt

Aldwith Lt Col RE
Supg Engineer 4 Circle

A

4

G.O. Nos. 2467 W d/ 14-8-88.
" " 616 W dy 4-6-88.
" " 913 W dy 20-3-88
" " 950 W dy 30-3-87

P.W.C. No. 3552

3662

From

The Supg. Engineer,
Fourth circle.

Return original
No. 2467 W of 14-8-88
file D.P. 24-4-89

Dated 16th April 1889

No. 175
Gen.
Encls: 3

Calicut Vayitri Road

Submitting for sanction and provision of funds an estimate of Rs. 26,000 for maintaining the — for the year 1889-90.

175

N

Hill.

1197

PUBLIC WORKS DEPARTMENT.

2P

A

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the

READ the following

From the ~~Supt~~ Supt.g. Engr. IV Circle. A. C. No: 175. C. W. d/16th April 1889.

The estimate amounting to Rs 26,000 for maintaining during the year 1889-90 the ~~portion of the~~ Calicut — Vayitri road from 3rd mile 3rd furlong to 39th mile, is sanctioned.

2. The Supt.g. Engineer will apply for funds in his statement of demands for incomplete works and repairs.

3. This sanction has been registered as Provincial — No: 9 W of 1889-90, and classified as Communications, Repairs.

1.5.89

2.5.89

To

The Supt.g. Engr. III Circle
with 2 enclos.

" Examiner P.W. Accts
with the duplicate abstract.

1-1808

Govt. of {1889/9} Madras.

PUBLIC WORKS.

Dated 1-8-1889

Rcd. Encl.

G.O., 6 May 1889 No. 1174

Calicut Vayittura Road

Estt for maintaining
during 1889/90 the —
from 3d mile 3 furlongs
to 39" mile, sanctioned

90/4

(6)