

- (1) பக்கங்களின் எண்ணிக்கை 24
 (2) புதுக்கித் திருப்பிய நாள் 26-7-89
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 6/8

தமிழ்நாடு ஆவணக் காப்பகம்.

(57)

தமிழ்நாடு அரசு

P. W. D. துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	<u>2012</u>	அச்சகம் பலவகை
நாள் :	<u>26.7.1889</u>	<u>1/8</u>

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

12. Sheets

ஆவண. கா-1-18,000-15-6-87.

20/2

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers:—

From J. HANNAN, Esq., Superintending Engineer, II Circle, to the Chief Engineer, Public Works Department, dated Bezvada, 8th June 1889, No. 507 K.S.

I have the honor to forward, herewith, for your approval and sanction of Government, the marginally-noted estimates for constructing choultries at Gudivada and Isallapalli for Rs. 5,220 and Rs. 5,520 respectively.

- 1 Plan.
- 1 Detailed estimate.
- 2 Abstract estimates.
- 2 Specification reports.
- 2 Data.

1 Extract of Resolution of Kistna District Board.

2. Copy of the Kistna District Board's Resolution No. 1 of 11th May 1889 approving the estimates is enclosed.

—
9
—

From the same officer, dated 8th July 1889, No. 817 K.S.

I have the honor to re-submit the estimates for constructing choultries at Gudivada and Isallapalli returned with your No. 2913 C. of the 24th June 1889.

- 2. Coping has been allowed to the two cross walls at end of central passage.
- 3. The verandah posts are shown resting on centre of retaining walls. I had already put a note on plan that they were to be so placed.
- 4. The doors to small rooms have been correctly drawn, and to prevent mistakes the word "door" is printed on them. Doors for these rooms, and not windows, were provided in the estimate.

5. As the total alterations amount only to Rs. 36 in an estimate of Rs. 5,256, I did not consider it advisable, as directed in your memorandum under reference, to return the plan and estimate to the Local Fund Engineer, thereby causing additional delay. So I made the corrections in my office. The delay already incurred appears unnecessary.

ORDER—dated 26th July 1889, No. 2012 W., Public Works.

The estimates, amounting respectively to Rs. 5,256 and 5,557, for constructing choultries at Gudivada and Isallapalli in the Kistna district, are sanctioned. The

Superintending Engineer will explain the remark which concludes his letter of the 8th July.

2. This sanction has been registered as Local Nos. 18 W. and 19 W. of 1889-90.

(True Extract.)

(Signed) R. R. E. DRAKE-BROCKMAN, Lt.-Col., R.E.,
Ag. Joint Secy. to Govt., P.W.D.

To the Superintending Engineer, II Circle.
„ Local and Municipal Department, with ten enclosures.

Exd. P. L. Pereira.
Spare Copies

2012

2

BUILDINGS AND ROADS.
CIVIL WORKS.
Govt. of {1889} Madras.
PUBLIC WORKS.

Dated July, 26th.

Revd.

Encl.

G.O., 26th July 1889, No. 2012 W.

JULY.

Choultries at Gudivada and
Isallapalli, Kistna District

Estimates for —, sanctioned, and the
Superintending Engineer asked to explain
his remark in regard to delay.

No. 2913 C 24 June 1889

C. 405291

20/V

Memo

20/2

3

In returning the
plan and Estimates
for the construction
of Choultries at
Gudivada and
Isallapalli in the
Kistna Dist., the
undersigned has
the honor to request
that they may be
sanctioned by the L.F. Engineer
in accordance
with the following
remarks, and sent
forth for sanction.

- (1) The Suction well
should have a coping
to protect them
from the weather.
- (2) Two of the Roofs
are shown on the
plan as having
no doors.
- (3) The accommodation

We acknowledge the plan, but
the rooms have two windows each,
and no doors. I know it is a mistake
in the drawing, but as the whole
of the estimate has been overhauled
I thought it as well
to call attention to the matter.

This is not
understood. The plan
shows a door being, door
+ a distance door, and
the estimate provides also
for 12 doors. Please
see 75/6 in 10/6. 10.6.89

Revd. A. Subbarayudu
M. P. Murphy

posts should be placed
as indicated in
the note on the
plan -

W.M.
14.6.89

J.M.

Recd
18.6.89

No. 2913C 2/24 June 1889

J. C. M.
24/6/89

B. M.

D
24/6

To The Supy. Eng.
The Civil Engineer
26/6

Proceedings of the District
Board, Kista passed at a meeting
held at Manipatam on Saturday
the 11th May 1889.

Present. 20/2

20/2
Officials.

A. T. Arundel Esquire, Collector and President
J. B. Thoma Esquire District Surgeon Kista
Mr. R. Ky. B. Harimantaroo Pantulu Garu
Treasurer Deputy Collector Kista
V. Kamawararow Pantulu Garu Sub-
Assistant Inspector of Schools
Manipatam Range
Non-officials

J. W. Maiden Esquire

Mr. R. Ky. T. Anjaneyuloo Naidu Garu Kow Sahib

" T. Rajalingam Garu "

" T. Harimantaroo Naidu "

" Mr. Venkata Kristnamma Naidu "

" K. Kristnamma Chari Garu B.A. "

" V. Venkata Phellam Pantulu Garu "

" Y. Subhanadri Garu "

" R. Nagabhushanam Naidu "

Mir Shasavar Alli Sahib Khan Sahib

Rev. A. Subbarayudu

M. P. Murphy.

1. Read letter No 150 Dated 23rd April 1889 from the Superintending Engineer, 2nd Circle approving the plan and estimates for constructing Choultries at Gudivada and Isallapalli for Rs 5,220 and Rs 5,520 respectively; and also his note on the plan.

Approved.

(Signed) A. T. Arundel
President

(True Contract.)

Office
Kistna
Muzulpalam
27-5-89

for President

MR
25/5

9/393 KS/89

9th Encl to R. N. No 507/89

81
PV 5-29/89

No. 507 KS

Superintending Engineer's Office,

II CIRCLE, Beavada

Dated 8th June 1889

From,

J. Hannan Esquire,

Superintending Engineer,

20/2

II Circle.

To,

The Chief Engineer,

Public Works Department,
Madras.

Sir,

I have the honor to forward here-
with for your approval and sanction
of Government the marginally noted
Estimates for constructing Choultries
at Gudivada and Isallapalli for
Rs. 5,220 and Rs. 5,520 respectively.

2. Copy of the Kistna District
Board's Resolution No. 1 of 11th May 1889
approving the Estimates is enclosed.

I have the honor to be,

Sir,
Your most Obedt Servt.,

J. Hannan

Superintending Engineer,
II Circle.

8/6/89

202

6

877C/5291

From,
The Superintending Engineer,
II Circle.

To,
The Chief Engineer
P. W. D.

Dated 8th June } 1889.
Received 12-6-89 }

Enclosures. 9/10

No. 507 N.S. (71/plan)

No. 2913 C of 24-6-89

SUBJECT.

Choultries at Gudivada
& Isallapalli - Forwarding
Estimates of Rs 5,220 & 5,520
for Constructing - for sanction
of Government -

and
12/6/89

No. 817 N.S.

Superintending Engineer's Office,

II CIRCLE, 219
Dated 8th July 1889.

From,
J. Hannan Esquire,
Superintending Engineer,

To, 2012 II Circle.
The Chief Engineer,
Public Works Department,
Madras.

Sir,

I have the honor to resubmit the
Estimates for constructing choultries
at Gudivada and Isallapalli
returned with your No. 2913 C. of
the 24th June 1889.

2. Coping has been allowed to the
two cross walls at end of central
passage.

3. The verandah posts are shown
resting on centre of retaining walls.
I had already put a note on plan
that they were to be so placed.

4. The doors to small rooms
have been correctly drawn, and
to prevent mistakes the word "Door"
is printed on them. Doors for these
rooms

rooms and not more was
provided in the Estimate.

5. As the total alterations &
amount only to Rs. 36 in an Estimate
of Rs. 5,256, I did not consider
it advisable as directed in your
memo. under reference to return
the plan, and Estimate to the Local
Fund Engineer thereby causing &
additional delay. So, I made the
corrections in my Office. The delay
already incurred appears unnecessary.

I have the honor to be,

Sir,

Your most Obedt. Servt.

M. M. M.

Superintending Engineer,
II Circle.

L.
6-289.

20/2

20/2

8

(3)

From,
The Superintending Engineer,
II Circle.

To,
The *Chief Engineer*
HW &

Dated *8th July* } 1889.
Received *12.7.89*

Enclosures. *8*

No. *817 KS*

SUBJECT.

*Qudivada & Lallapalli
Contg Choultry at
Resubmits the estimates
for*

1/13/89

Public Works Department.

Current No. *6414* *20/24*

Letter No. *817 KS*

Dated *8th July 1889*

From the *S.E. II Circle*

Sanatana
NOTE OF REMARKS. *16.7.89*

20/2

*In the concluding
remark of S.E. letter
if he refers to the
delay caused by our
referring back the
plans to him to be
corrected, his remark
is out of order.*

*Presd
19.7.89*

*The plan and estimates are
for constructing Choultry
at Qudivada & Lallapalli
in the Poikna District.*

*These estimates have
already been ^{and scrutinized} received in
the T Section & returned
to S.E. II Circle with
this office Memo No 2913C
dated 24th June 1889 for
revision.*

*They have been received
accordingly with slight
increases in the esti-
-mates, viz. the amount
has been increased
from Rs 5220 to Rs 5256
or Rs 36 in excess for the
Qudivada Choultry &
from*

9

from Rs 5,520 to Rs 5,557 or
Rs 37 in excess for the
Isallapalli Choultry, but
it is stated by oversight
in para 5 of the letter No 817 R.S.
dated 8.7.89 from the
S.E. II = Circle that "the
total alterations amount
only to Rs 36 in an esti-
-mate of Rs 5256," whereas
the amounts of the both
Choultries are increased
by Rs 36 + Rs 37 respectively.

Sd/-
15.7.89.

Current No.

5291

Letter No.

507 R.S.

Dated

8th June 1889

From the

Super. Engr. II Circle

Between L. & H. can request that
the plans & estimate may be
revised in accordance with
the requirements noted within.

NOTE OF REMARKS.

The Estimates under
revision amounting to
Rs 5,220 + Rs 5,520.

provide for constructing
Choultries at Gudimada
and Isallapalli in
the Kistna Dist. —

The foundations
are to rest on concrete
1' thick.

The foundations,
basements and
walls are to be
constructed with
brick in mud mortar.

The openings arches,
over doors & windows,
which will be built
with brick in
mortar —

The walls are to be plastered on both sides with one coat of Chumam and white washed 2 coats. The floors will consist of brick on edge plastered with 2 coats of Chumam -

The roofs are to be ordered and tiled with black copper, copper pieces & copper, the scamlings are correct.

The doors & windows are to be of wood.

The rates as far as can be checked are fair except concrete.

The Supl. area of the Gudivada Choultry is 3159 Sq. ft. and will cost Rs 1-10-5 per Sq. foot.

That of Enthalapalli Choultry is 3159 Sq. ft. and will cost Rs 1-11-11 per Sq. foot.

The Ests. have been counter signed by the President of the Dist. Board. 13/6/89

Note
The envelope walls should have a coping to protect them from the weather. Two of the rooms are shown on plan as having no doors - The second floor should be placed as indicated in the note on the plan, and the necessary alterations should be made in the plan & estimate. It is explained in a pencil note made in the Est. that the rate for concrete floor viz Rs 23-6-0 though more than double the schedule rate is not considered too high. A data list is submitted.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

20/7 20/7 UNDER date the 26th July 1889 READ the following

From the Suptg Engineer II Circle H.C. No 507 H.C. of 8th June 1889.

From the Suptg Engineer II Circle H.C. No 817 H.C. of 8th July 1889.

The estimates amounting respectively to Rs 5,256 and 5,557 for constructing choultries at Gudivada and Enthalapalli respectively in the Tiruvannamalai District, are sanctioned.

The Suptg Engineer will explain the remarks which concludes his letter of the 8th July.

2. This sanction has been registered as Local No. 18 W and 19 W of 1889-90.

To The Suptg Engineer II Circle Local & Municipal Dept with 10 enclosures

To (The Honble the Chief Secy for Govt of Counties - initials)

17.7.89 1971

Cu

(3)

20/7/509

B. 907

Oct 93/7. Am 20/7

20/7-89

4

20/12

12

Gobt. of Madras.

PUBLIC WORKS.

Dated

27/7

Read

Encl.

G.O. 26 July 1887 No. 2012

Choultryes at Juddi-
vada & Seethapatti
Kistur St.

Estimates for —

Sanctioned, by the Supy.
Engt. asked to explain
his remark in regard
to the delay.

(12)

26/7
Kistur