(1) பக்கங்களின் எண்ணிக்கை 8

(2) புதுக்கித் திருப்பிய நாள் Jan 90

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் [illegible]

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பொதுப்பணித் துறை

அரசாணை எண்.
மு. கோப்புத் தாள் எண். 1772 (ம)

அச்சகம்
பலவகை

நாள் : 27-6-1890 198 .

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

4

ஆவண. கா-1—18,006—15-6-87.

P. W. D.

Office of the Consulting Architect to Govt.,
Chepauk, Madras,
9th June 1890.

No. 680

1272/1

From

Henry Irwin, Esq., C.I.E.,
Consulting Architect
to the Government of Madras,

To

The Chief Engineer
Public Works Department

Sir,

I have the honor to submit for the approval and sanction of Government and provision of funds a plan & Estimate, the latter amounting to Rs 1066 for five new punkahs and for putting up gear for working all the punkahs at the Medical stores, Madras, by the steam Engine already in use for working the machinery connected with the stores.

The plans & Estimates prepared on the requisition of the Principal Medical Storekeeper have been approved & countersigned by the Surgeon General with the Government of Madras.

Particulars of the work are explained

2 Enclosures.

Explained in the Report attached to the Estimate.

I have the honor to be
Sir
Your Most Obedient Servant
Henry Irwin
Consulting Architect
to Government

1772/2

P.W. & M. No. 5415

Public Works Department.

From

THE CONSULTING ARCHITECT
TO THE GOVERNMENT OF MADRAS,

To

THE Chief Engineer
P W D

No. 680

Dated 9th } June 1890.
Received 9th }

No. of Enclosures 2 (2)

Subject.

Submitting plan and estimate for 5 new punkah & working all the punkahs at the Medical Stores by steam power

No. 1772 dated 27 June

0/19/6.

Public Works Department.

Current No. 5415
Letter No. 680
Dated 9th June 1890
From the Consulting Architect to Govt.

1772/3

Sanction

NOTE OF REMARKS. 5073
12.6.90

The estimate under review amounting to Rs 1066 provides for five new punkahs & for putting up gear for working all the punkahs at the Medical Stores steam.

The following rates are in excess of the rates given in the Schedule for the Consulting Architect's Division -

(1) Steel wire rope Rs 0-4-0 per ft. against Rs 0-3-2 —
(2) Punkahs Rs 2 per Rft. against Rs 1-8-00 for ordinary punkahs.

The saving that will be effected by adopting the Schedule rates would be about Rs 60 and is not worth questioning

The following lump sum provisions are

made in the Estimate

(1) Fuel ——— Rs 20
(2) Labor ——— " 290
(3) Workshop Genl Charges at 10% ——— 77
(4) Additional charge at 25% ——— " 213

Contingencies are provided for at 6% —

The plan & Estimate have been approved & countersigned by the Surgeon General with the Govt: of Madras —

Chief P.
12.6.90

No. 1772 W dy 27 June 1890

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

From the Consy Asst to Government,
No. 680, dated 9th June 1890.

The estimate is approved and returned to the Consulting Architect to Government for Sanction.

Ins 2. A sum of Rs 22 June 1,066 is appropriated for the work from the Provincial Reserve with the Government.

Rs 30/6

To
The C.A. to Govt.
with Enclosures.
a Ex: P.W. Accts.

0073
19.6.90

Answd
20.6.90