

- (1) பக்கங்களின் எண்ணிக்கை 18
 (2) புதுக்கித் திருப்பிய நாள் 5-2-89
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 10/2

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P.W.D. துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	1934-W	அச்சகம் பலவகை
நாள் :	17-7-1890	198

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

Proceedings of the Board of Revenue (Land Revenue), dated 3rd June 1890,
Mis. No. 3392.

MR. W. S. WHITESIDE.
THE HON. J. GROSE.

Read—the following letter from G. W. FAWCETT, Esq., Acting Collector of Trichinopoly, to the Secretary to the Commissioners of Land Revenue, dated Trichinopoly, 29th April 1890, No. 166-4 :—

I have the honor to forward for sanction a supplemental estimate for Rs. 5,200 for converting the Artillery barracks into a Collector's cutcherry.

2. The report accompanying the estimate explains itself. The greater part of the additional work is for putting a new roof on the end of the building to be occupied by the Collector, the Assistant Collector and the District Forest-officer. An examination of the timber in the roof showed that the ends of the timbers in the roof were rotten where they rested in the walls, and they have had to be replaced. The work has been proceeded with, in anticipation of sanction, with the approval of the Chief Engineer. I may mention that one of the large beams cracked in the middle when it was being taken down. It might have come down at any moment.

3. The rest of the work consists in providing tiffin-rooms for the clerks and the other miscellaneous works not provided for in the first estimate. All is absolutely necessary.

4. This supplemental estimate raises the amount to Rs. 24,900.

Resolution—dated 3rd June 1890, Mis. No. 3392.

A sum of Rs. 19,700 has been sanctioned in G.O., dated 19th December last, No. 3606 W. (Board's Proceedings, dated 30th January last, No. 617), for converting the Artillery barracks at Trichinopoly into offices for the Collector, the Superintendent of Police and the District Forest-officer.

2. A supplemental estimate is now submitted for Rs. 5,200 for providing a new roof to certain portions of the building and for converting certain others into tiffin-rooms for clerks at a cost of Rs. 490.

3. The provision of tiffin-rooms at the cost of Government was objected to in G.O., No. 6310, dated 20th October 1886, and G.O., No. 1267, dated 28th February 1889. But as in this case the rooms already exist and the estimate is merely for their repairs and improvement, the Government may not object to the work being carried out. The offices are far from the residence of the clerks and the expenditure required is very small.

(True Extract.)

(Signed) A. G. CARDEW,
Acting Secretary.

No. 3696, Revenue.

Approved and transferred to the Public Works Department.

OOTACAMUND,
16th June 1890.

(Signed) C. A. GALTON,
Secretary to Government.

ORDER—dated 17th July 1890, No. 1934 W., Public Works.

The estimate, amounting to Rs. 5,200, for providing new roofs to the rooms to be occupied by the offices of the Collector, Assistant Collector and District Forest-officer in the Artillery barracks at Trichinopoly, is sanctioned as supplemental to the estimate of Rs. 19,700 sanctioned in G.O., No. 3606 W., dated 19th December 1889.

2. The total sanction for the work will now stand at Rs. 24,900, of which a sum of Rs. 9,526 was expended during 1889-90. In G.O., No. 1465 W., dated 28th May 1890, an allotment of Rs. 10,000 was made for the work, and the balance of the estimate, viz., Rs. 5,374, was provided in the orders on the statement of demands for incomplete and new works.

3. This sanction has been registered as Provincial No. 35 W. of 1890-91, and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Ag. Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, VI Circle, with six enclosures.
„ Examiner, Public Works Accounts.
„ Revenue Department.

Exd. J. Moses.
Spare Copies

2
1934

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of (1890) Madras.

PUBLIC WORKS.

Dated July, 17th.

Recd.

Encl.

G.O., 17th July 1890, No. 1934 W.

JULY.

Offices

Estimate, amounting to Rs. 5,200, for providing new roofs to the rooms to be occupied by the offices of the Collector, Assistant Collector and District Forest-officer in the Artillery barracks at Trichinopoly ~~to~~ sanctioned.



Proceedings of the Board of Revenue

(Land Revenue).

Dated 3rd June 1890.

No. 3392 Mis

Mr. W. S. Whiteside

The Honble J. G. G. G.

READ Letter from the Collector of Trichinopoly, dated 29th April 1890, No. 166-4.

Resolution:-

A sum of Rs 19,700 has been sanctioned in Government Order dated 19th December last No. 3606 (Board's Proceedings dated 20th January last, No. 617) for converting the Artillery barracks at Trichinopoly into offices for the Collector, the Superintendent of Police and the District Forest officer.

2. A supplemental estimate is now submitted for Rs 5200 for providing a new roof to certain portions of the building and for

converting certain others into
tiffin-rooms for clerks at a
cost of Rs. 490.

3. The provision of tiffin-rooms
at the cost of Government was
objected to in Government Order
6310 and Government Order
20-10-86 1267 28-2-89 But as in this case the rooms
already exist and the estimate is
merely for their repairs and improve-
ment, the Government may not be
object to the work being carried out.
The offices are far from the
residence of the clerks and the
expenditure required is very
small.

(True Extract).

H. Gardner
Ag. Secretary

To

The Secy. to Govt. R.O. with

letter & Encls. in orig. & 2 sets.

Copy to Comr. of Trichinopoly.

Trichinopoly Collector's Office.

29 April 1890.

No. 166-4

FROM

G. W. Hawcutt Esquire.

AG. COLLECTOR OF

TRICHINOPOLY.

TO

THE SECRETARY TO THE COMMISSIONERS

OF Land Revenue.

MADRAS.

SIR,

I have the honour to forward
for sanction a supplemental
estimate for Rs. 5,200 for converting
the Artillery Barracks into a
Collector's Kacheri.

2. The report accompanying the
estimate explains itself. The greater
part of the additional work is for
putting ~~partly~~ a new roof on the end of the
building to be occupied by the
Collector, the Asst. Collector and
the

5/1934

the District Forest Officer. An examination of the timber in the roof showed that the ends of the timbers in the roof were rotten where they rested in the walls, and they have had to be replaced. The work has been proceeded with, in anticipation of sanction, with the approval of the Chief Engineer. I may mention that one of the large beams cracked in the middle, when it was being taken down. It might have come down at any moment.

3. The rest of the work consists in providing tiffin rooms for the clerks and the other miscellaneous works not provided for in the first estimate. All is absolutely necessary.

4. This supplemental estimate raises the amount to Rs. 24,900.

I have the honour to be
Your most obedient servant

[Signature]
Collector

4/10/34
24,900/-

5865

Del. No. 5865

(1890.)

REVENUE DEPARTMENT.

No. 409

ABSTRACT.

Orig.
From

The Board of Revenue
Land Revenue.

Endorsement no 3696

Approved and transferred to the

Public Works Department.

Cobacammud }
16 June 1890 }

Secretary to Govt.

Jh



Dated 2 June

Received 5

Enclosures 4

No. 3392 int:

SUBJECT.

Submitting, with Board's recom-
-mendation, Supplemental estimate for Rs
5200 for converting the Artillery Barracks
at Trichy into a Collector's Kacheri.

Curd
24-6-90
D. J. O.

Ans 15 VI

Public Works Department.

Current No. 5865

Letter No. 3696

Dated 16 June 1890

From the Revenue Dept:

Lancaster

NOTE OF REMARKS.

The supplemental estimate
under review amounting
to Rs 5200 provided for re-
roofing the roof & veranda
to be occupied by the
Collector's Office, in the
late Artillery Barracks
at Trichinopoly.

The original estimate
sanctioned in G.O. No 3606
of 19.12.89 amounted
to Rs 19,700 which added
to the present estimate
makes an aggregate amount
of Rs 24,900.

It is explained in the
report accompanying
the estimate that on
subsequent closer
examination of the
roof the ends of the
rafters / purlins / were
found to be decayed
it is therefore proposed
to dismantle the roof
and to re-construct it
with arched terraced
roofing supported

roofing on steel girders
and S.I. Railway rails

The particulars of construction are as follows -

The roof of the two
centre rooms is to be
supported on 4 steel
girders 12" x 6" section
placed 13'-2" apart
on which will be laid
S.I. rails placed 3'-4" apart
and flat irons will
be turned between the
rails springing from
the lower flange -

The spaces of the
arches are to be filled
in with ordinary
concrete over which
is to be laid cement
concrete composed
as follows -

12 parts $\frac{1}{2}$ " stone cubes
2 - do - Durham Cement?
6 - do sand -

* That is 10 $\frac{1}{2}$ 2 of cement
which seems very weak

while it is stated
should form an
absolutely impervious
covering -

The terracing of the
verandahs will be
similarly constructed
only that the rails
will be placed 3' apart
and the ends of the
girders at the corners

1934
will be supported
on compound beam
made up of two rails
placed one over the
other & fastened together
by, apparently, iron
straps -

Provision is also
made in the estimate
for repairs to the
old wash house &
Cook room for the
purpose of converting
them into tiffin rooms
for the clerks, for
turning & providing
12 buckets for the
latrine & for converting
the gun shed into a
treasury -

In the Engr's report
embodied in Supp Engr's
No 1158 TC of 10th March 1934
it was completely estimated
that the cost of re-roofing
the two rooms would
be about Rs 1200 and
* The work was ordered
to be put in hand
in anticipation of
sanction -

* The work is being
proceeded with -

The following work
and provisions are
made in the Est:

- (1) Dismantling roof
+ striking materials - Rs 200
- (2) Cutting old work
+ fitting steel girders
+ iron joists - " 100
- (3) Pairs including railing - 120
- (4) Fitting iron barred
doors and windows - 80
- (5) Centring for main roof - 100
- (6) - do - for verandah - " 100
- (7) Plastering, binding walls
+ Cornice - " 200
- (8) Concreting - 200
- (9) Pells Supervision - 201
- (10) Repairing Wash house
+ Cooks room - 490
- (11) Tarring latrine and
providing 12 buckets - 40

Of the remaining
items only a few
of the rates can
be checked which
are fair -

The estimate is
submitted to
the Dy. Collector
and approved
in the Revenue Dept.

C. V. P.
25.6.90

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 17th June 1890
Read the following:-

Proceedings of the Board of Revenue,
(Land Revenue) No. 3392 Mis, d/3d June 1890
Endorsement in the Revenue Dept., No.
3696, dated 16th June 1890.

48
4/7/90

The estimate
amounting to Rs 5,200
for providing new
roofs to the rooms to
be occupied by the
offices of the Collector,
Assistant Collector,
and District School
officer in the at battery
Barrack at Trichinopoly,
is sanctioned as
supplemental to the
estimate of Rs 19,700
sanctioned in G.O. No.
3606 W, dated 19th Dec
1889.

2. The total
sanction for the work
will now stand at
Rs 24,900, of which
a

a sum of Rs 9,526
 was expended during
 1889-90. In G.O. No
 1465 W, dated 28 May
 1890 an allotment
 of Rs 10,000 was
 made for the work,
 and the balance of
 the estimate viz
 Rs 5,374 was provided
 in the order on the
 statement of demands
 for incomplete and
 new works.

7 Cmt
 17/2-90

1/3 May

3. This sanction
 has been registered
 as Provincial. No
 35 W of 1890-91,
 and classified as
 Civil Building,
 Original works.

1003.
 27.80

Recd
 11.7.8

the
 P. E. VI Circle
 with 6 enclgs.
 Ex: P. W. Dept
 Revenue Dept.

1/57 Ohs 15-VI
 Hmll 15-VII

5865.

17-9-18

Govt. of Madras.

PUBLIC WORKS.

Dated

Recd.

Encl.

G.O. 17th July 1890. No 1934W.

Office S

Estimate amounting
to Rs 5200 for providing
new roofs to the rooms
to be occupied by the
offices of the Collector
Asst Collector & St Forest
offices in the Artillery
Barracks at Trichinopoly
Sanctioned.

80

5

21/7/90 J.H.