(1) பக்கங்களின் எண்ணிக்கை 18

(2) புதுக்கித் திருப்பிய நாள் 2-90.

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பி ம. துறை

அரசாணை எண்.
மு. கோப்புத் தாள் எண். 2551 ம. அச்சகம் பலவகை

நாள் : 26.9.1890 ~~198~~.

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண, கா-1—18,006—15-6-87.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

Proceedings of the Board of Revenue (Land Revenue), dated 4th August 1890, Mis. No. 4841.

MR. H. W. BLISS.

Read—the following letter from the Collector of Kurnool, dated 23rd June 1890, No. 2084.

Adverting to Board's Proceedings, Mis. No. 1265,* dated 11th February 1884, I have the honor to submit herewith, for the sanction of Government, an estimate for Rs. 23,398 received from the Superintending Engineer, III Circle, Bellary, for constructing a new Taluk Cutcherry at Márkápur.

* Communicating G.O., No. 133, dated 28th January 1884.

Resolution—dated 4th August 1890, Mis. No. 4841.

The site-plan and estimate for Rs. 23,398 for building a new Taluk office at Márkápur are submitted for the sanction of Government with reference to the Government Order quoted by the Collector.

(A true Copy and Extract.)

(Signed) H. A. SIM,
Acting Secretary.

No. 5301, Revenue.

Approved and transferred to the Public Works Department.

OOTACAMUND,
27th August 1890.

(Signed) C. A. GALTON,
Secretary to Government.

Note by the Chief Engineer, Public Works Department.

It is observed that the estimate for a new Taluk office at Márkápur has been submitted by the Superintending Engineer, III Circle, without a report or specification. Although the building is to be constructed on the lines of the standard plan of 1887 it differs in some important respects from that design, and unnecessary time has been occupied in ascertaining these differences owing to the want of the papers referred to above.

(Signed) J. PENNYCUICK, Colonel, R.E.,
Chief Engineer, P.W.D.

Order—dated 26th September 1890, No. 2551 W., Public Works.

The estimate, amounting to Rs. 23,398, for constructing a Taluk office at Márkápur in the Kurnool district is sanctioned.

2. Attention is drawn to the note by the Chief Engineer, Public Works Department, above recorded.

3. This sanction has been registered as Provincial No. 55 W. of 1890-91, and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, III Circle, with three enclosures.
" Examiner, Public Works Accounts.
" Revenue Department.

Exd. J. Moses.
Spare Copies

BUILDINGS AND ROADS
CIVIL WORKS.

Govt. of {1890} Madras.

PUBLIC WORKS.

Dated September, 26th.

Read. *Encl.*

G.O., 26th Sept. 1890, No. 2551 W.

SEPTEMBER.

Taluk Office at Markapur in the Kurnool District

Estimate, amounting to Rs. 23,398, for constructing a —, sanctioned.

REVENUE BOARD OFFICE MADRAS

Proceedings of the Board of Revenue

(Land Revenue),

Dated 4 August 1890.

No. 4841 Mis.

Mr. H. W. Bliss.

READ the following letter from the Collector of Kurnool
dated 23rd June 1890. No 2004.

Adverting to Board's Proceedings No
"Comm. G.O. 1265 Miscellaneous dated 11 February 1884.
No 133/28.1884. I have the honour to submit herewith for the
sanction of Government, an Estimate for
Rs 23,398 received from the Superintending
Engineer III Circle, Bellary for constructing
a new Taluk Cutcherry at Markapur.

Resolution

The site plan and Estimate for
Rs 23,398 for building a new Taluk office
at Markapur are submitted for the sanction

of

of Government with reference to the G. O.
quoted by the Collector.

/ True Copy and Extract /

Asst. Secretary.

To

The Secretary to Government R. D.
with 3 Encls: to be retd.
Copy " Collector of Kurnool.

4/2(5)

Pol. Cre. 2240

(1890.)

REVENUE DEPARTMENT.

No. 5616.

From

The Board of Revenue
(Land Revenue)

Dated 1th Aug.

Received 6th

Enclosures 3

No. 1841 Revs.

ABSTRACT.

Endorsement No 5301.

Approved and transferred to the Public Works Department.

Coll. accountant
27th Aug 1890

Secretary to Government.

To

The P. W. Dept with recd
Comm no of L. Rec.

Ent.

Ent.

Pr. Ans. 1435 W 3.6.07

SUBJECT.

Submitting for sanction of Govt
site plan and Estimate for building
a new Taluk Office at Markapur
in Kurnool District.

Ent
3-9-90

Obs 18-viii
m 29-viii
DS. 9/9 0 17/9

Kotaraiah 13/9

P. W. D

Note by the Chief Engineer

by the SE III Circle

It is observed that the estimate for a new taluk office at Markapur has been submitted without a report or specification. Although the building is to be constructed on the lines of the standard plan of 1887 it differs in some important respects from that design, & unnecessary time has been occupied in ascertaining these differences owing to the want of the papers referred to above

(D) J. P.

13.9.90

Entitled on
completion

2551

Public Works Department.

Current No. 8240

Letter No. 3301

Dated 27th August 1890

From the Revenue Department

Sanction Public Works Dept. within

NOTE OF REMARKS. 10.9.90

The estimate under review amounting to Rs 23,398 provides for constructing a Tank Embankment at Merkapur in the Kurnool Dist:-

The amount of the Est: is divided as follows:

Main Building	Rs 21,350
Cook house — "	625
Public Latrine — "	677
Gateway including short walls — "	346
Compensation for Land — "	200
Total	Rs — 23,398

With a few exceptions the Building is to be constructed in accordance with the type design for

DS. 9/9 10/9/9

…tte G.O. No. 495 of 4/8th
…ne 1884 –
…the deviations are
… follows
…In the roof mangalore
…iles are to be substituted
…or ordinary tiles,
…the necessary alterations
…in the battings of
…the roof timbers have
…received attention but
…the battens have placed 3 feet –
…the thicknesses of
…the retaining walls
…of the verandahs, and
…the walls of the property
…& privies rooms have
…been increased from
…9" in the case of the retaining
…walls & 1 – 1½ in the case
…of walls of the property
…& privies rooms to 1½
…respectively
…1½ ft., the extra thickness
…allowed for these walls
…seem necessary as
…the building is to be
…constructed entirely
…stone in mortar, and
…the dimensions allowed
…and the type plans
…is for brickwork.
…The lengths of the

Mangalore tiles make a better roof

The battings in the verandahs come closer, although the roofing will be lighter –

…recent rates have
…been reduced for
…40' to 30 ft –

Some of the rates
…are in excess of
…the rates given in
…the Schedule for 88.
…but as the Schedule
…is an old one the
…rates in the Est: cannot
…be fairly compared with
…it – The S.E. III Circle
…has been asked
…to submit the
…Schedule for the
…current year and
…a reminder will issue –

A report on Specifications
…has been submitted
…to the Est.

The following lump
…sum provisions are
…made in the Est:

(1) Breakwater &c:
…Lump ——— Rs 20 –
(2) Retaining Wall, 30 –
(3) Two Revetments, 500 –

Contingencies
…are provided for

D.S. 119 / 0 / 119

at 5% & a Maistry
for 24 months at 25 Rs
for Inamdar –

The area of the
main building is
9178 Sq ft and will
cost Rs 2.10.2 per
Sq ft: –

The plan & Estimate
have been countersigned
by the Collector &
appeared by Govt:
in the Revenue Dept:

Chief E.
9.9.90

Note by E.W.

It is observed that
the estimate for a
new taluk office at
Markapur has been
submitted without
a report or specification
although the building
is to be constructed
on the lines of the

Standard plans of 1887
it differs in some
important respects
from that design, a
unnecessary trouble has
been taken up in
ascertaining these
differences owing to
the want of the
papers ~~which should have~~
~~accompanied the~~
~~proposal~~ to
~~submit~~ the
requisite details –

AWS
10.9.90

D 16.9

No 2551 dy 26th September

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

Proceedings of the
Board of Revenue No 10841 misc 4th Aug 90
Endt in the Revenue
Department No 5301 d/27th Aug 90
Note by the Ch Engr P.W.D. d/16 Sept. 90

The estimate
amounting to Rs 23,398
for Constructing a
taluk office at
Markapur in the
Kurnool District
is sanctioned.

H.S.
23/9/90

2. Attention is
drawn to the Note by
the Chief Engineer
P.W.D. above recorded.

3. This sanction
has been registered
as Book No 53 W.P.
of 1890-91, & classified
with 3 enclos of Civil Buildings
under Original Works
of the P.W. Accts
of Revenue dept.

To
The S. E. III Circle
with 3 enclos
& Ex P.W. Accts
& Revenue dept

D 4/10

AWS
13.9.90

Maj

D 16.9

9/27

8240.

Govt. of India. Madras.

PUBLIC WORKS.

Dated 9/9/90

Read. Encl.

G.O., 26 Sept 1890, No. 2551 W.

Taluk Office at Mankapur in the Kurnool Dist.

Estimate amounting to Rs. 25398 for Civil Rs. a Salary ——— sanctioned

90/4

Exc 28/91 27/2/91