

- (1) பக்கங்களின் எண்ணிக்கை 12
 (2) புதுக்கித் திருப்பிய நாள் 23.6.50
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 10-7

தமிழ்நாடு ஆவணக் காப்பகம்.

(74)

தமிழ்நாடு அரசு

P.W.D துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	1294	அச்சகம் பலவகை
நாள் :	11-5-1891	1981

மடிக்கலோ கண்டபடி கையாளலோ கூடாது

amw

6. Sheets

ஆவண. கா-1-18,008-15-8-87.

(9)

11TH MAY 1891, No. 1294 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From Major D. McN. CAMPBELL, R.E., Superintending Engineer, V Circle,
to the Inspector-General of Registration, dated Chépák, 2nd March 1891,
No. 200 C.W.

With reference to G.O., Judicial Department, No. 1679, dated 30th October 1890,
I have the honour to forward, for your disposal, a plan and estimate of Rs. 2,960 for
constructing a Sub-Registrar's office with tile roofing at Sattivedu in Chingleput district.

2. The estimate and plan have been prepared according to the type design and
estimate circulated with G.O., No. 2230 W., dated 21st July 1888.

G. No. 810.

Submitted for the orders of Government with the recommendation that Govern-
ment may be pleased to sanction the estimate for the construction of a Sub-Registrar's
office at Sattivedu.

2. I am of opinion that the building should be constructed on site marked (A) in
the site plan.

3. The necessity for a building on the standard plan has been explained in my
letter T. No. 4240, dated the 18th September 1890, recorded in G.O., Judicial,
No. 1679, dated 30th October last.

MADRAS,
9th April 1891.

(Signed) S. SRINIVASA RAGHAVAIYANGAR,
Inspector-General of Registration.

Approved and transferred to the Public Works Department.

(By Order.)

(Signed) A. BUTTERWORTH,
Ag. Under-Secretary.

21st April 1891.

ORDER—dated 11th May 1891, No. 1294 W., Public Works.

The estimate, amounting to Rs. 2,960, for constructing a Sub-Registrar's office at
Sattivedu in the Chingleput district, is sanctioned.

2. A sum of Rs. 2,750 has been provided for the work in the final issue of the
Provincial Civil works budget estimate for the current year.

3. This sanction has been registered as Provincial No. 14 W. of 1891-92 and
classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, V Circle, with five enclosures.

" Examiner, Public Works Accounts.

" Judicial Department.

Exd. C. A. Munisawmy.

Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1891} Madras.
PUBLIC WORKS.

Dated May, 11th.

Recd.

Encl.

G.O., 11th May 1891, No. 1294 W.

MAY.

Sub-Registrar's Office at Satti-
vedu, Chingleput District

Estimate of Rs. 2,960 for constructing a
—, sanctioned.

No. 200 Civ.

Superintending Engineer's Office
5th Circle, Chingleput 2nd March 1891

From

1294
Major D. M. Campbell RE
Superintending Engineer 5th Circle

To

The Inspector General of Registration

Sir,

289163/1.11.90
Enclosures 4
1 Estimate
1 Report
1 Site plan
1 Plan of building
(tracing)
With reference to G.O. Judicial
Department No. 1079 dated 30th October 1890,
I have the honor to forward for your
disposal, a plan and estimate of
Rs. 2960 for constructing a sub-registrar's
office with tiled roofing at Sattavedu
in Chingleput district.

The estimate and plan
have been prepared according to the
type design and estimate circulated
with G.O. No. 2230 dt. dated 21st July 1888.

I have the honor to be,

Sir,

Your most obedient servant,
(Signed) D. M. Campbell
Major R.E.
Superintending Engineer 5th Circle.

G. No 810. 9 April 1891
Madras.

Submitted for the orders of
Government with the recommendation
that Government may be pleased to
sanction the estimate for the construction
of a sub-registrar's office at Sahyavedu.

2. I am of opinion that the
building should be constructed on
site marked (A) in the site plan.

3. The necessity for a building
on the standard plan has been explained
in my letter L. No. 4240 dated the 18th
September 1890, recorded as G.O. Judicial
No. 1679 dated 30 October last.

Trinamaka pramanyam
Super. Genl. of Regn.

To, The Chief Secretary
to Government,
Cotacamund.

Exp. 1/2

1294
3

1891
No. 4470

Recd in office
24-4-91

Enc. 5

22-4-91

1891
2P

Approved and transferred to
The Public Works Department

(By order)
Attendant
H. Under Secretary

80. Aug 2230W 24.7.88
B. 2071W 1-11-91

22-4-91

Judicial (1891) Department

"Registration"

From
20.10.50: 1679
24.8.55: 2227
30.6.82: 59455

The Inspector General
of Registration
Madras.

To The Chief Secretary
Government
Cantonment

Dated 9th
Received } April 1891

G. No. 810.

Endowment (Form)

No

Submitting for sanction
letter from the Superintendent
Department of Public Works and
Estimates for the construction
of a Sub Registrar's office
at Satyavedu in the
Chingleput District.

22-4-91

24-4-91

1294
Public Works Department.

TECHNICAL NOTE.

Current No. 4470

Letter No. Nil

Dated 21st April 191

From the Judicial Dept.

Name of Work Constructing Sub
Registrar's Office at Satyavedu.
District Chingleput.

Taluk Tirunelveli.

Amount of Estimate Rs. 2960.

Do. of Revised Estimate

G.O. sanctioning original estimate No.

dated

More

Difference.

Less

PARTICULARS OF ESTIMATE.

Sub Registrar's Office	
Main Building	Rs. 2685
Subsidiary Buildings	"
Contingencies @ 4%	" 108
Petty Supervision @ 3%	" 67
Land compensation	" 100

Total Rs. 2960.

PARTICULARS OF CONSTRUCTION.

Surface soil Not stated

Sub soil do

Foundations are to be 4 ft. deep &
will consist of concrete.

Basement is to be 2 ft. deep with
brick in mortar.

Walls Centre wall 2 1/2 ft high,
end walls 2 ft high to be

built with brick in mortar.

Plastering interior with 2 coats of chunam.

Pointing exterior with Chunam.

Flooring to office & Verandah is to be 8" sq. bricks on levelling course of small bricks. To record room flooring is to be of asphalt 3/4" thick on 4" concrete.

Roofing is to be of flat & pantiles, teak rafters & chunam borders & complete.

Roof timbers are to be of teak.

Scantlings are correct.

Doors and Windows are to be of teak.

Lightning Conductors not provided.

Rates See remarks.

The plinth area of the main building is

1003 square feet, and the cost per square

foot will be Rs. 2-15-0 including compensation for land.

The Plan and Estimate have been countersigned by the Inspector General of Registration

and approved in the Judicial

Department.

REMARKS.

The plan & estimate have been prepared in accordance with the standard design circulated with G.O. No. 2230 of 21st July 1888.

The following rates are in excess of those given in the schedule of rates for the Tirunelveli Sub-Div.

Bricks in mortar Rs. 19 per 100 cfs.

against Rs. 18-0-0

Teak wood wrought & put up

Rs. 4 per cft. against Rs. 3-8-0

Roofing with flat & pantiles

teak rafters & chunam borders

& complete Rs. 16 per sq. ft. against

Rs. 14-1-0

Plastering with 2 coats of

chunam Rs. 2-8-0 per sq. ft.

against Rs. 2-6-0

Plastering with Portland

Cement Rs. 7-8-0 per sq. ft.

against Rs. 7-0-0

Painting with 3 coats of

paint Rs. 3-4-0 per sq. ft.

against Rs. 3-0-0

With these increased rates

the estimate is in excess

by Rs. 160.

20. 4. 91

137. N. W. M. civil works

No. 1294 W of 11th May 1891

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the Inspector General of Registration. No. 810, dt 9th April 1891. Encl in the J. & C. Dep't. dt 21st April 1891.

The estimate amounting to Rs. 2,960 for constructing a Sub-Registrar's office at Sattiveedu in the Chingleput District, is sanctioned.

2. A sum of Rs. 2,750 has been provided for the work in the final issue of the Provincial Civil Works Budget Estimate for the current year.

3. This sanction has been registered as Prov. No. 14 W of 1891-92, and classified as Civil Works, Original Works.

S. E. V. Circle / with 5 encls / Ex: P. W. Dept. / J. & C. Dep't.

4.5.91

4.11

1294
6

7-26
11-5-71
1/5 May

4/5
1000
6.6.91
6.6.91

4

B.O. 11th May 1891. No. 1294W.

Sub Registrars Office
at Entwined. Chingmut St.
Set off \$2900 for
Consty a — sanctioned.

(K6)

- (1) பக்கங்களின் எண்ணிக்கை 12
 (2) புதுக்கித் திருப்பிய நாள் 23.6.50
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 10-7

தமிழ்நாடு ஆவணக் காப்பகம்.

(74)

தமிழ்நாடு அரசு

P.W.D துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	1294	அச்சகம் பலவகை
நாள் :	11-5-1891	1981

மடிக்கலோ கண்டபடி கையாளலோ கூடாது

amw

6. Sheets

ஆவண. கா-1-18,008-15-8-87.

(9)

11TH MAY 1891, No. 1294 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From Major D. McN. CAMPBELL, R.E., Superintending Engineer, V Circle,
to the Inspector-General of Registration, dated Chépák, 2nd March 1891,
No. 200 C.W.

With reference to G.O., Judicial Department, No. 1679, dated 30th October 1890,
I have the honour to forward, for your disposal, a plan and estimate of Rs. 2,960 for
constructing a Sub-Registrar's office with tile roofing at Sattivedu in Chingleput district.

2. The estimate and plan have been prepared according to the type design and
estimate circulated with G.O., No. 2230 W., dated 21st July 1888.

G. No. 810.

Submitted for the orders of Government with the recommendation that Govern-
ment may be pleased to sanction the estimate for the construction of a Sub-Registrar's
office at Sattivedu.

2. I am of opinion that the building should be constructed on site marked (A) in
the site plan.

3. The necessity for a building on the standard plan has been explained in my
letter T. No. 4240, dated the 18th September 1890, recorded in G.O., Judicial,
No. 1679, dated 30th October last.

MADRAS,
9th April 1891.

(Signed) S. SRINIVASA RAGHAVAIYANGAR,
Inspector-General of Registration.

Approved and transferred to the Public Works Department.

(By Order.)

(Signed) A. BUTTERWORTH,
Ag. Under-Secretary.

21st April 1891.

ORDER—dated 11th May 1891, No. 1294 W., Public Works.

The estimate, amounting to Rs. 2,960, for constructing a Sub-Registrar's office at
Sattivedu in the Chingleput district, is sanctioned.

2. A sum of Rs. 2,750 has been provided for the work in the final issue of the
Provincial Civil works budget estimate for the current year.

3. This sanction has been registered as Provincial No. 14 W. of 1891-92 and
classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, V Circle, with five enclosures.

" Examiner, Public Works Accounts.

" Judicial Department.

Exd. C. A. Munisawmy.

Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1891} Madras.
PUBLIC WORKS.

Dated May, 11th.

Recd.

Encl.

G.O., 11th May 1891, No. 1294 W.

MAY.

Sub-Registrar's Office at Satti-
vedu, Chingleput District

Estimate of Rs. 2,960 for constructing a
—, sanctioned.

No. 200 Civ.

Superintending Engineer's Office
Madras
5th Circle, Chingleput 2nd March 1891

From

1294
Major D. M. Campbell RE
Superintending Engineer 5th Circle

To

The Inspector General of Registration

Sir,

With reference to G.O. Judicial
Department No. 1079 dated 30th October 1890,
I have the honor to forward for your
disposal, a plan and estimate of
Rs. 2960 for constructing a sub-registrar's
office with tiled roofing at Sattavedu
in Chingleput district.

The estimate and plan
have been prepared according to the
type design and estimate circulated
with G.O. No. 2230 dt. dated 21st July 1888.

I have the honor to be,

Sir,

Your most obedient servant,
(Signed) D. M. Campbell
Major RE.
Superintending Engineer 5th Circle.

289163 dt. 11.11.90

Enclosures 4

1 Estimate

1 Report

1 Site plan

1 Plan of building
(drawing)

G. No 810. 9 April 1891
Madras.

Submitted for the orders of
Government with the recommendation
that Government may be pleased to
sanction the estimate for the construction
of a sub-registrar's office at Sahyavedu.

2. I am of opinion that the
building should be constructed on
site marked (A) in the site plan.

3. The necessity for a building
on the standard plan has been explained
in my letter L. No. 4240 dated the 18th
September 1890, recorded as G.O. Judicial
No. 1679 dated 30 October last.

Trinmucaka pramanyam
Super. Genl. of Regn.

To, The Chief Secretary
to Government,
Cotacamund.

Expd. m

1294
3

1891
No. 4470

Recd in office
24-4-91

Enc. 5

22-4-91

1891
2P

Approved and transferred to
The Public Works Department

(By order)
Attendant
H. Under Secretary

80. Aug 2230W 24.7.88
B. 2071W 1-11-91

22-4-91

Judicial (1891) Department

"Registration"

From
20.10.50: 1679
24.8.55: 2227
30.6.82: 59455

The Inspector General
of Registration
Madras.

To The Chief Secretary
Government
Madras.

Dated 9th April 1891

Q. No. 810.

Endorsement (From)

No

Submitting for sanction
letter from the Superintendent
of the fields and
estimate for the construction
of a Sub Registrar's office
at Satyavedu in the
Chingleput district.

22-4-91

22-4-91

1294
Public Works Department.

TECHNICAL NOTE.

Current No. 4470

Letter No. Nil

Dated 21st April 1891

From the Judicial Dept.

Name of Work Constructing Sub
Registrar's Office at Satyavedu.

District Chingleput.

Taluk Tirunellur.

Amount of Estimate Rs. 2960.

Do. of Revised Estimate

G.O. sanctioning original estimate No.

dated

More

Difference.

Less

PARTICULARS OF ESTIMATE.

Sub Registrar's Office	
Main Building	Rs. 2685
Subsidiary Buildings	"
Contingencies @ 4%	" 108
Petty Supervision @ 3%	" 67
Land compensation	" 100

Total Rs. 2960.

PARTICULARS OF CONSTRUCTION.

Surface soil Not stated

Sub soil do

Foundations are to be 4 ft. deep &
will consist of concrete.

Basement is to be 2 ft. deep with
brick in mortar.

Walls Centre wall 2 1/2 ft high,
end walls 2 ft high to be

built with brick in mortar.

Plastering interior with 2 coats of chunam.

Pointing exterior with Chunam.

Flooring to office & Verandah is to be 8" sq. bricks on levelling course of small bricks. In record room flooring is to be of asphalt 3/4" thick on 4" concrete.

Roofing is to be of flat & pantiles, teak rafters & chunam borders & complete.

Roof timbers are to be of teak.

Scantlings are correct.

Doors and Windows are to be of teak.

Lightning Conductors not provided.

Rates See remarks.

The plinth area of the main building is 1003 square feet, and the cost per square

foot will be Rs. 2-15-0 including compensation for land.

The Plan and Estimate have been countersigned by the Inspector General of Registration

and approved in the Judicial

Department.

REMARKS.

The plan & estimate have been prepared in accordance with the standard design circulated with G.O. No. 2230 of 21st July 1888.

The following rates are in excess of those given in the schedule of rates for the Tirunelveli Sub-Div.

Bricks in mortar Rs. 19 per 100 cfs.

against Rs. 18-0-0
Teak wood wrought & put up
Rs. 4 per cft. against Rs. 3-8-0
Roofing with flat & pantiles
teak rafters & chunam borders
& complete Rs. 16 per sq. ft. against
Rs. 14-1-0

Plastering with 2 coats of
chunam Rs. 2-8-0 per sq. ft.
against Rs. 2-6-0

Plastering with Portland
Cement Rs. 7-8-0 per sq. ft.
against Rs. 7-0-0

Painting with 3 coats of
paint Rs. 3-4-0 per sq. ft.
against Rs. 3-0-0

With these increased rates
the estimate is in excess
by Rs. 160.

C. P.

20. 4. 91

137. N. W. M.
civil works
No. 1294 W of 11th May 1891

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the Inspector General
of Registration. No. 810, dt 9th April 1891.
End in the "Jal. Dep't." of 21st April 1891.

The estimate
amounting to Rs. 2,960
for constructing a Sub-
Registrar's office at
Sattivadu in the Chingleput
District, is sanctioned.

2. A sum of Rs. 2,750
has been provided for
the work in the final issue
of the Provincial Civil Works
Budget Estimate for the
current year.

3. This sanction
has been registered as Prov.
No. 14 W of 1891-92, and
classified as Civil Works,
Original Works.

S. E. V. Circle /
with 5 encls
Ex: P. W. Accts /
J. D. Dep't

C. P.
M. J.

4.5.91 A.D.

4.11

1294
6

7-26
11-5-71
1/5 May

4/5
10000
10000
10000

4

4476

Govt. of Madras.

PUBLIC WORKS.

Dated

Re

Encl.

G.O. 11th May 1891. No. 1294W.

Sub Registrars Office
at Int. Encl. Chingleput Dist.

Est of Rs 2900 for
Constrs a — sanctioned.

1000
6

(6)