

- (1) பக்கங்களின் எண்ணிக்கை 14
- (2) புதுக்கித் திருப்பிய நாள் 12 90
- (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 60

தமிழ்நாடு ஆவணக் காப்பகம்.

(48)

தமிழ்நாடு அரசு

P. W. D. துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	1538	அச்சகம் பலவகை
நாள் :	6 - 6 - 1891	198

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

7. Sheets

ஆவண. கா-1-18,006-15-6-87.

30

1538
1
6TH JUNE 1891, No. 1538 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From Lieutenant-Colonel R. R. E. DRAKE-BROCKMAN, R.E., Superintending Engineer, IV Circle, to the Chief Engineer, Public Works Department, dated Coimbatore, 15th May 1891, No. 255 E.W.

I have the honour to forward, for sanction of Government, a plan and an estimate, amounting to Rs. 5,360, for constructing a hospital with out-houses at Chávakád, Ponáni taluk, Malabar district.

2. The site proposed for the building being very little above the level of and adjacent to the Ponáni canal and of sandy formation, it is necessary to provide a layer of concrete 1 foot thick with 6 inches offsets below the brick in chunam foundation, and the estimate has accordingly been corrected.

ORDER—dated 6th June 1891, No. 1538 W., Public Works.

The estimate, amounting to Rs. 5,360, for constructing a hospital without-houses at Chávakád in the Malabar district, is sanctioned.

2. This sanction has been registered as Local No. 11 W. of 1891-92.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle.
" Local and Municipal Department, with four enclosures.

Exd. C. A. Moonisawmy.
Spare Copies.

1538
1
6TH JUNE 1891, No. 1538 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From Lieutenant-Colonel R. R. E. DRAKE-BROCKMAN, R.E., Superintending Engineer, IV Circle, to the Chief Engineer, Public Works Department, dated Coimbatore, 15th May 1891, No. 255 E.W.

I have the honour to forward, for sanction of Government, a plan and an estimate, amounting to Rs. 5,360, for constructing a hospital with out-houses at Chávakád, Ponáni taluk, Malabar district.

2. The site proposed for the building being very little above the level of and adjacent to the Ponáni canal and of sandy formation, it is necessary to provide a layer of concrete 1 foot thick with 6 inches offsets below the brick in chunam foundation, and the estimate has accordingly been corrected.

ORDER—dated 6th June 1891, No. 1538 W., Public Works.

The estimate, amounting to Rs. 5,360, for constructing a hospital without-houses at Chávakád in the Malabar district, is sanctioned.

2. This sanction has been registered as Local No. 11 W. of 1891-92.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle.
" Local and Municipal Department, with four enclosures.

Exd. C. A. Moonisawmy.
Spare Copies.

BUILDINGS AND ROADS.
CIVIL WORKS.

Gobt. of (1891) Madras.
PUBLIC WORKS.

Dated June, 6th.

Recd.

Encl.

G.O., 6th June 1891, No. 1538 W.

JUNE.

Hospital with out-houses at
Chavakad
Estimate for —, sanctioned.

1538
No. 255
E.W.
From
Superintending Engineer's office
Coimbatore 15th May 1891.

1 P
Lt. Col. G. G. C. Drake Brockman R.C.,
Superintending Engineer,
Fourth Circle.

To

The Chief Engineer,
P.W. Department

Sir,

Enclos: 4.

1 Plan
1 Estimate
1 Specification
1 Extract from
the Dist. Board
Proceedings.

I have the honor to forward for sanction
of Government a plan and an estimate amounting
to Rupees 5360 for constructing a Hospital with
out houses at Chavakad, Ponani Taluk, Malabar
District.

2. The Site proposed for the building being
very little above the level of and adjacent to the
Ponani canal and composed of sandy formation,
it is necessary to provide a layer of concrete one
foot thick with 6" inches offsets below the brick
in churam foundation, and the estimate
has accordingly been corrected

I have &c

I have the honor to be,

Sir,

Your most obedient servant

Frederick. Krichman Lt: col: R. E.,
Superintending Engineer Southfield

1538
3

P.W. C No 5389

From
The Supg. Engineer,
IV Circle.

Dated 15th
Supd. 16th } May 1891.

16.5.91

No 255
E.W.

Enclos: 4.5 (plan)

Hospital with out houses
at Chavakad, Ponany
Taluk, Malabar District.

Forwards for sanction
of Government plan, estimate
amounting to Rs 5,360 for
Constructing a

13/5

Public Works Department.

TECHNICAL NOTE.

Current No. 5389

Letter No. 255

Dated 15th May 1901

From the S.E. IV Circle

Name of Work Constructing a Hospital
with out houses at Chavakad

District Malabar

Taluk Ponany

Amount of Estimate Rs 5360

Do. of Revised Estimate

G.O. sanctioning original estimate No.

dated 16.5.91

Difference. More

Less

PARTICULARS OF ESTIMATE.

Main Building Rs.

Subsidiary Buildings "

Contingencies "

Petty Supervision "

Land compensation "

Total Rs. 5,360.

PARTICULARS OF CONSTRUCTION.

Surface soil Sandy

Sub soil S.

Foundations are to be built with
brick in mortar on a
bed of concrete.

Basement is to be built with
brick in mortar.

Walls are to be built with

Plastering interior & exterior is
to be of 2 coats chunam &
2 coats of white wash.
Pointing nil

Flooring is to be of paving bricks
& pointed.

Roofing is to be Mission tiles
rafters, rafters & complete.

Roof timbers are to be of Erool
wood.

Scantlings (of Erool wood timbers)
which appear to be correct.

Doors and Windows are to be of Erool
wood.

Lightning Conductors not provided.

Rates as far as can be checked
are fair.

The plinth area of the main building is
_____ square feet, and the cost per square
foot will be Rs. _____

The Plan and Estimate have not been
countersigned by the President

of the District Board
but it is stated in the
Extract from the Proceedings
of the District Board
Department, Malabar of 22-4-91
that they are approved.

Cms P
22.5.91

1538/5

Extract from the Proceedings
of the District Board Malabar at
its meeting held at Calicut on Wednesday
the 22nd April 1891 —

Read letter from the President
Salut Board Palghat dated 16 April
1891 Refon G.W. 2263 forwarding
a plan and Estimate for Rs. 5240
for constructing the Hospital and
Outhouses at Chowachak.

The plan and Estimate
are approved and will be forwarded
to the Superintending Engineer.

Sd/- V. Chappan Menon
Vice President

(True Contract)

Calicut 2
6 May 1891 3

Dehavadan
for President

28/5

Cos.



No. 1538 W. of 6 June 1891 ¹³⁴
civil work
PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

¹³⁴
1538/6
READ the following

From the ¹³⁴
6. IV Circle No. 255 W. of 15.1.91.

2 P.
The estimate
amounting to Rs. 5,360
for constructing a
hospital with out-
houses at Chowghat
in the Malabar District
is sanctioned.

2. This sanction
has been registered
as Local No. 11 W of
1891-92.

S. E. IV Circle
Local sample of the
with 4 encls.

20/3
28.5.91
2 June 1891

Cm

~~111~~

1538
9

✓ card
6.6.91

B May

To
The Hon. Secy. of the
for ~~for~~ ~~for~~ ~~for~~

old 131.5
20/5 29.5
Km 3/6/91
24 4/6/91
26.6.91

5389

Govt. of Madras.

PUBLIC WORKS.

Dated

Recd

Encl.

G.O. 6 June 1891, No. 1538W

Hospital with entrance

at Chengam

Est for — Sanitation

⑦

$\frac{70}{4}$

calc
6