

- (1) பக்கங்களின் எண்ணிக்கை 12
 (2) புதுக்கித் திருப்பிய நாள் 12.9.90
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 10/2

தமிழ்நாடு ஆவணக் காப்பகம்.

(36)

தமிழ்நாடு அரசு

PWD துறை

அரசாணை எண். மு. கோப்புத் தாள் எண். <u>2496</u>	அச்சகம் பலவகை
நாள் : <u>17-9-1891</u>	198 .

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

6 Sheets

17TH SEPTEMBER 1891, No. 2496 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From J. W. MARTIN, Esq., Superintending Engineer, VI Circle, to the
Inspector-General of Registration, dated Palamcottah, 20th August 1891,
No. 792 T.C.

With reference to your letter No. 1870, dated 18th May 1891, I have the honour
to forward, for your approval and submission to Government for sanction, a revised
estimate, amounting to Rs. 3,360, for constructing a Sub-Registrar's office as per
revised standard design sanctioned in G.O., No. 1320 W., dated 13th May 1891,
at Musiri, Trichinopoly district, in lieu of the one, amounting to Rs. 2,360, sanctioned
by me in March 1891.

2. All other details are given in the report attached to the estimate.

G. No. 3877.

Submitted for the early sanction of Government.

2. The necessity for the construction of the office was brought to the notice of
Government in my letter, T. No. 4237, dated 8th December 1889, recorded in G.O.,
Judicial, R. No. 1414, dated 21st idem.

GUINDY, (Signed) S. SRINIVASA RAGHAVAIYANGAR,
24th August 1891. Inspector-General of Registration.
To the Chief Secretary to Government.

Approved and transferred to the Public Works Department.

(By Order.)

OOTACAMUND, (Signed) A. BUTTERWORTH,
3rd September 1891. Ag. Under-Secretary.

ORDER—dated 17th September 1891, No. 2496 W., Public Works.

The estimate, amounting to Rs. 3,360, for the construction of a Sub-Registrar's
office at Musiri in the Trichinopoly district, is sanctioned.

2. A sum of Rs. 2,000 has been provided for the work in the orders on the
statements of demands for incomplete and new works. The Superintending Engineer
will apply for the balance of the estimate later in the year if required.

3. This sanction has been registered as Provincial No. 62 W. of 1891-92 and
classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, VI Circle, with five enclosures.
" Examiner, Public Works Accounts.
" Judicial Department.

Exd. A. D. Xavier.

Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Gobt. of {1891} Madras.
PUBLIC WORKS.

Dated September, 17th.

Recd.

Encl.

G.O., 17th Sept. 1891, No. 2403 W.

SEPTEMBER.

Sub-Registrar's Office at
Musiri, Trichinopoly District

Estimate of Rs. 3,360 for the construction
of a —, sanctioned.

No. 792 T.C.

Office of the Superintending Engineer
C. Circle, Palamcottah, 20 Aug 1891

From,

J. W. Martin Esq.
Superintending Engineer
C. Circle

To,

The Inspector General of Registration
Madras.

Sir,

Enclosures

1 Site plan

1 Detailed

plan of roof

1 Estimate

with report

With reference to your
Letter No. 1370 dated 18 May 1891.
I have the honor to forward, for your
approval and submission to Government
for sanction, a revised estimate
amounting to Rs 3360 for constructing
a Sub Registrar's Office as per revised
estimated design sanctioned in G.O.
No. 1320 W dated 13 May 1891 at
Musiri, Trichinopoly district,
in lieu of the one amounting to Rs.
2360 sanctioned by me in March
1891.

2.

All other details are
given in the report attached to the
estimate.

Have the honor to be,
Sir,

Sir,

Your most obedt. Servt.

Signed, J. W. Martin
Superintending Engineer C. Circle.

Q. No. 3877. 24 August 1891

Lynndy

Submitted for the early
sanction of Government.

2. The necessity for the con-
servation of the office was brought
to the notice of Government in my
letter J. No. 4237 dated 8 December
1889 recorded in G.O. Judicial R. No.
1414 dated 21 idem.

Respectfully,
Jas. G. L. of Reg.

To
The Chief Secretary
Government
Cuttack.

Expd
me

24th/3

Judicial Department
"Registration"

Go 31-12-89-1414 (286)
10-6-91-1118
22-4-91-781

From

The Inspector General
of Registration
Madras.

To,

The Chief Secretary
Government
Cotacamund

Dated 24th 3 August 1891
Revised

G. no. 3877

Enclosures Three

20th AUG 91

Submitting letter from
the Superintendent Engineer
6 Circle forwarding for
Sanction a revised
estimate for construction
at Registrar's Office
at Musiri, Trichinopoly
District.

P. N. CURRENT NO. 9483

Approved and transferred to
the Public Works Department.

4th Aug 91

(By order)

A. H. H. H. H.

H. Under Secretary

Cotacamund
3rd Sept 1891

To the Public Works Dept.

for Rs 22200-8-21-7-88

for Rs 2177-0-11-8-90

for Rs 13200-8-13-5-91

for Rs 20500-8-24-9-90

6600-1-5-90

11400-16-1-90

43000-23-10-90

2/9 Rd
17/9

Nett-17

Public Works Department, 188 -8

Current No. 9483

Letter No.

Dated the 3rd September 1891

From the Judicial Dept.

Sanction 0003

NOTE OF REMARKS.

Constructing a Sub-Registrars Office
at Musiri, Trichinopoly District
Amount of Estimate Rs 3360.

This estimate has been framed
on the revised design for
General work, circulated with
G.O. No. 1320 W dated 13th May 91
except in the following respects.
(a). The foundations are the
entirely of concrete.
(b). The measurements of the
doors and windows are
slightly reduced, the Standard
and estimate, printed with
the above G.O., provides for
measurements in the clear
within frames, as 4' x 8' vide
Appendix G. to Standard
Specification whereas the
estimate now submitted
includes the thickness of
frames

frames from the above dimensions
making clear way, $3\frac{1}{2}' \times 7\frac{1}{2}'$
instead of $4' \times 8'$.

(c) Cuddalore slabs for corners
are omitted and the terrace
is prolonged in wooden cane
tiles instead.

The rates provided in the
estimate are fair.

Contingencies & Petty expenses
are charged at 5 and
3% respectively.

The building is to be erected
on Govt. land and the plinth
area is 1274 sq ft per super:
final form will be $\frac{3360}{274} = 2.632$
or $\approx 2.10 \times 2$.

The estimate and site plan
have been counter-signed by the
Inspector General of Registration
and approved in the Judicial
Dept.

[Signature]
10. 11. 91.

No. 2496W of 17 Sept 1891. B.P.
C.W. B.W. M.
PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

[Signature]

Read the following

From the Inspector General of Registration No. 3877 of 24 August 1891
Endorsement by the Judicial Department of 3 September 1891

3 P.

The estimate amounting
to Rs. 3,360, for the construction of a
sub-registrar's office at Mousiri
in the Trichingopoly District, is
sanctioned.

A sum of Rs 2000 has been
provided for the work in the order
on the statements of demands for
incomplete and new works. The
Suptg Engineer will apply for the
balance of the estimate later in
the year if required.

This sanction has been
registered as Provincial No. 62 W of
1891-92, and classified as Civil
Buildings, Original Works.

The Suptg Engineer II enclose
with 5 enclos
" Examine P.W. Accounts
" Judicial Department

[Signatures]
11. 9. 91
143

9483

1890.

Public Works Department.

No.

Dated

Despatched

Received

17th Sept 1891 No 2496 W.

SUBJECT.

Sub Registrar Office
at Musiri
Mintunipoly District
Set of Rs 5500 for the
Construction of a - - - - -

(6)

60
4

60

1891