

- (1) பக்கங்களின் எண்ணிக்கை 10
 (2) புதுக்கித் திருப்பிய நாள் 12.90
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 100

தமிழ்நாடு ஆவணக் காப்பகம்.

(38)

தமிழ்நாடு அரசு

PWD துறை

அரசாணை எண். 2498 அச்சகம்
 மு. கோப்புத் தாள் எண். பலவகை

நாள் : 17-9-1891 198

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

5 Sheets

17TH SEPTEMBER 1891, No. 2498 W., PUBLIC WORKS.

2498
1

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From W. F. DE FABECK, Esq., M.D., Surgeon-General with the Government of Madras, to the Chief Secretary to Government, dated Ootacamund, 15th August 1891, No. 481.

With reference to G.O., Nos. 402 and 403, dated 22nd May 1891, I have the honour to forward, for the sanction of Government, plan and estimate, received from the Consulting Architect to Government, for construction of a store-room at the Ophthalmic Hospital at a cost of Rs. 3,510 (three thousand five hundred and ten).

Approved and transferred to the Public Works Department for early execution.

OOTACAMUND,
3rd September 1891.

(Signed) J. F. PRICE,
Chief Secretary.

ORDER—dated 17th September 1891, No. 2498 W., Public Works.

The estimate, amounting to Rs. 3,510, for the construction of a store-room at the Ophthalmic Hospital, Madras, is sanctioned for early execution.

2. The necessary allotment of funds will be made later in the year on application by the Consulting Architect.

3. This sanction has been registered as Provincial No. 63 W. of 1891-92 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Consulting Architect to Government, with five enclosures.
" Examiner, Public Works Accounts.
" Public Department.

Exd. A. D. Xavier.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1891} Madras.
PUBLIC WORKS.

Dated September, 17th.

Recd.

Encl.

G.O., 17th Sept. 1891, No. 2498 W.

SEPTEMBER.

Ophthalmic Hospital at Madras

Estimate, amounting to Rs. 3,510, for the
construction of store-rooms at the —, sanc-
tioned.

OFFICE OF SURGEON-GENERAL

No. 407

WITH THE GOVERNMENT OF MADRAS,

Cotacamund 15 August 1891.

From

M. L. de Saubert Esq. M.D.

THE SURGEON-GENERAL WITH THE

GOVERNMENT OF MADRAS,

Cotacamund.
MADRAS.

To

THE

Chief Secretary to Government
Public Department.

SIR,

With reference to G.O. No. 402 & 403 dated
22nd May 1891, I have the honor to forward for the sanction
of Government plan and Estimate received from the
Consulting Architect to Government for construction
of a store room at the Ophthalmic Hospital at a
cost of Rs. 3510, three thousand five hundred and ten.

I have the honor to be,

Sir,

Your most obedient Servant,

M. L. de Saubert Esq. M.D.
Surgeon-General with the Govt. of Madras.

22/5/91

402 & 403

FROM

THE SURGEON-GENERAL WITH THE

GOVERNMENT OF MADRAS.

Ootacamund
Madras.

Mr.

Approved and trans-
ferred to the Public
Works Department
for early execution.

Madras
Chief Secretary

No. 481

Dated 15 August 1891.

Received 17

19/8

No.

CHIEF SECY
17 AUG 91
MADRAS

Ootacamund
3rd September 1891

SUBJECT.

Memo no 3210 C of 8.7.91
" " 3030 C of 16.7.91

Submitting for the sanction
of Govt. Plan & Estimate for
Rs 3510 for construction of a
store room at the Ophthalmic
Hospital.

17/9 18th 17/9

Recd.

Current No.

9463 2498/3

Letter No.

Dated the

3rd September 1891

From the

Public Dept.

Sanction
OUB

NOTE OF REMARKS.

Constructing a Store room at
the Ophthalmic Hospital at
Madras.

Amount Estimated Rs 3510

not in file.

This estimate is prepared
with reference to G.O. No. 402
& 403 dated 22nd May 1891. and
it provides for constructing
store room to the east of the
Hospital kitchen. The Build-
ing is to consist of 5 rooms,
the centre 3 for stores in general
use and the end rooms
for the storage of straw and
fuel.

Particulars of construction:

The foundations are to be sunk
4 1/2 feet deep, the lower 2 ft. of
concrete, the foundation, mason-
work and superstructure walls

will be built of stock bricks in
Chunnam, the interior faces of
walls plastered with Chunnam
2 coats exterior faces primed
with tar and asphaltic. The base-
ment and the rear wall plastered
with $\frac{1}{2}$ " of cement.

The roof is a simple gable
roof with purlins and common
rafters covered with flat and
pan tiles including teak rafters.

The flooring is to be of $\frac{3}{4}$ " as-
phallic laid over 4" of concrete for
all the rooms, the floor of the
verandah steps covered with
Cuddalore slabs.

The doors & windows are to be
batten of teakwood and painted
with 3 coats of Chokolade.

The roof timbers are to be of
teakwood and wood oiled 3
coats, those that are exposed
painted.

The scantlings of the roof tim-
bers are correct and the ratios
provided in the estimate are fair.

The plinth area of the building
is 1512 sq ft to each with be $\frac{3310}{1512}$
Rs 2.32 or Rs 2.52

The estimate & plans have been
countersigned by the Surgeon General
& appended in the Public Dept.

8.12.91

PROCEEDINGS OF THE MADRAS GOVERNMENT.

2498
4
3
READ the following

From the Surgeon General's report to the Govt of Madras for 1891 & 15th Sept 1891
Sanctioned by the Public Department of 5th September 1891

The estimate amounting
to Rs. 3510, for the construction of a
store room at the Ophthalmic
Hospital, Madras, is sanctioned
for early execution.

2. The necessary allotment
of funds will be made later
in the year on application by the
Consulting Architect.

3. This sanction has been
registered as Provincial No. 63
of 1891-92, and classified as Civil
Buildings, Original Works.

The Consulting Architect to Govt
with 5 copies

" Examines P.W. Accounts

" Public Department

OVB

11.9.91

L. 147

Am

2498
5

17-14-91

Obs. 17-14-91
Hunt 15-14-91

16-11-8

9463

11-12-17/18

1890.

Public Works Department.

No.

Dated

Despatched

Received

17th Sept 1891 No 2498W.

SUBJECT.

Ophthalmic Hospital
at Madras.

Estimate amounting
to Rs 3570, for the construction
of 12 store rooms at the
————

5

50
4

220 12/9 1891