(1) பக்கங்களின் எண்ணிக்கை 10

(2) புதுக்கித் திருப்பிய நாள் 12.90

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

(48)

P.W.D. துறை

அரசாணை எண். —
மு. கோப்புத் தாள் எண். 2512

அச்சகம்
பலவகை

நாள் : 18-9-1891 198 .

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

5. Sheets

ஆவண. கா-1—18,000—15-6-87.

P. W. D.

Office of the Consulting Architect to Govt.,
Chepauk, Madras,
25th August 1891.

No. 2112

2572/1

From

Henry Irwin, Esq., C.I.E.,
Consulting Architect
to the Government of Madras,

To

The Chief Engineer
P. W. Department
Chepauk, Madras

Sir,

2 Enclosures. I have the honor to submit for sanction Rs. 22,000 — for manufacturing kiln-burnt Government Lime Kilns, Madras, during the year 1891—92.

I have the honor to be,
Sir,
your most obedient servant

Captain R.E.
Offg. Consulting Architect to Govt.

No. 7.

Public Works Department.

From

THE CONSULTING ARCHITECT
TO THE GOVERNMENT OF MADRAS.

To

THE Chief Engineer
S.W.D.

No. 2112

Dated 25
Despatched | August 1891.
Received

No. OF ENCLOSURES.

Subject

Submitting for sanction
an Estimate amounting to
Rs 22,300/- for manufacturing
Lime at Govt. Kiln, Madras
1891-92.

Memo No. 3879 C dated 31-8-91
for Rs. 25374 dated 26-9-91
Memo No. 3879 C dated 31-8-91

3/9

No. 3879 C/31 Aug. 1891

To

C

For favour of
report whether the
estimate is in order.

O.J.B
27.8.91

No. 2315 dated 7-9-91

To

W.

The Estimate is in order.

H 7/9
Offg. C
29
7/9
SB 7/9
(Encl 2)

P

Public Works Department, 188 -8.

Current No. 9039 — 2512/3
Letter No. 2112
Dated the 25th August 1891.
From the Consulting Architect to Govt.

NOTE OF REMARKS.

The accompanying estimate amounting to Rs 22,300 provides for manufacturing lime at the Govt. Kilns, Madras, for the year 1891-92.

The estimate is made up as follows:-

Estimate for per — Rs 22,116
Add arrears of
last year Rs 208.
Deduct materials
at site at end
of last year Rs 24 — 184

Net Estimate Rs 22,300

No rates are given in the Schedule of rates for the C. A. Division for the manufacturing of lime.

The out turn shows 7,400 parahs of burnt shell at 8as per parah + Rs 8,000 parahs of slaked lime at 0-4-4 per parah which seems moderate.

A.

A similar estimate was sanctioned
last year in G.O. No. 2537 of
25th Sept 90. for £6,829.

Hon.
27.VIII.91

2512/4

C.W. 95/0869 ff 1 to 11

1891.

P. W. DEPARTMENT.

No. 2537 wd/25-9-90

Current No. 9039

From The Consg. Architect
to Govt.

ENCLOS.—

No. 2112
Dated 25 Augt 1891
Received 25 — Do —

SUBJECT.

Submitting for sanction an Estimate amounting to Rs 22,300 for manufacturing lime at Govt. Lime Kilns, Madras during the year 1891-92.

DISPOSAL.

No. dated

To

C

For favour of report whether the estimate is in order.

(Sd) O.V.B 9/9
27-8-91
Dy.

No 2512 wd/18 Sept 1891

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

2512/9

READ the following

From the Consulting Architect to Govt. No: 2112 dy 25 August 1891.

The estimate amounting to Rs. 22,300, for the manufacture of lime at the Government Kilns, Madras during the year 1891-92, is sanctioned.

This sanction has been registered as Provincial No. 64 Wof 1891-92, and classified as "Stock"

DVS 12.9.91

To
The Consg Architect to Govt with 2 encls.

" Examiner of P. W. Accounts

Maj

No 2512 dated 18 Sept 1891