

- (1) பக்கங்களின் எண்ணிக்கை 8
 (2) புதுக்கித் திருப்பிய நாள் 12/90
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 10/7

தமிழ்நாடு ஆவணக் காப்பகம்.

(119)

தமிழ்நாடு அரசு

PWD துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	<u>2600</u>	அச்சகம் பலவகை
நாள் :	<u>29-9-1891</u>	198 .

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

4. sheets

ஆவண. கா-1-18,008-15-6-87.

(4)

Report of a Contract exceeding Rupees 5,000 for the execution of work in the Madura Division, Sixth Circle, accepted by the Superintending Engineer submitted to the Chief Superintending Engineer under para. 1352 of the P. W. D. Code

Item No.	Description of work.	Amount of Estimate ~~as~~ ^{particulars of} Estimate.	Amount of Tender.	Nature and amount of security offered.	Penalty fixed for breach of contract.	Time within which the work is to be executed.	Mode in which tenders were invited.	Name of Contractor.	REMARKS.
1	2	3	4	5	6	7	8	9	10
1	Providing additional accommodation to the Native College at Madura, sanctioned in G.O. No. 1404 W. of 23 rd May 1891.	Rs. 11,750	Rs. 10,000	Rs. 261 in each in addition to 5 per cent deduction from bill.	The amount of security.	31 st October 1892.	By notice in the District Gazette.	Syed Mohamed Allum.	The contractor offers to carry out the work to the value of Rs. 10,000 during the current official year.

N.B.—Only one contract should be included in each report, and the particulars in columns 5 to 9 can be entered lengthwise of the columns.

SUPERINTENDING ENGINEER'S OFFICE,

Sixth

Circle

Division

5,000—19-9-89.

To The Chief Engineer,
D. P. W.

2400
Superintending Engineer,
Madura

Sixth

Circle

Division

17-9-91

NOTES.

REFERENCE TO MADRAS P. W. D. CODE,
EDITION OF 1886.

PARA. 1352.

1. Every executive engineer will submit to the superintending engineer, as soon as possible after the tender has been accepted, a report, in this form, of each contract exceeding Rs. 500 entered into by him (para. 1352).

2. A similar report of each contract over Rs. 5,000, will be made by the superintending engineer in the same form, to the chief engineer, as soon as the contract is concluded (para. 1352).

3. Whenever the accepted contract rates vary from those of the sanctioned estimate, notice should be sent by the executive engineer to the examiner as soon as possible after the contract has been sanctioned (para. 1352, Note 1).

PUBLIC WORKS DEPARTMENT,
MADRAS.

CIRCLE *Sixth*
DIVISION *Madura*

Report of a Contract entered into by the
Superintending Engineer *6th Circle*
Executive Engineer
Division.

P. W. D. FORM,
No. M 182 D.

No. *628md*

OFFICE OF THE SUPERINTENDING ENGINEER,

6TH CIRCLE.

Trichingopoly,

1891

From

J. M. Martin Esq.
The Superintending Engineer,

6TH CIRCLE.

To

The Chief Engineer,

PUBLIC WORKS DEPARTMENT.

SIR,

ENCLOSURES.

Report of contract.

With reference to G. O. No. 1404 of dated 23rd May/91 sanctioning an estimate amounting to Rs 11750 for providing additional accommodation to the Native College at Madura, I have the honor to forward the report of forwarded for the execution of the work.

2. In my endorsement No. 390 md of 21st July 191 an allotment of Rupees 5000 was applied for for the above work; this has not yet been granted. It is now observed that the contractor has a large quantity of bricks ready, and is able to carry out work to the value of Rs 10,000 during the current official year. I request therefore that this amount may be allotted ^{as} ~~in~~ ⁱⁿ order that the work may be started without delay.

*Encls No. 1 to SE 6 No. 628md
17-9-91*

NOTES.

REFERENCE TO MADRAS P. W. D. CODE,
EDITION OF 1886.

PARA. 1352.

1. Every executive engineer will submit to the superintending engineer, as soon as possible after the tender has been accepted, a report, in this form, of each contract exceeding Rs. 500 entered into by him (para. 1352).

2. A similar report of each contract over Rs. 5,000, will be made by the superintending engineer in the same form, to the chief engineer, as soon as the contract is concluded (para. 1352).

3. Whenever the accepted contract rates vary from those of the sanctioned estimate, notice should be sent by the executive engineer to the examiner as soon as possible after the contract has been sanctioned (para. 1352, Note 1).

PUBLIC WORKS DEPARTMENT,
MADRAS.

CIRCLE

Sixth

DIVISION

Madura

Report of a Contract entered into by the
Superintending Engineer *6th* Circle
Executive Engineer
Division.

P. W. D. FORM,
No. M 182 D.

No.

628md

OFFICE OF THE SUPERINTENDING ENGINEER,

6TH CIRCLE.

Trichingopoly,

1891

From

J. H. Martin Esq.
The Superintending Engineer,

6TH CIRCLE.

To

The Chief Engineer,

PUBLIC WORKS DEPARTMENT.

SIR,

ENCLOSURES.

Report of contract.

With reference to G. O. No. 1404 of dated 23rd May/91 sanctioning an estimate amounting to Rs 11,750 for providing additional accommodation to the Native follop at Madura, I have the honor to forward the report of contract for the execution of the work.

2. In my endorsement No. 390 md of 21st July 191 an allotment of Rs 5,000 was applied for for the above work; this has not yet been granted. It is now observed that the contractor has a large quantity of bricks ready, and appears to carry out work to the value of Rs. 10,000 during the current official year. I request therefore that this amount may be allotted ^{as} ~~as~~ ^{as possible} ~~as possible~~ in order that the work may be started without delay.

*Recd No. 1 to SE 6 No. 628md
17-9-91*

1w 9/5/91

3. If the whole amount of Rs 10,000 is not available, I would propose the transfer of Rs 5,000 from the grant of Rs 18,000 for the Bridge over the Surulias river at Surapuri, as there is no likelihood of the full allotment for this work being spent by the end of March next.

* Estimate No 31900 sanctioned in G.O. No 15511 of 16 January 1911. Item No 179 class A works in the Budget for 1891-92 -

4. In anticipation of the formal allotment of the amount (Rs 10,000) above applied for, the Executive Engineer has been authorized to arrange for proceeding with the work.

I have the honor to be
Sir,

Your most obed^t serv^t

W. M. V. V.
Suptg. Engineer B. E. S.

P.S.

If the sum of Rs 5,000 applied for in my No 390 M.S. of 21st July 1911 is not available, I would propose the transfer of this sum from the Budget grant of Rs 18,000 for the

bridge at Uthampati, for which an estimate amounting to Rs 36,540 was sanctioned in the G.O. quoted in para 3 Supra.

L. W. V.
26/7

By. Nos 135 W 7/16.1.91
- - - 1404 W 8/23.5.91
- B - 2053 W 7/30.7.91

P. W. D. 6TH CIRCLE.

From
The Superintending Engineer,
6th Circle.

To
THE CHIEF ENGINEER,
PUBLIC WORKS DEPARTMENT.

No. 628md

Dated 17/9 } September 1891
Received

Enclosures. 1.

Native College at Madurai
Submits report of
contract for the execution
of the — & requests to
allot funds —

No 2600 W 4/29 Sept 91

0/2/9 1228-9.91

No 2600 W 4/29 Sept 1891

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

From the Suptg. Engineer VI Circle No: 628 En. D. 4/17 September 1891

The sum of Rs 5000 applied
for by the Suptg. Engineer in his
endorsement No: 390 En. D. 4/21 July
1891 was allotted in G.O. No: 2053 W
dated 30 July 1891. The additional
allotment of Rs 5000 required for the
work is transferred from the grant
for the construction of a masonry bridge
over the Suruliyan at Virapandi

HCS
24/9

11.9.91

D reg

passed
36/9

To The Suptg. Engr. VI Circle with
copy of G.O. No: 2053 W 4/30.7.91
a. Examiner P.W. Accounts.

P.S.

Handwritten mark

No. 2600 W. of 29 Sept 18

May

(4)

30/9

30/9

297.14

1228.9.91

[Faint handwritten mark]

No. 2600 W. 29 Sept 18

B. May

(4)

45K 30/9
30/9

297.14
0/12 12 28-9-91