

- (1) பக்கங்களின் எண்ணிக்கை 18
 (2) புதுக்கித் திருப்பிய நாள் 10.90
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 602

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

PWD துறை

127

அரசாணை எண். <u>3089</u> மு. கோப்புத் தாள் எண்.	அச்சகம் பலவகை
நாள் : <u>18-11-1891</u>	198

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

9 sheets

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From Colonel H. SMALLEY, R.E., Superintending Engineer, III Circle, to the Chief Engineer, Public Works Department, dated Bellary, 30th October 1891, No. 2081.

I have the honour to forward an estimate, amounting to Rs. 5,960, for additions to the combined Superintending and Executive Engineer's office at Bellary prepared by my orders for the following reasons.

2. The space allowed in the building as it stands for the Superintending Engineer's records is 19' 6" $\times$ 19' 6" and for his clerks, seven in number, 19' 6" $\times$ 19' 6".

The clerks are very much crowded together in consequence, and there is not room enough to keep the records clear and distinct and much time is lost in hunting up references owing to the way in which they are perforce kept for want of sufficient space.

3. Again, the Sub-Divisional officer, Bellary, is at present accommodated in the old District Engineer's office in the storeyard. This is a very old building and it is estimated that it would cost Rs. 1,200 to put it in order. Moreover, it is objectionable to have the Sub-Divisional officer's clerks and lastars and people on business with him passing through the storeyard in which are now kept a great number of tools and stores and in which eventually still more will be concentrated. It is wished, therefore, to keep the storeyard wholly and solely for tools and stores under the responsibility of the storekeeper.

4. To compass these ends, *i.e.*, to give more room to the records and to give the Sub-Divisional officer an office in the same building as the Superintending Engineer and Executive Engineer, it is now proposed to extend the present building at the east end so as to form an additional room both on the ground floor and first floor and to partially enclose the verandahs. The Superintending Engineer's clerks would then in future be accommodated upstairs in the room next the Superintending Engineer and in the enclosed end verandah, and the two rooms downstairs would be given up to the records besides a portion of enclosed back verandah. The Sub-Divisional officer would be accommodated downstairs in the end room with enclosed land and back verandah.

5. The soil being bad, made-soil, it is necessary to take the foundations 10' in depth to hard gravel as ascertained by a trial pit. The additions to be made will correspond exactly in appearance with the existing building. There is ample room for the extension.

Note by the Chief Engineer, Public Works Department.

The space available for the records of the Superintending Engineer, III Circle, is altogether insufficient, and his clerks are also much cramped for room. The proposals now made by the Superintending Engineer provide for allotting the room at present used by his clerks to the accommodation of his records and for further increasing this accommodation by enclosing a portion of the back verandah.

2. By the extension of the present building as proposed, a room $30 \times 8' 6''$ will be available for the clerks in addition to a room of the same size as that they now occupy. The Sub-Divisional officer will also be accommodated in the lower story of the extension instead of in the old office in the storeyard which, besides requiring extensive repairs, is not considered to be a suitable place for his office to be located in. These proposals are approved. Owing to the site being made-soil, the foundations have to be taken down 10' to a firm substratum which somewhat increases the cost of the extension.

3. The estimate is recommended for sanction.

17th November 1891.

(Signed) J. PENNYQUICK, Colonel, R.E.,
Chief Engineer, P.W.D.

ORDER—dated 18th November 1891, No. 3089 W., Public Works.

The estimate, amounting to Rs. 6,040, for additions and improvements to the combined Superintending and Executive Engineer's office at Bellary, is sanctioned.

2. The allotment required for the work will be made on application by the Superintending Engineer.

3. This sanction has been registered as Provincial No. 90 W. of 1891-92 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, III Circle,
with five enclosures.
,, Examiner, Public Works Accounts.

Ekd. C. A. Munisawmy.
Spare Copies

3089
2

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1891} Madras.
PUBLIC WORKS.

Dated November, 18th.

Recd.

Encl.

G.O., 18th Nov. 1891, No. 3089 W.

NOVEMBER.

Combined Superintending and
Executive Engineer's office
at Bellary

Estimate of Rs. 6,040 for additions and
improvements to the —, sanctioned.

Public Works Department.

Current No. 11519

Letter No. 2081

Dated

30th October 1891

From the

Super Engineer II Circle

TECHNICAL NOTE

Additions and improvements to
the combined Super & Executive
Engineers Office at Bellary.
Amount of Estimate Rs. 6040

This estimate is prepared at
the request of the Super Engineer
3rd Circle, it provides for ex-
tending and improving the
building as shown in red
on the tracing plan accom-
panying the estimate.

It is stated in the S.E.'s
forwarding letter that the ne-
cessity for the extension &c.
is owing to want of sufficient
accommodation for his office
also for accommodating the
Sub. Div. Office which is at
present located in the old
Dist. Eng. Office, Lane Yard
which building it is stated

is very old and ~~used~~ un-
-sited. Officer for the Sub
Dist. the Supr. Engineers for
-ing letter explains fully
the necessity for the work but
the plan accompanying does not
show how the existing rooms
are utilized, only the proposed
extension is shown.

The soil is stated to be bad, made soil, hence the depth of foundations are carried 10 feet to hard ground. The extension will be in keeping with the existing building.

The scoundrels of our time:
 have a fairly correct, though
 not in accordance with stand,
 and specification. They appear
 to be the same, as in the exist-
 ing building.

The rates are fair as far as
can be checked. Contingencies
are charged at 5% & a monthly
for 4 months at \$20 per month
is provided.

The amount of the estimate is
allowed for Rs 5960 to 6040 owing
to clerical error in totaling.

~~Ho.~~
7-XI-91

The space available
for his records of the
L. & O. is stretching
is sufficient, and
his clerks are also
much cramped
for room - The
proposals now made
by the L. & O. provide ^{for} ~~for~~
for allocating his room
at present used by his
clerks ^{to} ~~for~~ to accommodate
of his records, & for
further increasing this
accommodation by
enclosing a portion of
the high basement.
By his extension
of the present
building a proportion
of additional room
50 x 8'-6" will be
available for his
clerks in addition to
a portion of the same

that
 Sep 21st 1891
 empty - In sub P
 Officer with also
 he accommodates
 in the lower story
 of the extension instead
 of his old office
 in the story and
 which besides requiring
 extensive repairs
 to be undertaken by
 in a suitable place
 for his office & the
 located in - These
 proposals are
 approved - Being
 the site being made
 solid the foundations
 have been taken down
 and a new foundation
 which is much better
 the cost of the extension
 The total is recommended
 for submission

J. W. B.
 12.11.91

J. W. B.

No. 2081

Superintending Engineer's Office,
3RD CIRCLE,

Bellary 20th October 1891.

FROM,

Col. H. Smalley, R.E.
SUPERINTENDING ENGINEER,
IIIRD CIRCLE.

TO,

THE Chief Engineer

P. W. Deptt

Madras

Sir,

I have the honor to forward an estimate amounting to Rs 5961 for additions to the combined Suptg and Executive Engineer's office at Bellary prepared by my orders for the following reasons.

2. The space allowed in the building as it stands for the Suptg Engineer's records is 19-6" x 19-6" and for his clerks seven in number 19-6" x 19-6".

The clerks are very much crowded together in consequence, and there is not room enough to keep the records clear and distinct, and much time is lost in hunting up references owing to the way in which they are perforce kept for want of sufficient space.

3. Again, the sub divisional officer Bellary is at present accommodated

It is wished, therefore, to keep the stone yard wholly and solely for tools and stores under the responsibility of the storekeeper.

Engineer's clerks would then in future

5. The soil being bad, made soil, it is necessary to take the foundations 10 in depth to hard gravel as ascer-
tained by a trial pit. The additions to be made will correspond exactly in appearance with the existing building. There is ample room for the extension.

Your trust. Ad^{ts} servant

To Smalley C.H.S.
Supt of Registrar 3 April

P. W. CURRENT No. 11519

From

The Superintg Engineer
IIIrd Circle
Bellary

From,

The Superintending Engineer,
IIIrd Circle,
Bellary.

To,

The

The Subg Engineer
P. W. Deptt
Madras

Dated 30 October 1891
Recd

Dated

18

Received

Enclosures.

No.

No 2081

Subject.

Combined Suptg and Ex.
Engineers' Offices Bellary

Forwards estimate
Rs. 5960 for additions to
the

Note by the
Engineer. P. W. D.

The Space available
for the records of the
Supg. Engr. III Circle is
altogether insufficient,
and his clerks are also
much cramped for
room. The proposals now
made by the Supg. Engr.
provide for allotting the
room at present used
by his clerks to the
accommodation of his
records, and for further
increasing this accom-
modation by enclosing
a portion of the back
verandah.

2. By the extension of the
present building as
proposed, a room 30x8.6"
will be available for the
clerks in addition to a
room of the same size
as that they now occupy.
The Subdivisional officer

also accommodated
the 1st or 2nd story of the
extension instead of
in the old office in the
stoneyard which besides
requiring extensive repairs
is not considered to
be a suitable place for
his office to be located
in. These proposals are
approved. Owing to the
site being made soil, the
foundations have to be
taken down 10' to a firm
substratum which some-
what increases the cost
of the extension.

3. The estimate is
recommended for
sanction.

L

R.W.

17.11

sub
16.11.91

No 3089 Wd 18 Nov 91

PUBLIC WORKS DEPT

PROCEEDINGS OF THE MADRAS GOVERNMENT.

3089

Read the following

From the S.E. III circle No: 2081 d/30 October 1891
Note by the Chief Engineer P.W.D. d/17 Nov 1891.

The estimate, amounting
to Rs. 6,040, for additions
and improvements to
the Combined Superintend-
ing and Executive Engineer's
office at Bellary, is
sanctioned.

11/11/91

2. The allotment required
for the work will be
made on application
by the Suptg. Engineer.
3. This sanction has been
registered as Provincial
No: 90 W of 1891-92 and
classified as Civil
Buildings, Original Works.

To

The S.E. III circle
with 5 encls.
" Exar. P. W. Accts.

21/12

sub
16.11.91

L

11/11/91

CN^o 11579

Gold. of 1891. Madras.

PUBLIC WORKS.

19/10/91

18. 21. 91. 30891

Combined Survey
and Executive Engineering
Office at Bellary

(9)

60
11

Estimate of Rs 6040
for additions and
improvements to
the —, sanctioned.

2000
19/11
2-30 PM