

- (1) பக்கங்களின் எண்ணிக்கை 12
 (2) புதுக்கித் திருப்பிய நாள் 9/9
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் [Signature]

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

PWD துறை

175A

அரசாணை எண். மு. கோப்புத் தாள் எண்.	<u>2684</u>	அச்சகம் பலவகை
நாள் : <u>28-9-1892</u>		198.

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

6 Shes

[Signature]

28TH SEPTEMBER 1892, No. 2684 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From A. G. CARDEW, Esq., M.A., C.S., Inspector-General of Jails, to the Chief Secretary to Government, dated Ootacamund, 22nd August 1892, No. 3707.

With reference to para. 2 of G.O., dated 8th December 1891, No. 2499, I have the honour to submit, for the approval and sanction of Government, plans and estimates, amounting to Rs. 27,490, for the construction of the additional buildings at the Bellary district jail which will be rendered necessary by the abolition of the district jail, Kurnool.

2. A site-plan showing the proposed location of the new blocks of cells is submitted as directed by Government. The site was settled when I visited Bellary in February last.

3. With one exception the details of the cells follow the plans hitherto adopted in this Presidency and are suitable and satisfactory. The exception is the door, which, though one of the most important parts of the building, has not hitherto been properly made, the fastenings being left within reach of the prisoner and being thus liable to be tampered with. The detail drawing of the cell-door now submitted follows the oral description which I gave when at Bellary of the Bengal system of fastening. I have since obtained the standard plan of the Bengal door, though it is not at present available, and, I think, it may be found desirable later to modify the manner in which the bolt of the lock is rivetted as shown in the drawing now submitted, so as to bring it into accord with the Bengal standard plan. This, however, can easily be arranged in communication with the Superintending Engineer.

No. 1419, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

(Signed) N. S. BRODIE,
Acting Under-Secretary.

5th September 1892.

ORDER—dated 28th September 1892, No. 2684 W., Public Works.

The estimate, amounting to Rs. 27,490, for constructing additional blocks of cells in the district jail at Bellary, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 65 W. of 1892-93 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, III Circle,
with fifteen enclosures.

" Examiner, Public Works Accounts.
" Judicial Department.

Exd. S. J. Pereira.

Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1892} Madras.
PUBLIC WORKS.

Dated September, 28th.

Recd.

Encl.

G.O., 28th Sept. 1892, No. 2684 W.

SEPTEMBER.

District Jail at Bellary

Estimate of Rs. 27,490 for constructing additional blocks of cells in the —, sanctioned for execution when funds are available.

N^o 3707

Oatcamund
OFFICE OF INSPECTOR-GENERAL OF JAILS,

22nd August 1892.

From

A. G. Cardew Esquire MA.C.S.
INSPECTOR-GENERAL OF JAILS,

26th / 2

To

THE *Chief Secretary to Government*
Fort St George.

SIR,

Enclosures.

With reference to paragraph 2 of G. O. 5th December 1891, N^o 2499, I have the honor to submit for the approval and sanction of Government plans and estimates amounting to Rs. 27,490 for the construction of the additional buildings at the Bellary District Jail which will be rendered necessary by the abolition of the District Jail Kurnool.

2. A site plan, showing the proposed location of the new blocks of cells is submitted, as directed by Government. The site was settled when I visited Bellary in February last.

3. With one exception, the details of

of the cells follow the plans hitherto adopted in this Presidency, and are suitable and satisfactory. The exception is the door, which though one of the most important parts of the building, has not hitherto been properly made, the fastenings being left within reach of the prisoner and being thus liable to be tampered with. The detail drawing of the cell-door now submitted follows the oral description which I gave, when at Bellary, of the Bengal system of fastening. I have since obtained the Standard Plan of the Bengal door, tho' it is not at present available, and I think it may be found desirable later to modify the manner in which the bolt of the lock is rivetted, as shown in the
Drawing

Drawing now submitted, so as to bring it into accord with the Bengal Standard Plan. This, however, can easily be arranged in communication with the Superintending Engineer.

26⁸⁴/₃

I have the honor to be,
Sir,
Your most obedient servant
A. G. Candew.
Inspector General of Jails

JAIL (1892) DEPARTMENT.

P. W. DEPARTMENT No. 9122

From

THE INSPECTOR-GENERAL OF JAILS,

To

THE Chief Secretary
to Government
at Secunderabad



So S. 12. 91. 2499 of -
" 4. 11. 87. 2523
" 2. 7. 88. 1426
" 12. 2. 91. 477
" 4. 2. 92. 231
" 21. 1. 92. 147
" 19. 5. 92. 939

Dated 22nd

Despatched

Received

August 1892.

No. 3707

ENCLOSURES.

Subject.

Submitting for sanction plans
& estimates for providing addl
accommodation at the Bellary Jail.

Fr. B. No. 72 w 3 7.1.92

Ind. No. 1219 of 5. Septem 1892

Approved and transferred
to the Public Works Depart.
ment.

(By order)

W. B. Woodie
Ag. Under Secretary

9/9/92 22.9.92

C. 2/9

Public Works Department.

TECHNICAL NOTE.

Current No.

Letter No.

Dated

From the

Name of Work

District

Taluk

Amount of Estimate

Do. of Revised Estimate

G.O. sanctioning original estimate No.

dated

Difference. More

Less

PARTICULARS OF ESTIMATE.

W. 1 Block	30 cells	Rs.	8834
W. 2 - do	29 - do	"	8547
Subsidiary Buildings	8 cells each	"	4934
Contingencies		"	640
Petty Supervision		"	1298
Land compensation		"	3237
Confined wall			

Total Rs. 27490

PARTICULARS OF CONSTRUCTION.

Surface soil Red ground from 2 to 3 feet
Sub soil Kankar down to a depth of 6 feet
Foundations are to be sunk 4 feet deep of which
the lower one foot is to be by concrete & the
upper 3 feet of concrete rubble in channels
Basement is to be raised 2 feet high & built
Concrete rubble in channels 1 1/2 feet
are to be raised 9 feet to top of open
Walls going line & built with concrete rubble
in channels 1 1/2 feet.

Plastering interior faces with a coat of chunam

Pointing interior faces with chunam

Flooring is the ground & plastered with mud & cow dung.

Roofing is the arches with concrete 1 1/2 ft thick & ordinary concrete 3" thick above crown, as per plan.

Roof timbers as per plan.

Scantlings nil.

Doors and ^{ventilation} windows are barred with teak frames

Lightning Conductors nil.

Rates are fair except for plastering which is 1/2 anna & in excess of the scheduled rate

The plinth area of the main building is 4641 square feet, and the cost per square foot will be Rs. 2-0-7.

The Plan and Estimate have been countersigned by the Inspector General of Jails and approved in the Judicial Dept.

Department.

REMARKS.

This estimate has been framed with reference to G.O. No. 72 dated 7th Jan'y 1892 & it provides for constructing 75 additional cells in 4 blocks, as per site plan, one block of 30, another of 29 & two blocks of 8 cells each, instead of three blocks of 25 cells each as originally proposed & for extending the compound wall at the Dist. Jail at Bellary.

The estimate shows the value of work at prison & free labor. If prison labor be employed a reduction of Rs. 2870 will be effected.

Chubb's

Chubb's locks are changed at Rs. 4 each. This amount appears to be very low for the size is not noted.

16.11.92

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the Inspector G. of Jails No. 3707 d/22nd Aug. 1892
Endorsement in the Judicial Dept No. 1419 d/15th Sept. 1892

2684/5

14th
24 Sept

The estimate, amounting to Rs. 27,490, for constructing additional blocks of cells in the District jail at Bellary, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 65 W of 1892-93 and classified as Civil Buildings, Original Works.

The S.E. III Circle
with 15 cells.
Encl. P.W. Accts.
Judicial Dept.
4/10

Cur

C No 9122

Govt. of Madras.
PUBLIC WORKS.

Dated

Recd.

Encl.

G.O. 28 September 1892 No. 2684-76

District Jail at
Bellary

Estimate of Rs 27,490 for
constructing additional
blocks of cells in the
sanctioned for execution
when funds are available

6

80
4

28 Sept 1892
P 29/9