

- (1) பக்கங்களின் எண்ணிக்கை 14
 (2) புதுக்கித் திருப்பிய நாள் 18/9/87
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 10/9

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P. W. D. துறை

அரசாணை எண்.	1186 W	அச்சகம்
மு. கோப்புத் தாள் எண்.		பலவகை
நாள் :	2/5/1893	198

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

+ sheets 27

1186
1

2ND MAY 1893, No. 1186 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From Colonel A. T. FRASER, R.E., Superintending Engineer, III Circle, to the Chief Engineer, Public Works Department, dated Bellary, 21st March 1893, No. 3404.

With reference to G.O., No. 3482 W., dated 20th December 1892, and subsequent correspondence, I have the honour to forward for sanction an estimate prepared by the Executive Engineer, Kurnool, amounting to Rs. 5,680, for special repairs to the Koilkuntla taluk catcherry (standard plan of 1871).

2. This building had not been repaired for some length of time, and the estimate comprises much ordinary work, such as painting, &c.

3. The greater part of the terraced roofing is sound or only required strengthening of the upper storey party walls now arranged for, but the two rooms where the terrace had to be removed owing to subsidence of foundations will have this replaced by Mangalore tiling.

4. It is expected that work under this estimate will, notwithstanding the unfavorable soil on which the building stands, make it perfectly safe.

ORDER—dated 2nd May 1893, No. 1186 W., Public Works.

The estimate, amounting to Rs. 5,680, for special repairs to the taluk office at Koilkuntla in the Kurnool district, is sanctioned.

2. A sum of Rs. 2,000 was provided for the work in 1892-93 and the grant to the Kurnool division for 1893-94 under Provincial Civil Buildings, Repairs, is Rs. 3,000. The Superintending Engineer, III Circle, will apply for any additional allotment that may be required for the completion of the work in the current official year.

3. This sanction has been registered as Provincial No. 14 W. of 1893-94 and classified as Civil Buildings, Repairs.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, III Circle,
with plan and estimate (7).
" Examiner, Public Works Accounts.
" Revenue Department.

Exd. C. A. Munisawmy.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.

PUBLIC WORKS.

Dated May, 2nd.

Recd.

Encl.

G.O., 2nd May 1893, No. 1186 W.

MAY.

Taluk Office at Koilkuntla,
Kurnool District

Estimate of Rs. 5,680 for special repairs to the —, sanctioned, and the Superintending Engineer, III Circle, directed to apply for any additional allotment that may be required for the completion of the work in the current official year.

No. 3404

1186
2
Superintending Engineer's Office,

3RD CIRCLE.

Bellary 21st March 1893.

FROM

Colonel A. J. Fraser R.E.

SUPERINTENDING ENGINEER,
IIIRD CIRCLE.

TO

THE

Chief Engineer.
P.W.D.

Madras.

Sir,

Enclosures.

- 1 Report
- 1 Specification
- 1 Detail Estimate
- 1 Data
- 1 The Budget
- 1 General Statement
- 1 Pricing

With reference to G. O. No. 3482W dated 20th December 1892 and subsequent correspondence, I have the honor to forward for sanction an estimate prepared by the Executive Engineer Kurnool amounting to Rs. 5680 for special repairs to the Koilkuntla Taluk Butchery (Standard plan of 1871).

2. This building had not been repaired for some length of time, and the estimate comprises much ordinary work such as painting &c.

3. The greater part of the terraced roofing is sound, or only required strengthening of the upper storey party walls now arranged for, but the two rooms where the terrace had to be removed owing to subsidence of foundations will have this replaced by Mangalore tiling.

41. It is expected that work under
this estimate will notwithstanding the
unfavorable soil on which the building stands
make it perfectly safe.

I have the honor to be
Sir
Your most obedient servant
Wm. Fraser L.L.B. &
Supt. Engineer, III Circle.

1186

III Circle
Bellevue

P. W. CURRENT No 2802

From, Col. A. S. S. S. S.
The Superintending Engineer,
IIIrd Circle,
Bellary.

To, The Chief Engineer
Madrass

Dated, 21st } March 1893.
Received

Enclosures. 7
No. 3404

Subject.

Koilkuntla Taluk Contchery
Forwarding an estimate
amounting to Rs. 5680 for
special repairs to
for demolition

1799
576
613/93

1. Bus 2706 10/11/92
" " 300 34 1/11/92
" " 3482 10/11/92
" " 272-4 10/11/92
" " 576 10/11/92
" " 700 10/11/92
Public works 3352
10/11/92
21/1/93

17/11/93
18/11/93
21/11/93
24/11/93

Public Works Department.

Current No. 2802

Letter No. 3404

Dated 21st March 1893

From the Super Engineer III Circle

TECHNICAL NOTE.

Name of work Special repairs to the Taluk Office
at Koilkuntla in the Kurnool Dist.
Amount of Estimate Rs. 5680

With reference to G.O. No. 3482 W
dated 20th Decr. 1892, the Super
Engineer III Circle submits for
Sanction an estimate amounting
to Rs. 5680 for special repairs
to the Taluk Office at Koilkuntla
in the Kurnool Dist.

The east wing of the Taluk
Office occupied by the clerks &
the Court room have been reported
to be unsafe for occupation owing
to serious cracks in the walls
& timber roof, due chiefly to
settlement of foundations & to
the thrust of the arches cover:
consequently to avoid any damage
to the roof timber & the timber
roof of these two rooms have
been demolished last year.

The estimate under review
provides for the following works
to make the building
habitable

habitable

- (a) to remove the damaged arches
ways in the Court house &
church room.
- (b) to underpin the foundations of
the verandah & main walls
all round with concrete &
fill above with river sand
instead of earth.
- (c) to remove the existing slab
stone flooring & earth filling
& relain the same with river
sand & floor as before with
slabs & concrete.
- (d) to remove the dismantled
terrace roof with Mangalore
tiles laid on teak rafters
rafters & supported by teak
trusses & cased with 1/2"
pine planks complete.
- (e) to build up masonry pillars
in lieu of dismantled arches
ways in the second & 3rd
Registration office to support
the existing terrace.
- (f) to strip the existing plaster
from walls & fill in cracks
& to replaster the walls fresh.
- (g) to relain the slab drain around
the building with cement
to prevent percolation.
- (h) necessary ordinary repairs
to main building & out houses
such as shifting tiles, plaster-
ing walls, painting doors &
windows, woodwork, roof
timbers, white & colour washing
larning etc. etc.

Many of the rates cannot be checked.

checked & the following are in line
: case of the Disinfectant Schedule

- (a) Painting with cement 5.00 against 3.00
- (b) Plastering 2 coats — 4.12 — do — 3.00
- (c) — do — Sinks — 5.80 — do — 3.80
- (d) Whitewashing 2 coats — 4.00 — do — 3.60
- (e) Blue washing — do — 6.00 — do — 4.00

If schedule rates be adopted the
savings will be Rs 330, but data lists
are furnished for items b, c, d & e
these data lists have been appar-
ently altered in the S.E.'s office
but the abstract estimate has
not been altered accordingly.
Thus, page 1 of the abstract, last
item, the data for circular arches
work, as reduced being 8 Rs per
100 sq. against Rs 11 entered in
abstract, again the reduced data
for plastering being Rs 3.10 against
Rs 4.12 provided in the abstract
& so on. if the rates be altered
according to the reduced
data the savings will be Rs 300.
The quantity in labor has been
reduced in the data lists but ac-
cording to Mr. Sages data they
agree.

The plan & estimate have
not been countersigned by the
Collector of the Dist. but the re-
pairs are in progress in anti-
cipations of sanction of the estimate.
etc

11.11.93

No. 1186 Vol. 2 May 1893
1186
PUBLIC WORKS DEPARTMENT.
civil works

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

Print from the S.E. III Circle No. 3404 of 21 March 1893
28

The estimate, amounting to Rs. 5680, for special repairs to the Taluk office at Koilkuntla in the Kurnool District, is sanctioned.

has
26/4/93

2. A sum of Rs. 2000 was provided for the work in 1892-93 and the grant to the Kurnool Division for 1893-94 under Provincial Civil Buildings, Repairs is Rs. 3000. The Supty. Engr. III Circle will apply for any additional allotment that may be required for the completion of the work in the current official year.

This

Hum

3. This sanction has been
registered as Provincial
N. 14 W. of 1893-94 and
classified as Civil
Buildings, Repairs.

Full
21.4.95

25 April

DEPT. CHED
10 MAY 95.

So

The S.E. III Circle

with plan & estimate

Exam. P.W. Accts.

Rev. Sept.

Am

*Old 85-4
23.2.95
Henceforth*

⑦

C No. 2802

Govt. of (183) Madras.
PUBLIC WORKS.

Dated

Recd.

Exd.

G.O. 2. May 1883. No. 1186W

Salub office at
Koilkuntla,
Kurnool Dt

=

Estimate of Rs 5680
for special repairs
to the — sanctioned
and the S.E. III Circle
directed to apply
for any additional allotment
that may be required
for the completion of the
work in the C/O year

90/5

2.0.3/1 3.2/5