

- (1) பக்கங்களின் எண்ணிக்கை 12
 (2) புதுக்கித் திருப்பிய நாள் -6-90
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 10/9

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

Pw

துறை

அரசாணை எண். 202 5 அச்சகம்
 மு. கோப்புத் தாள் எண். பலவகை

நாள் : 31. 1. 1893 100

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண, கா-1-12,008-15-6-87.

அத்யட்ச

31st JANUARY 1893, No. 202 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From Colonel A. T. FRASER, R.E., Superintending Engineer, III Circle, to the
Inspector-General of Registration, dated Bellary, 9th December 1892,
No. 2554.

In forwarding, herewith, plan and estimate, amounting to Rs. 2,620, for constructing a Sub-Registrar's office at Alūr for your countersignature and submission to Government for sanction, I have the honour to request that you will kindly select the site from the two sites selected by the Sub-Registrar and the Sub-Divisional officer.

G. No. 2636.

Submitted for the sanction of Government.

2. The construction of an office building for the Sub-Registrar of Alūr was sanctioned in G.O., dated 15th January 1892, No. 93, Judicial.

3. The site selected by the Sub-Registrar is preferable to that selected by the Sub-Divisional officer and the building may accordingly be constructed on that site.

MADRAS,
25th December 1892.

(Signed) S. HARI ROW,
Ag. Inspector-General of Registration.

To the Chief Secretary to Government,
Fort St. George.

No. 93, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

(Signed) A. BUTTERWORTH,
Ag. Under-Secretary.

19th January 1893.

ORDER—dated 31st January 1893, No. 202 W., Public Works.

The estimate, amounting to Rs. 2,620, for constructing a Sub-Registrar's office at Alūr in the Bellary district, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 97 W. of 1892-93 and classified as Civil Buildings, Original Works.

(True Extract.)

To the Superintending Engineer, III Circle,
with plan and estimates (6).

„ Examiner, Public Works Accounts.
„ Judicial Department.
Editors' Table.

Exd. C. A. Munisawmy,
Spare Copies.

Major, R.E.,
Under-Secy. to Govt., P.W.D.

BUILDINGS AND ROADS.
CIVIL WORKS.

Gobt. of (1893) Madras.
PUBLIC WORKS.

Dated January, 31st.

Recd.

Encl.

G.O., 31st Jan. 1893, No. 202 W.

JANUARY.

Sub-Registrar's office at Alur

Estimate of Rs. 2,620 for constructing a
— in the Bellary district, sanctioned.

Public Works Department.

Current No. 505.

Letter No. 93.

Dated 19. January 1893

From the Judicial Dept.

TECHNICAL NOTE.

Name of Work Constructing a Sub-Registrar's
Office at Alur, Bellary District

Amount of Estimate, Rs. 2,620

PARTICULARS OF ESTIMATE.

B. 1/13.
25/1/93. Main Building Office Rs. 2,368

Subsidiary Buildings " " "

Contingencies 5% " 122

Petty Supervision 6 months at 20% " 80

Land compensation " 50

Total Rupees ... 2,620

PARTICULARS OF CONSTRUCTION.

Surface soil red clay to a depth of 1 1/2 feet

Sub soil gravel mixed with boulders.

Foundations are to be sunk 2 1/2 feet deep. The
lower one foot to be of concrete & the
upper 1 1/2 feet of crushed rubble in
chunnam 2" carb.

Basement is to be raised 2 feet & built of
crushed rubble in chunnam first carb.

Walls are to be raised as per heights noted
on the type design & built with crushed
rubble in chunnam with archwork
over door & window ways.

Plastering or Pointing The interior faces of walls are
plastered with 2 coats of chunnam &
the outer faces pointed.

Flooring is the 1 1/2" square slabs laid on a bed
of cement & thick except for the second room
which will be 3/4" asphaltic on 1/2" of cement.

Roofing is the 1/2" of punkah terrace for the main
rooms & sloping terrace with flat tiles
to the verandah.

Doors and Windows are of the description noted
in the estimate of teakwood & painted
with 3 coats of Camsons paint.

Roof timbers are of the 1/2" of teakwood & painted
with 3 coats of Camsons paint.

Scantlings are correct.

Rates are fair, except those detailed below.

The plinth area of the main building is
996 square feet, and the cost per square
 foot will be Rs. 2-9-6.

The plans and estimates have been countersigned
 by the Inspector General of Registration
 and approved in the Judicial Dept.
Department.

REMARKS.

This estimate has been framed with re-
 ference to G.O. No. 222 W dated 22nd Feb. 1892
 & provides for constructing a Sub-Regis-
 trar's Office at Alur in the Bellary Dist.
 as per type design circulated with G.O.
 No. 2230 W dated 21st July 1888 for smaller
 offices tenanted shops.

Two sites are selected for the proposed
 office, one by the P. & M. Sub-div.
 Office & the other by the Sub-Registration &
 the sites are in private hands.
 The Inspr General of Registration pro-
 poses the site selected by the Sub-Regis-
 tration - Compensation to the extent
 of Rs 50 has been provided in the estimate
 for one acre of land.

The following rates are in excess
 of the Divisional rate list but data
 for most of the items are furnished

Corrected estimate in margin 2nd Est. Shanki
Rs 12-8-0 against 14-8-0

Archwork	22.00	- do -	23.00
Painting doors	1.00	- do -	1.20
Cement work, punkah	30.00	- do -	34.40
Plastering	4.00	- do -	4.20
Asphaltic floor	20.00	- do -	21-8-0

24.1.93

No 2554. Superintending Engineer
Office, 3rd Circle,
Bellary, 9th December, 1892.

From Colonel at T. Fraser, R.E.,
Superintending Engineer,
IIIrd Circle.

To The Inspector General
of Registration, Madras.

Enclosures to
 Plan and
 Estimate.

Sir, In forwarding herewith
 plan and estimate amounting
 to Rs 2620.0.0 for Constructing
 a Sub-Registrar's Office at
 Alur for your countersignature
 and submission to Government
 for sanction, I have the honor to
 request that you will kindly
 select the site from the two
 sites selected by the Sub-
 Registrar and the Sub-divi-
 sional Officer.

I have the honor to be,

Sir,

Your most obedient Servant,

Signed, J. Fraser, C.D., R.E.,

Sup. Engineer, III Circle.

CURRENT NO. 57460.

G.O. No. 2636, dated 25 December 1892,
Madras.

Submitted for the sanction
of Government.

2. The construction of an
Office building for the Sub-
registrar of Alur was sanc-
tioned in G.O. dated 15 January
1892, No. 93. Judicial.

3. The site selected by the
Sub-registrar is preferable to that
selected by the Sub-divisional
Officer and the building may
accordingly be constructed on
that site.

J. Fraser.

Sg. Insp. Genl. of Reg.

To The Chief Secretary to Government,
Fort Saint George.

4
202

"REGISTRATION."

From
The Inspector-General of
REGISTRATION,
Madras,
To
The Chief Secretary
TO GOVERNMENT,
Fort St. George.

H. K. 27/19 January 1893
No 93

Approved & transferred to
the Public Works Department

(By order)
A. M. M. M. M.

As Under Secretary
16/1

Dated 25
Received 26 } December 1892.

No. 2636.

ENCLOSURE (2) (1) (1)

No.

Madras No. 504

10/1

No. 22305 d/21-7-88 ✓
2220-22-1-92 ✓

Submitting for approval and sanction an estimate amounting to Rs 2620 for the construction of a Sub-Registrar's Office at Alur, Bellary District.

R. 10/1
20/1/1

21/1/1

21-1-93

B. P. B.
Civil Works

PROCEEDINGS OF THE MADRAS GOVERNMENT.

202

Read the following

From the S.E. III Circle No. 2554 d/19 Decr. 1892
Endorsed thereon by the Inspector General of Registration } No. 2636 d/25 - do
Endorsed in the Judicial Dept No. 93 d/19 Jan. 1893

Print

The estimate amounting to Rs. 2620, for constructing a Sub-registrar's office at Alur in the Bellary District, is sanctioned for execution when funds are available
2. This sanction has been registered as Provincial No. 97 W of 1892-93 and classified as Civil Buildings, Original Works.

Note

It is proposed to communicate this G.O. to the Editor's Table

To the S.E. III Circle with plain estimate (6)
Exer. P.W. Acct. 1/2
Judicial Dept
Editor's Table

27-1-93

Return after despatch for

C. 505

Govt. of Madras.
PUBLIC WORKS.

3/2/93

31 January 1893 No. 202-W

Sub-Registrar's office
at Alur

Estimate of Rs. 2500 for
constructing a — in
the Bellary District, sanctioned

83

J.C. 3/2 13/2