

- (1) பக்கங்களின் எண்ணிக்கை 16
 (2) புதுக்கித் திருப்பிய நாள் -6-90
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 16/2

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

16. துறை

அரசாணை எண். 203 டி அச்சகம்
 மு. கோப்புத் தாள் எண். பலவகை

நாள் : 31. 1. 1893 1903

மடிக்கலோ கண்டபடி கையாளலோ கூடாது

ஆவண, கர-1-18,008-15-6-87.

அத்யட்ச

203
31st JANUARY 1893, No. 203 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From G. D. WYBROW, Esq., Superintending Engineer, I Circle, to the Inspector-General of Registration, dated Dowlaishweram, 30th November 1892, No. 1893 G.D.

With reference to G.O., No. 889, dated 11th May 1892, Judicial, communicated with Public Works Department G.O., No. 1515 W., dated 16th idem, directing the submission of estimates for the construction of buildings for the Sub-Registrars' offices at Bikkavole, Mummidivaram and Attile in the Godavari district, I have the honour to forward, herewith, an estimate, amounting to Rs. 2,600, for constructing a Sub-Registrar's office at Bikkavole for your approval and transmission to Government for sanction in the usual course.

2. From the report accompanying the estimate, it will be observed that the selection of the site has been made in consultation with the local Sub-Registrar. A site plan is enclosed.

3. This estimate has been prepared on the standard design for smaller offices approved in G.O., No. 2230 W., dated 21st July 1888.

4. The estimates for the remaining two buildings, for which sites have lately been chosen, will be submitted directly their site plans are returned countersigned by the Registrar at Cocanada.

G. No. 2564.

Submitted for the sanction of Government.

2. The construction of an office building for the Sub-Registrar of Bikkavole was sanctioned in G.O., dated 11th May 1892, No. 889, Judicial.

MADRAS,
25th December 1892.

(Signed) S. HARI ROW,
Ag. Inspector-General of Registration.

To the Chief Secretary to Government,
Fort St. George.

No. 91, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

19th January 1893.

(Signed) A. BUTTERWORTH,
Ag. Under-Secretary.

ORDER—dated 31st January 1893, No. 203 W., Public Works.

The estimate, amounting to Rs. 2,600, for constructing a Sub-Registrar's office at Bikkavole in the Godavari district, is sanctioned for execution when funds are available.

2. It is observed that the dimensions of doors and windows include the frames and are not thus in accord with appendix G to standard specifications.

3. This sanction has been registered as Provincial No. 98 W. of 1892-93 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, I Circle, with plans and estimates (6).
" Examiner of Public Works Accounts.
" Judicial Department.
Editors' Table.

Exd. C. A. Munisawmy.
Spare Copies

2/203

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.
PUBLIC WORKS.

Dated January, 31st.

Recd.

Encl.

G.O., 31st Jan. 1893, No. 203 W.

JANUARY.

Sub-Registrar's office at
Bikkavole

Estimate of Rs. 2,600 for constructing a
— in the Godavari district, sanctioned.

No 1893. G. D.

From 3/2/93

G. D. Wybrow Esq.,
Superintending Engineer,
First Circle.

To The Inspector General
of Registration, Madras.

Enclosures 6.

- 1. Plan of foundations
- 1. Site of plan
- 1. Detailed estimate
- 1. Abstract estimate
- 1. Report
- 1. Specification.

Dowlaishwaram, 30 November 1892.
Despt 2nd

Sir,

With reference to G.O. No.
889 dated 11 May 1892, Judicial,
Communicated with P.W. Dept. G.O.
No 1515 W, dated 16 idem, directing
the submission of estimates for
the construction of buildings for the
Sub-Registrar's Offices at Bikkavol,
Mummidivaram and Attile in the
Godavari District, I have the
honor to forward herewith an esti-
mate amounting to Rs 2600 for
Constructing a Sub-Registrar's Office
at Bikkavol for your approval and
transmission to Government for
sanction.

Sanction in the usual Course.

2. From the report accompanying the estimate, it will be observed that the selection of the site has been made in consultation with the local Sub. Registrar. A site plan is enclosed.

3. This estimate has been prepared on the standard design for smaller offices, approved in G.O. No. 2230, W. dated 21st July 1888.

4. The estimates for the remaining two buildings, for which sites have lately been chosen, will be submitted directly. These site plans are returned countersigned by the Registrar at Cocanada.

I have the honor to be,

Sir,

22/3

Your most obedient servant,

(Signed) G. D. Wybrow.

Supr Engineer, Thiruv.

G. No 2564, dated 25 December 1892,
Madras.

Submitted for the sanction of Government.

2. The construction of an office building for the Sub. Registrar of Birkavol is sanctioned in G.O. Judicial, dated 11th May 1892, No. 889.

J. H. Brown
Asst Inspector General of Registration.

To The Chief Secretary to Government,
Fort Saint George.

Edwards

CURRENT NO. 502

E. W. CURRENT No. 502
JUDICIAL (1892) DEPARTMENT

"REGISTRATION."

From *Go 889: 11-5-92 mi*
2230: 21-7-885c

THE INSPECTOR-GENERAL OF

REGISTRATION,

Madras,

To

THE CHIEF SECRETARY

TO GOVERNMENT,

Fort St. George.
Recd No. 1-93

Dated *15* } December 1892.
Received *16*

No. *2-5-93*
ENCLOSURE
No. *1-5-93*

H. M. J. 19 January 193 No 91
18 Jan

Approved & transferred to
The Public Works Department

(By order)

Albattenworth

Sp. Under Secretary

16/1

To the Public Works Dept.
with encs.

10/1

No. 1515 of 16-5-92

Submitting for Sanction
an Estimate from the
Superintending Engineer,
First Circle, amounting
to Rs 2,600, for Construct-
ing an office building
for the Sub Registrars
Office at Bikkavol in
the Godavari District.

C. 17/1
R. 19/1

Public Works Department.

2034

Current No. *502*

Letter No. *91*

Dated *19 January 1893*

From the *Public Works Dept.*

TECHNICAL NOTE.

Name of Work *Constructing a Sub Registrar's*
Office at Bikkavol, Godavari Dist.

Amount of Estimate, Rs. *2,600*

PARTICULARS OF ESTIMATE.

Main Building	Rs. <i>2,428</i>
Subsidiary Buildings	---
Fencing & gate pillars	70
Contingencies <i>3%</i>	72
Petty Supervision <i>1 1/2%</i>	30
Land compensation	---

Total Rupees ... *2,600*

PARTICULARS OF CONSTRUCTION.

Surface soil *alluvial to depth of one foot.*
Sub soil *granite mixed with white clay.*
Foundations *are to be sunk 3 feet deep*
the lower 18 inches to be of concrete bed
& the upper 18" of random rubble in
chunnam.
Basement *is to be raised 2 feet & built up*
random rubble in chunnam.
Walls *are to be raised as per heights noted*
in the type design & built of random
rubble in chunnam except in chimneys
over doors & windows which will be
of brick in chunnam.

Sanction
has observed
that the dimensions
of door & windows
include the frames
and are not true
in accord with

Standard Specifications
Appendix G.

OW
16/1

B 24/183

Plastering or Pointing the interior faces of walls
 will be plastered with 2 coats of chunnam &
 the interior faces pointed.
 Flooring will be of 8" sq bricks set on 4" of concrete
 except in the record room which will be
 of 3/4" asphalt laid over 4" of concrete.
 Roofing will be of flat & pan tiles laid over
 brick supports & rafters.

Doors and Windows are to be of the descriptions
 noted in the estimate of timberwork & painted
 with 3 coats of Consum Paint
 Roof timbers are to be of timberwork & painted
 with Consum paint
 Cantlings are correct
 Rates are fair.

The plinth area of the main building is
996 square feet, and the cost per square
 foot will be Rs. 2-8-8.

The plans and estimates have been countersigned
 by the Inspector General of Registration
 and approved in the Provincial Dept.

REMARKS.

This estimate has been framed with
 reference to G.O. No. 1515 W dated 16th
 May 1892. It provides for constructing
 a Sub-Registrar's office at Bikkavole
 in Godavari Dist. in per type design
 approved in G.O. No. 2230 W dated
 21st July 1888, for tiled roofing.

The site selected is Govt. land, in the
 head of an old tank, which is being
 given to villagers for house sites, the
 selection has been made by the Sub-
 Registrar's office with the Sub-Registrar.

The dimensions for doors & windows
 are from outside to outside of frame
 & are in accordance with Appendix
 G of the Standard Specifications.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the S. E. I Circle No 1893 G. D of 30th Nov. 1892
 Endorsed thereon by the Inspector } No. 2564 G. D of 25th Decr. 1892
 General of Registration
 Endorsed in the Judicial Dept No. 91 of 19th Jan'y 1893.

The estimate, amounting
 to Rs. 2,600, for constructing
 a Sub-Registrar's office at
 Bikkavole in the Godavari
 District, is sanctioned
 for execution when funds
 are available.

2. It is observed that the
 dimensions of doors and
 windows include the
 frames, and are not those
 in Accord with Appendix
 G to Standard Specifications.
3. This sanction has been
 registered as Provincial
 No. 98 W of 1892-93 and
 classified as Civil Building
 Original Works.

Note
 It is proposed
 to Communicate
 this G.O. to the
 Editor's Table

To
 the S. E. I Circle
 with plans & stamps (G)
 " Exm. P. W. Acco.
 " Judicial Dept.
 " Editor's Table

Run
 27/1/93

C. No. 502

Gobl. of 1893 Madras.
PUBLIC WORKS.

3/2

Recd. 3 Encl.

31 January 1893 No. 203 W

Sub-Registrar's Office
at Bikkavole

Estimate of Rs 2600 for
constructing a — in
the Godavari District,
sanctioned.

85
5

2 3/2

J.C. 3/2