

- (1) பக்கங்களின் எண்ணிக்கை 74
- (2) புதுக்கித் திருப்பிய நாள் 1990
- (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 199

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

1990 1990 1990

அரசாணை எண்.	2172	அச்சகம்
மு. கோப்புத் தாள் எண்.		பலவகை
நாள் :	24.8.1893.	198 .

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

2178
1

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From Major A. W. SMART, R.E., Superintending Engineer, IV Circle, to the Inspector-General of Registration, dated Coimbatore, 13th July 1893, No. 283/M.

In continuation of my letter No. 191, dated 20th May last, I have the honour to forward for transmission to Government, for sanction and provision of funds, plans and estimates for the following works in Coimbatore district:—

	RS.
Sub-Registrar's office at Udamalpet, estimate	3,250
Do. at Dhárápuram do.	3,250

T. No. 1411.

Submitted for the sanction of Government.

2. The construction of office buildings for the Sub-Registrars of Udamalpet and Dhárápuram was sanctioned in G.O., dated 24th January 1893, No. 181, Judicial.

3. It is requested that for reasons given in paragraph 3 of the Superintending Engineer's letter submitted with my endorsement, G. No. 1910, dated 1st June 1893, Government may be pleased to provide funds for the two works out of the balance in reserve.

ATUR, 18th July 1893. (Signed) S. SRINIVASA RAGHAVAIYANGAR,
Inspector-General of Registration.

To the Chief Secretary to Government.

No. 1291, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

OOTACAMUND,
27th July 1893.

(Signed) A. BUTTERWORTH,
Ag. Under Secretary.

ORDER—dated 24th August 1893, No. 2178 W., Public Works.

The two estimates, amounting to Rs. 3,250 each, for constructing Sub-Registrars' offices at Udamalpet and Dhárápura in the Coimbatore district, are sanctioned and a sum of Rs. 6,500 is appropriated for the works from the Provincial reserve with the Government.

2. This sanction has been registered as Provincial Nos. 75 and 76 W. of 1893-94 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle,
with eight enclosures.
" Examiner, Public Works Accounts.
" Judicial Department.
Editors' Table.

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.

PUBLIC WORKS.

Dated August, 24th.

Recd.

Encl.

G.O., 24th Aug. 1893, No. 2178 W.

AUGUST.

Sub-Registrars' Offices

Two estimates of Rs. 3,250 each for constructing — at Udamalpet and Dhárapuram in Coimbatore district, sanctioned.

CURRENT NO. 3057

Superintending Engineer's Office, 4th Circle,

Coimbatore, 13th July 1893.

No. 283
In

From

Major A. W. Smart, R. E.,
Superintending Engineer,
4th Circle,

To
The Inspector General
Of Registration.

Sir,

Enclosures 8.

- 2. Site plans
- 2. Detailed estimates
- 2 Abstracts of estimates }
- 2. Reports.

In continuation of my letter No. 191 dated 20th May last, I have the honor to forward for transmission to Government for sanction and provision of funds, plans and estimates for the following works in Coimbatore District.

Sub-registrar's office at Udamalpet
Estimate Rs 3250

— Do — Dhárapuram — 3250.

I have etc

(Signed) A. W. Smart

Major R. E.,

Supy. Engineer 4th Circle

T. No. 1411

T. No: 1411 dated 18th July 1893

At this

Submitted for the sanction of
Government.

2. The construction of office build-
ings for the Sub-registrars of Udumalpet
and Dharapuram was sanctioned in G.O.,
dated 24th January 1893, No: 181, Judicial.

3. It is requested that for reasons
given in para 3 of the Superintending Engineer's
letter submitted with my endorsement G.O.
1910, dated 1st June 1893, Government may
be pleased to provide funds for the two
works out of the balance in reserve.

Srinivasa Raghavayya
Insp. Genl. of Rejn.

To
The Chief Secretary
to Government,
Coimbatore.

For Mr. M.

2/28/93

Current No. 6679
 Judicial (1893) Department

1806 or 10-7-93

"Registration"
 From
 The Inspector General of
 Registration,
 Madras.
 To
 The Chief Secretary
 to Government,
 Portacammund

RECEIVED
 21 JUL 93
 GOVERNMENT OF MADRAS

Dated 18
 Despatched 20 } July 1893
 Received 21

Recd: 31-7-93

T. No: 1411

Enclosures Eight

No: 2

Submitting for sanction
 Plans and estimates for
 the construction of Sub-
 registrar's office at Udamal-
 pet & Tharapuram in the Coimbatore Dt. received from the
 Superintending Engineer & Circle

22/7
 24/7
 25/7
 26/7
 27/7
 28/7
 29/7
 30/7
 31/7

H. M. on
 No. 1291
 Approved & transferred to
 the Public Works Department.
 (134 nter)
 25/7/93
 H. M. Secretary

To the Public Works Department
 24/7 Portacammund }
 27.vii. 93 }

25/7 24/8
 26/7 25/8
 27/7 26/8
 28/7 27/8
 29/7 28/8
 30/7 29/8
 31/7 30/8

Public Works Department.

Current No. 6679
 Letter No. 1291
 Dated 27 July 1893
 From the Judicial Department

TECHNICAL NOTE
 Name of Work Constructing Sub Registrar's
 Office at Udamalpet & Tharapuram in the
 Coimbatore District.
 Amount of Estimate Rs. 6500

PARTICULARS OF ESTIMATE.
 Main Building Rs. 2978
 Subsidiary Buildings " "
 Contingencies about 590 " 136
 Petty Supervision " 136
 Land compensation " "

Total Rupees 3250

PARTICULARS OF CONSTRUCTION.
 Surface soil } vide remarks.
 Sub soil }
 Foundations are to be carried down 3 feet
 deep. The lower 18 inches to be laid
 with concrete & the upper 18 inches
 with brick in chumam.
 Basement is to be raised 2 feet high & built
 of brick in chumam.
 Walls are to be raised to the heights noted
 on the types design & built with
 brick in chumam with archwork
 over doors & windows.

Plastering or Pointing The surface of walls are the
 plastered with 2 coats of chunnam &
 the outside pointed with chunnam.
 Flooring is done with 8" sq bricks laid over a leveling
 course of wall bricks throughout except
 for the verandah which will be of 3/4" as
 of white laid on 4" of concrete.
 Roofing is done with flat & pane tiles laid over lime
 rafters, rafters 16' complete.
 Doors and Windows are done as the descriptions
 stated in the estimates of teakwood & paint
 with 3 coats of Chinese paint.
 Roof timbers are done as teakwood & wood oil
 3 coats.
 Scantlings are correct as per printed 82:
 estimate.
 Rates are fair.

The plinth area of each building is
 1294 square feet, and the cost per square
 foot will be Rs. 2.8.10

The plans and estimates have been countersigned
 by the Inspr. General of Registration
 and approved in the Judicial Department
 Department.

REMARKS.

These estimates have been framed
 with reference to C.O. No. 220 in dated
 1st Feb 1893 & provide for constructing
 Sub-Registry Offices at Udumalpet
 & Sharapuram in the Coimbatore
 District as per type designs ap:
 approved in C.O. No. 1320 in dated
 13th May 1891 for larger offices, tiled
 roofing.

The proposed buildings will be
 constructed in the compounds of
 existing offices in each case hence
 no provision has been for compen:
 sation for land.

The nature of surface soil at Udumal:
 pet is red loam & sub soil hard
 gravel 3 feet below surface. The
 surface soil at Sharapuram is
 red gravel & sub soil hard gravel
 2 1/2 feet below surface.

The S.E. of Registration in submitting
 the estimates for the construction of Sub:
 offices. That funds may be pro:
 vided for both the works from the
 balance in reserve.

[Signature]
 12. VIII. 93

N^o 2178 W of 24 August 1893. 7/6

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the Inspector General of Registration H.S. T No 14/11/18 July 1893
 Endorsement in the Judicial Dept H.S. No 1291/27 July 1893

The two estimates
 amounting to Rs 3250 each
 for constructing sub registry
 offices at Udumalpet
 and Sharapuram in the
 Coimbatore District are
 sanctioned and a sum
 of Rs 6500 is appropriated
 for the works from the
 Provincial reserve with
 the Government.

2. This sanction has
 been registered as Provincial
 Nos. 75 and 76 W of 1893-94 and
 classified as Civil Buildings
 original works.

DESPATCHED
 1 SEP 93

To
 The S.E. IV circle
 with 8 enclos.
 - Exr. P.W. Dept
 - Judicial Dept
 - 1. Table

14.8.93

[Signature]

Estimated for subproject
offices at Udamaspit and
Dharapuan, Koinbatone St.

W
K
P

PL

case 6679

Govt. of Madras.

PUBLIC WORKS.

Dated

Recd.

Encl.

25/8
24 Aug 1893 No 21782

Sub-Registrars' offices

=

Two estimates of
Rs 3250 each for
costs — at Udumal-
pet and Tharapuram
in Coimbatore Dt
sanctioned.

100/6

J.C. 25/8
J. 25/8