

(1) பக்கங்களின் எண்ணிக்கை 12

(2) புதுக்கித் திருப்பிய நாள் 4 செப் 1891

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் சு

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

முதலியண்துறை

அரசாணை எண். 2513. W. அச்சகம்
மு. கோப்புத் தாள் எண். பலவகை

நாள் : 4. 10. 1893 198.

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

4TH OCTOBER 1893, No. 2513 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From Major A. W. SMART, R.E., Superintending Engineer, IV Circle, to the Inspector-General of Registration, dated Ootacamund, 25th August 1893, No. 343 M.

With reference to your letter No. 998, dated 9th April 1892, I have the honour to forward, for your approval and transmission to Government for sanction, a fresh plan and estimate, amounting to Rs. 3,930, for constructing a Sub-Registrar's office at Andathode in Ponnani taluk, Malabar district.

2. The estimate is based on the standard design approved of in G.O., No. 1320 W., dated 13th May 1891, with slight alterations as detailed in the report to suit the locality.

3. The building is now proposed to be erected on the site alluded to in your letter quoted above, and a lump sum of Rs. 172 for payment of compensation for land has been provided in the estimate.

G. No. 4180.

Submitted for the sanction of Government with reference to G.O., dated 22nd April 1892, No. 771, Judicial.

MADRAS, (Signed) S. SRINIVASA RAGHAVAIYANGAR,
1st Sept. 1893. Inspector-General of Registration.

To the Chief Secretary to Government.

No. 1618, Judicial.

Approved and transferred to the Public Works Department.

(By Order.)

OOTACAMUND,
13th September 1893.

(Signed) A. BUTTERWORTH,
Under Secretary.

ORDER—dated 4th October 1893, No. 2513 W., Public Works.

The estimate, amounting to Rs. 3,930, for constructing a Sub-Registrar's office at Andathode in the Malabar district, is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 93 W. of 1893-94 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle,
with plans and estimate (7).

„ Examiner, Public Works Accounts.
„ Judicial Department.
Editors' Table.

Exd. C. A. Munisawmy.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.
PUBLIC WORKS.

Dated October, 4th.

Recd.

Encl.

G.O., 4th Oct. 1893, No. 2513 W.

OCTOBER.

Sub-Registrar's office at
Andathode

Estimate of Rs. 3,930 for constructing a
— in Malabar district, sanctioned for exe-
cution when funds are available.

No. 343
m

From.

To

Supy Engineers' office & Circle.
Camp Coty 25th August 1893.

Major A. W. Smart, R.E.

Supy Engineer, & Circle.

The Inspector General of Registration,
Madras.

Sir,

Enclosures 6.

- 1 Plan of building
- 1 Site plan
- 1 Report
- 1 Specification
- 1 Data
- 1 Estimate with abstract.

With reference to your letter No. 998, dated
9th April 1892, I have the honor to forward for your
approval, and transmission to Government for
sanction, a fresh plan and estimate amounting
to Rs 3930 for constructing a Sub-Registrar's office
at Andathode, in Ponani Taluk, Malabar District.

2. The Estimate is based on the standard design
approved of in G.O. No. 1320 H., dated 13th May 1891,
with slight alterations as detailed in the Report,
to suit the locality.

3. The building is now proposed to be erected on
the site alluded to in your letter quoted above —
and a lump sum of Rs 172 for payment of com-
pensation for land has been provided in the esti-
mate.

I have the honor to be,

Sir

Your most obedient Servant
(Sd) A. W. Smart, Major R.E.

Supy Engineer, & Circle

G. A.

h. N^o 4180 dated 1st September 1893

Madras.

Submitted for the sanction of Government, with
reference to L. G. of 22nd April 1892 No. 741 financial.

Stenocranus hyperboreus
Inscr. Gent. of Resn.

20

The Chief Secretary to Government.

Cotacarnum d.

John A.

$$\frac{3}{2513}$$

CURRENT NO. 3739

JUDICIAL (1893) DEPARTMENT.

P. W. REGISTRATION. 7913

From

THE INSPECTOR-GENERAL OF

REGISTRATION

Madras,

To

THE CHIEF SECRETARY

TO GOVERNMENT

Cotacamund.
Fort St. George.

Dated

Received

September 1893.

No. 4180.

ENCLOSURES 2 (Plans)



Submitting, for the sanction of Govt. the letter from the Subg. Engineer & Civil dated 25th August 1893, No. 343 forward- ing plan and estimate amounting to Rs 3930 for constructing a Sub. Registrar's office at Andathode in Ponani Taluq. Malabar District.

Rb/9
25/9
25/9

ms.

25/9
24/9

SP 1226 : 25. 10 - 928
771 : 22. 4 - 928
302 : 19. 3 - 928
1320H - 13. 5 - 928

28. 10. 1893
Ud
Ud.

Approved & transferred to
The Public Works Department.
11/9/93 (By order)
A. Butterworth.
Under Secretary.

Cotacamund - 3
13th September 1893
To the Public Works Dept.
with enclos.

7/9.

No. 1827 W 7 30. 5. 90

Public Works Department.

Current No. 7913

Letter No. 1618

Dated 13th September 1893

From the Judicial Dept.

TECHNICAL NOTE.

Name of Work Constructing a Sub Registrar's Office at Andathode, Malabar Dist.

Amount of Estimate, Rs. 3930

PARTICULARS OF ESTIMATE.

Main Building Rs. 3599

Subsidiary Buildings "

Contingencies 2 1/2 % 90

Petty Supervision 2 1/2 % 91

Land compensation " 172

Total Rupees 3930.

PARTICULARS OF CONSTRUCTION.

Surface soil } White loam.
Sub soil }

Foundations are to be laid 4 feet deep. The lower one foot to be of concrete & the upper 3 ft. built of laterite in chunnam.

Basement is to be raised 2 feet high & built of laterite in chunnam.

Walls are to be raised to the heights indicated on the typical design & built of laterite in chunnam with arches over doors & windows.

Plastering or Pointing The walls are to be plastered with 2 coats of chunam & whitewashed.

Flooring is to be of 8" sq. bricks laid over 4 inches of concrete & painted with Portland cement except the record room which will be of 3/4" of asphalt.

Roofing is to be of 1/2" of asphalt is to be of massive tiles laid over teak rafters & eisted with 1/2" cedar planks.

Doors and Windows are to be of the description which in the estimate & painted with 2 coats of Charles' delicate paint.

Roof timbers to be of jungle wood crumbogum & painted with 2 coats of wood oil.

Scantlings are correct for jungle wood.

Rates are fair except for a few items as per Remarks below.

The plinth area of the main building is 1295 square feet, and the cost per square foot will be Rs. 2-14-5.

The plans and estimates have been countersigned by the Inspector General of Registration and approved in the Judicial Department.

REMARKS.

This estimate has been framed with reference to G.O. No. 1527 dt. 30th May 1890 & provides for constructing a Sub-Registrars Office at Andasthote in the Malabar Dist. as per type design circulated with G.O. No. 1320 dt. 13th May 1891, except that the thickness of the partition walls & pillars have been increased from 12" to 15 inches in order to suit the size of tubular chimneys & the eaves extended 2 ft. to suit the climate of the West Coast.

The windows protected by the veranda are to be provided with glazed shutters inside with iron bars outside, ventilation shutters being omitted as not required.

The site proposed is private land approved by the Collector of the Dist.

& the Insp. General of Registration & for which a sum of Rs. 192 has been provided for in the estimate.

The following rates are in excess of the Provincial schedule

Cement work — Rs. 18.00 — against 12.00
 Masonry, jungle. 2.00 — do. 1.12.00
 Paint doors — 1.8.00 — do. 1.4.00
 Roofing including ceiling 33.00 — do. 31.00
 Asphalt flooring — 24.00 — do. 22.00

If schedule rates be adopted the saving will be Rs. 145.00 but data lists are submitted in support of the items, the materials having been quoted from a distance.

The building is proposed to be built so as to face the west.

23.12.93

13119
Civil works

PUBLIC WORKS DEPARTMENT.

N^o 2513 W of 4 October 1893.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following.

From the S. E. W Circle No: 343 m of 25 August 1893.
Endorsed thereon by the Inspector G. of Registration No: 4180 G.
of 1st Sept. 1893.
— do — in the Judicial Dept. No: 1618 of 13th do —

The estimate, amounting to Rs. 3930, for constructing a Subregistrar's office at Andathode in the Malabar District is sanctioned for execution when funds are available.

2. This sanction has been registered as Provincial No. 93 W of 1893-94 and classified as Civil Buildings, original Works.

Note
It is proposed to place this G.O. on the Editor's table.

DESPATCHED
12 OCT 93

To the S. E. W Circle
with plan & estimate (7)
Exar. P.W. accty of
Judicial Dept.
Editor's table

18.9.93

28.9

~~Handwritten scribble~~

Substrate for
Substrate for
at Andanthode, Malak
26

2513
—
6

2513
Dec 28/9

XX

CN^o 7913

Govt. of (1893) Madras.
PUBLIC WORKS.

1/10/73

Dated

Recd.

Encl.

G.O. of October 1893, No. 25134.

Sub Registrar's office
at Andathode

Estimate of Rs 3930
for constructing a
in Malabar. It
sanctioned for
execution when funds
are available.

100
6

J.C.B.P.

26/10

1-5