(1) பக்கங்களின் எண்ணிக்கை 14

(2) புதுக்கித் திருப்பிய நாள் மார்ச் 1991

(3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம்

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

பொதுப்பணி துறை

அரசாணை எண். 629 W

மு. கோப்புத் தாள் எண்.

அச்சகம்

பலவகை

நாள் : 29-3-1893 19~~8~~.

மடிக்கவோ கண்டபடி கையாளவோ கூடாது

ஆவண. கா-1—18,006—15-6-87.

29th March 1893, No. 859 W., Public Works.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers :—

From A. A. G. MALET, Esq., Executive Engineer, Kistna Western Division, to the Superintending Engineer, II Circle, dated 3rd February 1893, No. 793 S.

With reference to your No. 2404 K.S. of 4th January 1893, I have the honour to forward, herewith, an estimate, amounting to Rs. 1,180, for survey establishment required for surveying and levelling certain drains, &c., in this division, for early sanction.

ENCLOSURE.

Report to accompany the estimate for survey establishment required for surveying and levelling certain drains, &c., in Kistna Western division.

	RS.
Amount of estimate	1,180

The estimate provides for the temporary survey establishment for surveying and levelling operations required to be done in this delta in connection with the canals and channels as shown below :—

1. Commamur canal and Tungabhadra side channel.

For surveying and taking longitudinal and cross sections of above it is estimated that a surveyor with 5 lascars would take 5 months, *i.e.*, 2½ months for each work.

2. (*a*) Doppalapudi and Kunderu drains.
(*b*) Kollimirla, Parcheruvagu and Pondrapad drains.

A surveyor would be able to complete the surveying and levelling operations of the above works in six months, *i.e.*, two months for (*a*) and four months for (*b*).

As the operations of 1 and 2 are to be performed simultaneously, provision is made for two surveyors, one for six months and the other for five months. The surveyors will, as per standing orders of the department, turn out each day's field work and plot the same on the same day.

As it would interfere much with the ordinary duties of the division if the upper subordinates are deputed to this work, it is thought advisable to have the survey operations done by temporary establishment.

(Signed) A. A. G. MALET,
Ex. Engr., Kistna Western Dn.

30th January 1893.

No. 2782 K.S.

Forwarded to the Chief Engineer for Irrigation for favour of obtaining the necessary sanction of Government to the estimate accompanying from the balance available for unforeseen works.

(Signed) J. W. MARTIN,
Superintending Engineer, II Circle.

15th February 1893.

Office-note from the Joint Secy. to Govt., Irrigation Branch, dated 14th March 1893.

ORDER—dated 29th March 1893, No. 859 W., Public Works.

The estimate of Rs. 1,180 submitted by the Superintending Engineer for surveying and levelling operations in connection with the canals and drains of the Kistna delta in the Kistna Western division provides for the following :—

	RS.
(a) Two surveyors on Rs. 60 each, one for 5 and the other for 6 months	660
Ten lascars on Rs. 6 each, five for 5 and the other five for 6 months	330
	990
(b) Travelling allowance for the surveyors to join appointment ...	100
(c) Clearing jungle	90
Total ...	1,180

2. The entertainment of the surveyors and the lascars is sanctioned and the charge will be debited to Establishment as required by the Government of India Code (*vide* G.O., No. 483 W., dated 24th February 1893). This sanction has been registered as Provincial No. 83 W. of 1892–93 and classified as Establishment, Temporary.

3. The travelling allowances of the surveyors will also be charged to Establishment and the expenditure will be met from the lump sum provision in the budget for travelling allowances.

4. Item (*c*) is sanctioned from the balance of the lump sum provision available for unforeseen works of the Kistna delta system, which will then be reduced to Rs. 47,367. This sanction has been registered as No. 193 I. of 1892–93 and classified as shown below :—

Capital Expenditure not charged to Revenue.
49. Irrigation.
Kistna Delta System.
Western Section.
I. Works.
4. Drainage and Protective Works.
(1) Preliminary Expenses.

(True Extract.)

Major, R.E.,
Under-Secy. to Govt., P.W.D.

To the Superintending Engineer, II Circle, with estimate.
" Examiner, Public Works Accounts.
" Chief Engineer for Irrigation.
Editors' Table.

Exd. A. D. Xavier.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.

PUBLIC WORKS.

Dated March, 29th,

Recd. Encl.

G.O., 29th Mar. 1893, No. 859 W.

MARCH.

Surveying and Levelling Operations

Orders on the estimate of Rs. 1,180 submitted by the Superintending Engineer, II Circle, for — in connection with the canals and drains of the Kistna delta in the Kistna Western division.

A

3/859

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the

READ the following

Print with Report

From Supg Engineer, 2 Circle (AE No 2782 I.S. dated 15th February 1893)

The following estimate is sanctioned from the balance of the lump sum provision available for unforeseen works of the Kistna Delta System, which will then be reduced to Rs ×

18lv
8 mar

Capital expenditure not charged to Revenue.

49 Irrigation

Kistna Delta System
Western Section

I Works

4. Drainage and Protective Works
(1) Preliminary Expenses.
Survey Establishment required for Surveying and levelling drains &ca
Estimate Rs 1180

2 This sanction is registered

ao

No D° 5 of 1892.93

JWL
6/3

Superseded

To

W.

This draft order cannot be issued as under G.O. No. 483 W. d/24.2.93 the Cost of the Survey Establishment should be charged to "Establishment" and not to "Works" – Please have the Estimate sanctioned under "Establishment"

JWL
14/3
D. I.

14.3.93

Issue

JWL
11/3
D. I.

9.3.93

Edit on table

To

The Chief Engineer for Irrign
" Supdg Engineer II Circle
" Examiner of P.W. Accts

From, A. A. G. Malet Esquire, Executive Engineer, Kistna Western Division, to the Superintending Engineer, 2nd Circle, dated, 3rd February 1893, No. 7935.

P-1

With reference to your No. 2404 KS of 4-1-1893, I have the honor to forward, herewith, an estimate amounting to Rs 1180 for Survey Establishment required for surveying & levelling certain Drains &c in this Division for early sanction.

No. 2782 KS / 15.2.93

Forwarded to the Chief Engineer for Irrigation for favor of obtaining the necessary sanction of Government to the Estimate accompanying from the balance available for unforeseen works.

EW Martin
Superintending Engineer
2nd Circle.

9.2.93

P. W. CURRENT No. 2184

[illegible]
FOR [illegible]
18 FEB 93
No 34 Ks

From

The Supt. Engineer
2nd Circle

No. 483 W/24-2-93

To

The Chief Engineer
for Irrigation
Madras

Encls 2

Regd: 7. 3. 93
Dated 15 Febry /93
No 2782 KS

Surveying & levelling
Certain drains in Kistna
Forwards for Sanction
an Estimate of Rs 1180 for

Encl 1/2 2 P.S.

Report to accompany the estimate for Survey establishment required for Surveying & levelling certain Drains &c in Kistna Western Division

Amount of Estimate Rs 1180.

The estimate provides for the Temporary survey establishment for surveying & levelling operations required to be done in this delta in connection with the canals & channels as ~~shewn~~ shewn below.

1. Commamur canal & Tungabhadra side channel.

For ~~taking~~ surveying & taking longl. & cross sections of above it is estimated that a surveyor with 5 lascars would take 5 months i.e. 2½ months ~~per~~ for each work

2. (a) Doppalapudi & Kunderu Drains
(b) Kollemirla, ~~[illegible]~~ Parcherru & Pondrapad Drains.

A Surveyor would be ~~above~~ able to complete the surveying & levelling operations of the above works in 6 months i.e. 2 months for (a) & 4 months for (b)

3. As the operations of ~~wor~~ 1 & 2 are to be performed simultaneously provision is made for 2 Surveyors one for 6 months & the other for 5 months.

The

The Surveyors will as per standing orders of the Department turn out each day's field work & plot the same on the same day.

4. As it would interfere much with the ordinary duties of the Division if the upper subordinates are deputed to this work it is thought advisable to have the survey operations done by temporary establishment.

30.1

Ex Engr K. W. Dn

B. P.
28/1/93

CHIEF ENGINEER
No. [illegible]
18 FEB 93
FOR IRRIGATION

2/25 99 R

5.1
PW 2084/93

No 859 W d/29th March 1893

PUBLIC WORKS DEPARTMENT.

4/859

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

Print with report

From the S.E. II Circle No: 2782 Kis d/ 15th Feby. 1893

Ans re office note from the joint secretary to Govt. Irrig. branch d/ 14th March 1893

The estimate of Rs. 1180 submitted by the Suptg. Engr. for surveying and levelling operations in connection with the canals and drains of the Kistna Delta in the Kistna Western Dn provides for the following:—

	Rs
(a) 2 surveyors on Rs 60 each, one for 5 and the other for 6 months	660
(b) 10 lascars on Rs. 6 each ~~five~~ for 5 and the other five for 6 months	330
	990
(b) Travelling allowance for the surveyors to join appointment	100
(c) Clearing jungle	90
Total Rs.	1180

Note
It is proposed to place the G. O. on the Editor's table

2. The entertainment of the

the surveyors and the lascars is sanctioned and the charge will be debited to Establishment as required by the Govt of India Code vide G.O. No 483 W dd 24th Feby 1893. This sanction has been registered as Provincial No 83 W of 1892-93 and classified as Establishment, Temporary.

3. The travelling allowances of the surveyors will also be charged to Establishment and the expenditure will be met from the lump sum provision in the budget for travelling allowances.

4. Item C is sanctioned from the balance of the lump sum provision available for unforeseen works of the Kistna Delta system, which will then be reduced to Rs. 47,367. This sanction has been registered as No 193 I of 1892-93 and classified as shown below. —

Capital Expenditure not charged to Rev.

49 Irrign

Kistna Delta system

Western Section

I Works

4. Drainage and Protective Works

(1) Preliminary Expenses.

Hw

~~Hamilton~~

Vls
23 Mar

To be followed [illegible]

[illegible] before [illegible]

Q 1574/45

To

The S.E. II Circle
with estimate

" Exr. P.W. Accts

" Chief Engr. for Irrign

" Editor [illegible]

21/3/93

18/3/93

C No. 2184

Govt. of (1893) Madras.
PUBLIC WORKS.

Dated

Recd.

Recd.

No. 29 March 1893, No. 859W

Surveying and
levelling operations

=

Orders on the
estimate of Rs 1180
submitted by the
S. E. II Circle for —
in connection with
the canals & drains
of the Kistna delta
in the Kistna
Western Divn

J.C. 29/3

J. 29/3