

- (1) பக்கங்களின் எண்ணிக்கை 36
 (2) புதுக்கித் திருப்பிய நாள் 1/91
 (3) ஆதாரங்குறிப்பவர் கருக்கொப்பம் 10-2

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P. W. R. துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	1415	அச்சகம் பலவகை
நாள் :	29.5.1893	198

மடிக்கலோ கண்டயடி கையாளலோ கூடாது

18 8th
0101

1415
W.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From Colonel C. A. PORTEOUS, Inspector-General of Police, to the Chief Secretary to Government, dated Madras, 28th April 1893, No. 2363.

Adverting to G.O., No. 915, dated 16th May 1892, Judicial, I have the honour to submit, for the sanction of Government, the accompanying plans and estimates, amounting to Rs. 34,700, for the construction of the following buildings for the Town Police at Kumbakonam in the Tanjore district:—

	RS.
(1) Eight head constables' and 72 constables' huts at Mahamagalum, estimated cost	23,400
(2) Two head constables' and 28 constables' huts at Pettah	9,120
(3) First-class station-house at Pettah	2,180
Total	34,700

2. The accommodation proposed for each head constable is 24 feet $\times$ 8 feet, divided into two rooms, as recommended in my letter recorded in G.O., No. 2057, dated 11th November 1892, Judicial Department, approving of the estimates for the police lines required at Tanjore.

3. The construction of quarters for two (2) European head constables sanctioned for Kumbakonam has been postponed, there being none employed for the present.

4. A first-class station-house has been proposed at Pettah as no other suitable building is to be had there. Considering the strength of the Pettah station, the Superintendent recommended the construction of a first-class station-house instead of a second-class one, the estimated cost of the former being only Rs. 2,180 against Rs. 2,099 of the latter. I have caused provision to be made in the estimate accordingly.

5. The sum of Rs. 5,500, proposed cost of sites approved of by Government, has been included in the estimate.

6. In the Public Works Department budget for 1893-94, Rs. 23,800 have been provided for the construction of the required buildings at Kumbakonam. I solicit the early sanction of Government to the estimates submitted herewith.

No. 837, Judicial.

Approved and transferred to the Public Works Department.

(By Order)

(Signed) A. BUTTERWORTH,
Ag. Under Secretary.

8th May 1893.

ORDER—dated 29th May 1893, No. 1415 W., Public Works.

The undermentioned estimates for constructing police huts at Kumbakónam in the Tanjore district are sanctioned for early execution:—

Provincial. Civil Buildings, Original Works.		
	RS.	
1. Eight head constables' and seventy-two constables' huts at Mahamagakulam	23,400	No. 27 W. of 1893-94.
2. Two head constables' and twenty-three constables' huts at Pettah.	9,120	„ 28 „ „

2. In the current year's Provincial budget, a sum of Rs. 15,000 has been provided for the first-named work and Rs. 8,800 for the second.

3. The estimate of Rs. 2,180 for constructing a first-class police station at Pettah, Kumbakónam, is returned to the Superintending Engineer, V Circle, for sanction. The question of providing funds for this work will be considered after the demands on account of the incomplete works of 1892-93 have been complied with.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, V Circle,
with plans and estimates (14).
„ Examiner, Public Works Accounts.
„ Judicial Department.
Editors' Table.

Exd. A. D. Xavier,
Spare Copies

1415
2

1615
2

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1893} Madras.
PUBLIC WORKS.

Dated May, 29th.

Recd.

Encl.

G.O., 29th May 1893, No. 1415 W.

MAY.

Police Huts at Kumbakonam

Estimates for constructing certain — in Tanjore district sanctioned for early execution, and the estimate for constructing a first-class police station at the Pettah returned to the Superintending Engineer, V Circle, for sanction.

Land Dept.

No. 2363

CURRENT NO. 1077

CHIEF OFFICE OF THE INSPECTOR GENERAL OF POLICE,

Madras, 28 April 1893.

FROM

Colonel G. A. Portman

INSPECTOR GENERAL OF POLICE,

TO

The Chief Secretary

to Government

Colacommund

SIR,

Enclosures 2
This paper

1. Site plans
1. Plan plans
3. Reports
6. Detailed estimates
3. Abstract — do —

Adverting to G.O. No. 915 dated 16 May 1893, Judicial, I have the honor to submit for the sanction of Government the accompanying plans and estimates amounting to Rs. 34,700 for the construction of the following buildings for the Town Police at Kumbakonam in the Tanjore District

- | | |
|---|------------|
| (1) 8. Head Constables and 72 Constables huts at Allahmaganakulam - estimated cost. | Rs. 23,400 |
| (2) 2. Head Constables and 23 Constables huts at Potta | " 9,120 |
| (3) 1st Class Station House at Potta | " 2,180 |
| <hr/> Total Rs. 34,700 | |

2. The accommodation proposed for each Head Constable is 24 feet x 8 feet divided into two

rooms

rooms as recommended in my letter recorded in G.O. No 2087 dated 11. November 1892. J.D. approving of the estimates for the Police lines required at Tanjore.

3. The construction of quarters for two (2) — European Head Constables sanctioned for Kumbakonam has been postponed, there being none employed for the present.

4. A first class Station House has been proposed at Potta as no other suitable building is to be had there. Considering the strength of the Potta Station, the Superintendent recommended the construction of a first class Station House instead of a second class one, the estimated cost of the former being only Rs 2180 — against Rs 2099 of the latter. I have caused provision to be made in the estimate accordingly.

5. The sum of Rs 500 proposed cost of sites approved of by Government has been included in the estimate.

6. In the D. P. M. Budget for 1893-94, Rs 2500 have been provided for the construction of the required buildings at Kumbakonam. I submit the

the early sanction of Government to the estimates submitted herewith.

1413
2/10

I have the honor to be,
Sir,

Your most Obedt Servant,
W. S. S. S. S. Col
Inspector General of Police

new 14

CURRENT NO. 103/93

(1893) DEPARTMENT
P. W. CURRENT No. 4412

1415
5

FROM
Col. Leal Portier
INSPECTOR GENERAL
OF POLICE

CHIEF SECRETARY
30 APR 93
TAMIL NADU

No. 2363

Dated 28 April 1893
Received 12.5.93

No.

SUBJECT

for sanction
Submits plans and estimates
for the construction of Police
lines at Kumbakonam in the
Tanjore District

2/5
23/5

Est on No 1626/93.
Sp 2057: 1-11-92 m
915: 14.5.92
360: 30.3.92 R
2295: 6-11-91 m
1389: 11.7.91
206: 2.2.91
1585: 10.10.90
1916: 1.12.90 (66)
21: 9.11.93 m

Est dated 8th May 1893
Approved & transferred
to the Public Works Dep

18.5.93

(By order)

all other work

A. Under Sec

To the Public Works Dep.
until order.

3/5

No 1924 & 91.5.93

0/12/5

29.5.93

old 12-5
m 9-5

6/5
18/5

Public Works Department.

Current No. 4419
Letter No. 897
Dated 8 May 1893
From the Judicial Department

TECHNICAL NOTE.

Name of work Constructing Police huts & a
Police Station house at Kumbakonam in
the Tanjore District.
Amount of Estimate Rs 34,700

The estimates under review pro-
vide for constructing the following
Police buildings:-

- (a) 8 Head Constables & 92 Constables
huts at Mahamangalakulam Rs 2,200
 - (b) 2 - do - 23 Constables at
Pattah Rs 9,100
 - (c) First class Police Station house
at Pattah Rs 2,180
- Total Rs 34,700

The designs for the Head Constables
& constables huts are in accordance
with type designs circulated with
G.O. No. 93 dated 14 Jan 1888
except that the area of accom-
modation for Head Constables has
been increased by providing
each 2 rooms aggregating 24' x 8' as
recommended by the Inspector
General of Police against one room
12' x 8' as per type design.
The design for the Station house

house has been based on the type design approved in G.O. No. 1828 dated 2nd August 1880 No. 1A, for first class Stations, tiled roofing.

The sites for the construction of these buildings have been selected by the Supt. of Police who considers Rs. 5500 as the value of compensation for land proposed to be taken up. This amount has been provided for in the estimate.

The huts are proposed to be built in lines as per site plans. There will be a block of 8th Constables huts, each block containing 4 huts & 4 blocks of Constables huts each containing 12 huts or 48 Constables huts in all, near Mahanagar. The huts proposed to be built near the Pattah Station will be in one block for 2nd Constables & 2 blocks for Constables containing 12 & 11 huts for 23 Constables.

The amount of the estimate is divided as follows:-

Lines at Mahanagar Station

8 8 th Constables huts	-	Rs. 3700
72 Constables huts	-	16400
4 walls	-	200
Drains	-	300

Compensation for land 2800 - 23400

Lines at Pattah Station

2 8 th Constables huts	-	Rs. 950
23 Constables huts	-	5220
2 walls	-	100
Drains	-	150

Compensation for land 2700 - 9120

First Class Police Station house at Pattah 2800

Total estimate Rs. 36500

The nature of the soil is sandy & will vary as per local soils shown on site plans. The surface soil is alluvial to a depth of one foot & the sub soil clay below to a depth of about 5 feet.

Particulars of construction

Police huts - The foundations for the 8th Constables & Constables huts at both the stations are to be 2 ft. deep. The lower one foot to be of concrete bed & the upper one foot of brick in clay. The base of the raised 18" high & the superstructure walls 7' 9" for the 8th Constables & 7 feet for the Constables & built with brick in clay except the tops of walls at roof & sides of doors & windows which are to be of brick in chunam to a depth of 10 inches. The walls are to be plastered both interior & exterior with one coat of chunam & whitewashed. The floor is to be of 6" wall cement & the roof of pan tiles laid over palmyrah rafters, jingle wood couples & doors & windows of jingle wood battened & painted with 2 coats of tar.

Station house. The foundations are to be carried down 4 feet & the basement raised 2 feet high. The lower one foot of the foundations to be of concrete & the remainder to be of brick in clay.

remaining 3 feet together with the basement & superstructure built of brick in chunam with segmented archwork over doors & windows. The interior surface of walls to be plastered with 2 coats of chunam & the exterior primed. The floor is to be 3 1/2" of ordinary cement & 2 1/2" of cement concrete & the roof covered with Calicut tiles laid over teak rafters. The roof of the porch is to be ceiled with 1" teak planks, doors & windows to be of teak battens & iron barred as per estimate & painted with 3 coats of Carson's Oak paint.

Provision has been made for the necessary number of accommodation piggies, arm racks & munitions shelf to the Inspectors room.

The scantlings of roof timbers provided in the estimates are correct.

The rates are fair.

The plinth area of the station house is 985 sq ft & the cost will be Rs. 2,305 per sq ft.

The cost of each hut will be as follows:-

Mahamagan Pettah

Head Constables Rs 462.80 - 450.00

Constables * Rs 227.12.5 - 226.15.4

* These rates appear to be fair when compared with similar constructions at other stations.

The plans & estimates have been countersigned by the Arch.

Arch. Inspector General of Police & approved in the Judicial Dept.

16.V.93.

A

1415/4
PUBLIC WORKS DEPARTMENT.

No 1415 W dated 29 May 1893.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

Print from the Inspector G. of Police No. 2363 & 28 April 93
Endorsed thereon in the Judicial Dept. No. 83788 May 93

The undermentioned estimates for constructing police huts at Kumbakonam in the Tanjore District, are sanctioned for early execution.

Provincial.

Civil Buildings, Original Works.

1. Eight Head Constables and Seventy-two Constables huts at Mahamaganalam - No. 23400 - No. 27 W of 1893-94
2. Two Head Constables and Twenty-three Constables huts at Pettah - 9120 - No. 28 W of 1893-94

2. In the Current year's Provincial Budget, a sum of Rs. 15,000 has been provided for the first named work, and Rs. 8,800 for the second.
3. The estimate of Rs. 2,180 for

for constructing a first class
 police station at Pettah,
 Kumbakonam, is returned
 to the Suptg. Engineer V
 Circle for sanction. The
 question of providing funds
 for this work will be
 considered after the
 demands on account of
 the incomplete works of
 1892-93 have been completed
 with.

JH
 19.5.93

- (2) His Excellency
- (1) The Hon. Sir Henry

Estimates for police
 huts at Kumbakonam
 Tanjore D.

To
 The S.E. V Circle
 with plans and estimates
 Es. an. P.W. Accts.
 Judicial Dept.
 Edit to Table

Cor
 12-5
 14-5

1915
 9

Cd 4419

Govt. of Madras.
PUBLIC WORKS.

Dated

Recd

Encl.

O.O. 29 May 1893, No. 1415 U.

Police huts at
Kumbakonam

Estimates for ^{erig} construction
in Temples & sanctuaries
for early execution
and the estimate for
erig a fresh class.
Police station at the
Pallab, ~~huts~~
returned to the
S. E. T. Cople for
sanction

80
/5

J. C. 30/5

5/5