

- (1) பக்கங்களின் எண்ணிக்கை 30
 (2) புதுக்கித் திருப்பிய நாள் 4-21
 (3) ஆதாரங்குறிப்பவர் சுருக்கொப்பம் 10-2

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

P.W.D. துறை

அரசாணை எண். மு. கோப்புத் தாள் எண்.	அச்சகம் பலவகை
2897	
நாள் : 11-11-1833	198/

மடிக்கவேர கண்டபடி கையாளவோ கூடாது

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers:—

Proceedings of the Board of Revenue (Land Revenue), dated 14th September 1893, Mis. No. 5339.

Read—the following letter from A. A. G. MALET, Esq., Officiating Superintending Engineer, II Circle, to the Collector of Kistna, dated 11th May 1893, No. 376 K.S.:—

With reference to G.O., No. 1357 W., dated 15th May 1891, Public Works Department, I have the honour to forward, herewith, plans and estimates, amounting to Rs. 31,250, for constructing a first-class taluk cutcherry and out-houses at Gampavaram, Nuzvid taluk, and to request that you will be so good as to obtain an early sanction of Government and an allotment of funds.

2. A sum of Rs. 5,000 has been entered against this work, which has been included in class B works in the Provincial budget for the current year.

3. The report, which accompanies the estimate, explains the necessity for the work.

Endorsement by J. N. ATKINSON, Esq., Acting Collector of Kistna, dated 27th July 1893, Dis. No. 2675-Ver.,

Submitted to the Secretary to the Commissioners of Land Revenue with the request that the plans and estimates herewith sent may be approved.

Reference thereon, dated 14th August 1893.

The Collector is requested to forward the following four out of the ten papers which formed enclosures to the letter from the Superintending Engineer, No. 376, dated 11th May 1893, as they have not been received in the Board's office:—

- (1) Specification report.
- (2) Data.
- (3) General abstract.
- (4) Note by Superintending Engineer.

Read—the following letter from J. N. ATKINSON, Esq., Acting Collector of Kistna, to the Secretary to the Commissioners of Land Revenue, dated 28th August 1893, Dis. No. 3113-Ver.:—

1. Specification report.
2. Data.
3. Note by Superintending Engineer.

Adverting to your reference on General Register No. 1851 of 1893, I have the honour to enclose herein the marginally-noted papers as therein requested.

2. The general abstract seems to have accompanied the plan and estimate already submitted.

Go. 2897

dt 11-11-1893

Resolution—dated 14th September 1893, Mis. No. 5339.

The site plan and estimates for constructing a first-class taluk office with out-houses at Gannavaram in the Nuzvid taluk are submitted for the early sanction of Government with reference to G.O., dated 9th February 1891, No. 84.

2. The Superintending Engineer estimates the cost of the buildings at Rs. 31,250, but, according to details, the amount arrived at is only Rs. 30,860 as shown below—

	RS.
Taluk entcherry	28,250
Record racks	1,100
Latrine	740
Cook-room	650
Compensation for land	100
Total	30,860

3. The "general abstract" referred to in paragraph 2 of the second letter has not been received in this office.

(A true Copy and Extract.)

(Signed) W. S. MEYER,
Acting Secretary.

Mis. No. 3644, Revenue.

The site plan and estimates are approved and will be transferred to the Public Works Department for sanction.

2. It is observed that the estimates are not countersigned by the Collector.

OOTACAMUND,
3rd October 1893.

(Signed) E. GIBSON,
Ag. Secy. to Government.

Note by the Chief Engineer, Public Works Department.

Data have been furnished for some of the rates adopted in the estimate. Most of the rates for which data have been submitted are compared by the Executive Engineer with the divisional schedule rates which latter, however, do not agree with the standard rates for the Kistna Eastern division as entered in the schedule, dated 17th December 1890, the latest on record in the Chief Engineer's office. It is probable that the rates in the division have changed since December 1890. If so, a copy of the revised schedule should have been submitted to the Chief Engineer for information. This should now be done. The rates now proposed appear reasonable and may therefore be accepted.

2. The Superintending Engineer has reduced the estimate by the substitution of concrete flooring for Napa stone, but the Chief Engineer considers that the latter description of flooring should be used. The total amount has therefore been increased from Rs. 30,860 to Rs. 31,675.

3. In the absence of the "general abstract" estimate which has apparently been lost in the Collector's office, the discrepancy referred to in paragraph 2 of the Board's Proceedings, Mis. No. 5339, dated 14th September 1893, cannot be explained. If it is due to the omission of any items, such as "fencing the compound" for which provision had been made in the "general abstract," a supplemental estimate for those items may be submitted by the Superintending Engineer.

6th November 1893.

(Signed) J. PENNYCUICK, Colonel, R.E.,
Chief Engineer, P.W.D.

ORDER—dated 11th November 1893, No. 2897 W., Public Works.

The estimate, amounting to Rs. 31,675, for constructing a first-class taluk office with out-houses at Gannavaram in the Kistna district, is sanctioned for execution when funds are available.

2. The attention of the Superintending Engineer, II Circle, is drawn to the note by the Chief Engineer recorded above.

3. This sanction has been registered as Provincial No. 112 W. of 1893-94 and classified as Civil Buildings, Original Works.

(True Extract.)

Major, R.E.,
Under Secy. to Govt., P.W.D.

To the Superintending Engineer, II Circle,
with plan and estimate (10 enclosures).
" Examiner, Public Works Accounts.
" Revenue Department.
Editors' Table.

Exd. C. A. Muniswamy,
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of 1893 Madras.
PUBLIC WORKS.

Dated November, 11th.

Recd.

Encl.

G.O., 11th Nov. 1893, No. 2897 W.

NOVEMBER.

Taluk Office

Estimate of Rs. 31,675 for constructing a first-class — with out-houses at Gannavaram in Kistna district, sanctioned with remarks.



Pico 1

Proceedings of the Board of Revenue

(Land Revenue),

Dated 14th September 1893,

No. 5339. M.S.

READ

the following:—

(1) The following letter from H. A. G. Prade, Esq. Officiating Superintending Engineer, IInd Circle, to the Collector of Kistna, dated 11th May 1893, No. 376 Kd.

Enclosures 10.

- 1. site plan.
- 1. Specification report
- 1. Data.
- 1. General abstract.
- 1. Estimate for Catchment.
- 1. Do. for Compensation.
- 1. Do. for Cook house.
- 1. Do. for record books.
- 1. Do. for Labour.
- 1. Note by Superintending Engineer.

With reference to G. O. No. 1357 W. dated 15th May 1891, P. W. D., I have the honor to forward herewith, plans and estimates, amounting to Rs 31,250, for constructing a 1st class Saluk Catchment and out-houses at Gannavaram, Kistna Saluk, and to request, that you will be so good as to obtain an early sanction of Government, and an allotment of funds.

2. A sum of Rupees 5000, has been entered against this work, which has been included in class B works, in the provincial budget.

budget for the current year.

3. The report, which accompanies the estimate, explains the necessity for the work.

(2) the following endorsement thereon by J. A. Atkinson Esq. agt. Collector of Krishna, dated 27 July 1893, Dis. No. 2675 of 93.

Submitted to Secretary to the Commissioners of Land Revenue, — with the request that the plans and estimates herewith sent, may be approved.

(3) the following reference thereon, dated 14 August 1893.

The Collector is requested to forward the following four out of the ten papers which formed enclosures to the letter from the Superintending Engineer, No. 376, dated 11-5-93, as they have not been received in the Board office

office.

(1) Specification Report.

(2) Data.

(3) General abstract.

(4) Note by Superintending Engineer.

(4) — the following letter from J. A. Atkinson Esq. agt. Collector of Krishna, to the Secretary to the Commissioners of Land Revenue, Madras, dated 28 August 1893, Dis. No. 3113 of 93.

1. Specification report.

2. Data.

3. Note by Superintending Engineer.

Referring to your reference on General Register No. 1851 of 1893, I have the honor to enclose herein the marginally noted papers as therein requested.

2. The General abstract seems to have accompanied the plan and estimate already submitted.

Resolution: — The site plan and estimates for constructing a first class taluk office with out-house at Gannavaram in the Narayanid taluk are submitted for the early sanction of Government with reference to G.O. dated 9-2-91 No. 84.

2. The Superintending Engineer estimates the cost of the buildings at Rs 31,250, but, according to details, the amount arrived at is only Rs 30,860 as shown below:—

Saluk Cutcherry	Rs 28,250
Record racks —	1,120
Labour —	740
Cook room —	650
Compensation for land	100
	<u>30,860</u>

3. The "General abstract" referred to in para 2 of the 2nd letter has not been received in this office.

/ True Copies & Extracts

Ismer
Sd/- Secretary.

Sd/-
The Secretary to Govt. Revenue Dept.,
with 9 enclos: 8.

288
Note by the Chief Engineer, P.W. D

A list of Data has been furnished for some of the rates adopted in the estimate. Most of the rates for which data have been submitted are compared by the Chief Engineer with the divisional schedule rates which latter, however, do not agree with the standard rates for the Kistna Eastern Div. as entered in the schedule dated 17th Decr. 1890, the latest on record in the Chief Engineer's office. It is probable that the rates in the Division have changed since
(December

Public Works Department.

Current No. 8595Letter No. 3644Dated 31 October 1895From the Revenue Department

TECHNICAL NOTE.

Name of Work Constructing a Taluk office with
Outlines at Gannamur, Kishna DistAmount of Estimate, Rs. 30860

PARTICULARS OF ESTIMATE.

Main Building	<u>Taluk office</u>	Rs.	<u>28615</u> <u>27800</u>
Subsidiary Buildings	<u>Lathim</u>	"	<u>740</u>
	<u>Cook's room</u>	"	<u>650</u>
Well	...	"	<u>450</u>
Contingencies	<u>5% (Rs 1370)</u>	"	...
Petty Supervision	<u>2 1/2% (Rs 699)</u>	"	...
Land compensation	...	"	<u>100</u>
	<u>Record books & ladder</u>	"	<u>120</u>

Total Rupees ... 30860
31975

PARTICULARS OF CONSTRUCTION.

Surface soil } GroundSub soil } GroundFoundations are to be made 5 feet deep. The
lower 2 feet to be laid with concrete
& the upper 3 feet built of rubble
in mortar.Basement is to be raised 2 feet high & built
of cement rubble in mortar.Walls are to be raised as per heights
indicated on the type design & built
of cement rubble in mortar with
flat & circular archwork of brick
in chimney over doors & windows.

Plastering or Pointing The interior faces of walls are to be plastered with 2 coats of plaster & the exterior pointed with similar.

Flooring is to be of ordinary concrete 3 1/2" thick & cement concrete 1 1/2" thick throughout the site works & second work & the adshalters 1/2" thick in addition to the concrete floor.

Roofing is to be of flat & pan tiles laid over teak rafters & complete.

Doors and Windows are to be of teakwood of the descriptions noted in the estimate & painted with 3 coats of Concor's oil.

Roof timbers are to be of teakwood & painted with 3 coats of Concor's oil.

Scantlings are correct.

Rates - many of the rates cannot be checked with the Principal schedule but data here are submitted.

The plinth area of the main building is 10,793 square feet, and the cost per square foot will be Rs. 2-9-3.

The plans and estimates have been countersigned by the Collector of the Dist. but they have not been approved in the Revenue Dept. Department.

REMARKS.

This estimate has been framed with reference to G.O. No. 575 dated 20 March 1891 and provides for constructing a First Class Taluk Office with out-houses at Gannavaram in Krishna District.

The estimate for the main building has been based on the revised type design circulated with G.O. No. 3023 dated 11 December 1891, tiled roofing & the out-houses as per designs circulated with G.O. No. 1409 dated 28 May 1889. Provision has been made for fitting the second work with teak wood rafters, 24 in number each 6" x 2 1/2" x 9 1/2" as per design above. Also in G.O. No. 804 dated 19 March 1891 & for sinking a well in the compound.

Compounded at a rate of Rs. 250. The site selected is private land for which compensation to the holder of Rs. 100 has been provided in the estimate.

The following rates are in accordance of the Principal schedule.

Concrete in mortar. 16.4.. against 14.3..
Plaster in mortar. 17.8.. do - 15.8..
Flat ashwork - 24.8.. do - 28.8..
Circular - do - 30.12.. do - 30.12..
Curbstone work - .. 13.. do - 10.8..
Paving with bricks 1.7.. do - 1.6..

Data here are submitted for the above rates but they are not indicated from the data submitted here. The rates "as per schedule" are fixed. (The rate indicated in blue) The schedule rates in this office is dated 19th Decr 1890 for Krishna District & this schedule provides for rates as per comparison above. evidently there must be a revised schedule for this Dist. which has not been submitted to this office.

The estimated cost of the building viz Rs. 2740 appears to be very high. The estimate has been based on the standard design. The roof timbers are calculated in detail including under the area of roofing & per painted estimate. Dotted lines are submitted for but not in connection with

The above being approved the same are
ordered that the lower column prices
be unnecessary & ordered it to
be disallowed.

The S.E. in submitting the estimate through the Revenue Dept. states the amount of the estimate to be Rs 31,250 but from the details submitted the amount arrived at is only Rs 30,860. The difference of Rs 390 is probably due to gate & wire fencing & some of the compound which have not been provided for. The general abstract may have this item entered as lump sum. This abstract which is stated to have been submitted has not been received.

The S.E. has altered the description of flooring from kapa stone to concrete floor made up of partly ordinary & cement concrete, owing to the former being very expensive.

~~The~~
21.8.93

C. No 857

2897

P. W. Sept

2897

Note by the Chief Engineer P.W.D.

Data have been furnished for some of the rates adopted in the estimate. Most of the rates for which data have been submitted are compared by the Executive Engineer with the Divisional Schedule Rates which latter, however, do not agree with the standard rates for the Kistna Eastern Division as entered in the Schedule dated 17th December 1890, the latest on record in the Chief Engineer's office. It is probable that the rates in the Division have changed since December 1890. So, a copy of the revised schedule should have been submitted to the Chief Engineer for information. This

P. 4

Should now be done.
The rates now proposed appear reasonable and may therefore be accepted.

2. The Suptg. Engineer has reduced the estimate by the substitution of Concrete flooring for rapa stone, but the Chief Engineer considers that the latter description of flooring should be used. The total amount has therefore been increased, from Rs 30,860 to Rs 31,675.

3. In the absence of the General Abstract Estimate which has apparently been lost in the Collector's office, the discrepancy referred to in para 2 of the Board's Proceedings N^o 5339 Miss. of 14th September 1893 cannot be explained. If it is due to the omission of any items such as

2897
Fencing the Compound for which provision had been made in the General Abstract, a Supplemental Estimate for those items may be submitted by the Superintending Engineer.

P.S.

S
Recd
6/11

Recd
11/11/93

Cu

REVENUE DEPARTMENT.

Current Number. 6972.

From

The Board of Revenue,
Land Revenue.

Dated 14th September 1893.

Received 18th

Enclosures 8-10 (11/12/13)

No. 5339. Mis.

SUBJECT.

Submitting for the sanction
of Govt. estimate estimate
Constructing a First Class Taluk
Courtcherry at Gannavaram in
the Nuvvid Taluk, Kistna Dis-
trict.

Enclosurement.

No. 1357 wd/15-5-91.

P.B.

ABSTRACT

Enclosurement No. 3644 Mis.

The like plan
and estimates are approved
and will be transferred to
the Public Works Department
for sanction.

2. It is observed that
the estimates are not counter-
signed by the Collector.

H. H. H.

Ag. Secretary to Govt.

Ootacamund, 2
3rd October 1893.

To

The P. W. D. with 8 enclosures.
Commissioners of Land
Revenue.

No. 2897. wd/11 November 1893

In this estimate
I find that the
L.C. has substituted
concrete flooring
for kapa stones -
order his site -

I propose, in
accordance with
recent orders, to
bring to the notice of the
L.C. flooring in
his site. You have
already indicated
his draft, but I
only saw the order
about the construction
of the flooring
yesterday.

ALL
S. H. S.

T.
 Make the
 required alterations
 the rate for
 Kapadling flooring
 be Rs 30 "14" 0
844
 5.4.53

But The necessary alterations
 have now been made & the
 total amount requiring some
 item has been increased
 from Rs 30860 to 31675.

Ho.
 A.V.

Shu.
 This note will now require
 an extra para regarding the
 alteration in the description
 of flooring as ordered by the
Ho.
 A.

But
 Submitted.
 The sub. note has
 been re-written.
4/9/53
Cu

No 2897. W. 11/11/53

on 2897
 File regarding
 Government Office
 Canteen submitted.
 We are apparently
 not sure the draft
 sub. note.

Cu
 1/10/53

B. P. W. D.
PUBLIC WORKS DEPARTMENT.

No 2897. Wd/11 November 1893

PROCEEDINGS OF THE MADRAS GOVERNMENT.

2897

Read the following

Prop. of the Board of Rev. (Land Rev.) No. 5339 Mis d/14.9.93
Endorsed. Memo in the Rev. Dept. No. 3644 Mis - 3.10.93
Note by the Chief Engineer, P.W.D. d/6 Nov. 1893

P. D.

U.S.
7 Nov

The estimate
Amounting to Rs. ³¹⁶⁷⁵~~30800~~.
for constructing a
first class Taluk office
with outhouses at
Gunnararam in the Kistna
District, is sanctioned
for execution when
funds are available.
2. The attention of the
Suptg. Engineer II Circle
is drawn to the note
by the Chief Engineer
recorded above.
3. This sanction has
been registered as
Provincial

Provincial No. 112 W of
1893-94 and classified
as Civil Buildings.
Original Works.


Estimated for an
Lumber office at
Guinnawana, Kistna
St. —

with
1-11-93

S

1111

Note: It is proposed to place
the G.O. in the building.



To

The S.E. II Cycle
with plan & estimate (10 sheets)
Exer. P.W. Dept.
Rev. Dept.
Edith & Table

Cm

Print

Print 6/11 R 10/11

Govt. of Madras.
PUBLIC WORKS.

14/11/11

11 Nov 1897

Saluz office

Estimate of Rs 316.75
for constructing a
first class — with
outhouses at Gummavaram
in Kistna District
sanctioned with
remarks

100
6

J.C. 14.81
9/14/11