

5TH JULY 1894, No. 1677 W., PUBLIC WORKS.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From H. E. CLERK, Esq., Executive Engineer, North Arcot Division, to the
Superintending Engineer, IV Circle, dated 16th March 1894, No. 781 S.E.

With reference to your endorsement No. 142 N.A., dated 4th March 1894, on
G.O. No. 431 W. of 15th ultimo, I have the honour to forward herewith data for the
different items noted by the Chief Engineer except for wood-work. For this item
the schedule rate is Rs. 4-8-0 per cubic foot, but the lowest rate paid in this division
on any work is Rs. 4, and this rate has been allowed in the estimate under reference.

2. I propose to get both fire-bricks and fire-clay from the Consulting Architect
in Madras, as I do not believe that I could manufacture and procure them myself
economically, the quantity required being so small.

3. I do not understand how the Chief Engineer calculated the weights of a cover
plate and a grating to be 6 lb. and 16 lb. respectively. I submit my calculations of
their weight from the details in the standard design and request that the estimate
may be resubmitted for obtaining the sanction of Government.

No. 120 W.

Copy submitted to the Chief Engineer, Public Works Department, with reference
to the concluding paragraph of G.O., dated 15th February 1894, No. 431 W.

In the circumstances now brought to notice and the data furnished for various
items referred to in Chief Engineer's note printed with the above Government Order,
the estimate may be sanctioned.

20th March 1894.

(Signed) J. HANNAN,
Suptg. Engineer, IV Circle.

ORDER—dated 5th July 1894, No. 1677 W., Public Works.

In the circumstances stated by the Superintending Engineer, the estimate,
amounting to Rs. 4,000, for constructing a circular kitchen in the Central Jail at
Vellore, is sanctioned.

2. The expenditure on the work to the end of 1893-94 was Rs. 1,903, and the
balance of the estimate to be provided is Rs. 2,097. An allotment of Rs. 3,000
having been made for the work in the current year's budget, the excess provision,
viz., Rs. 903, is withdrawn and credited to the Provincial reserve.

3. This sanction has been registered as Provincial No. 31 W. of 1894-95 and
classified as Civil Buildings, Original Works.

(True Extract.)

Under Secy. to Govt., P.W.D.

To the Superintending Engineer, IV Circle, with five enclosures.
" Examiner, Public Works Accounts.
" Judicial Department.

Exd. C. A. Munisawmy.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Gobt. of {1894} Madras.
PUBLIC WORKS.

Public Works Department.

Current No. 2332
Letter No. 120/m
Dated 20th March 1894
From the Super Engineer IV Circle.

NOTE BY TECHNICAL SECTION.

Name of work. Continuing a circular
Kitchen in the Central Jail at Vellore.
Amount of estimate Rs 4000

Dated July, 5th.

Recd.

Encl.

G.O., 5th July 1894, No. 1677 W.

JULY.

Central Jail at Vellore

Estimate of Rs. 4,000 for constructing a
circular kitchen in the —, sanctioned with
remarks.

With reference to G.O. No. 431 W
dated 15th Feb. 1894, the S.E. IV
Circle submits data lists in
support of the several items
noticed between the Rajahmundry
and Vellore Central Jail
Estimates.

The data lists have been
scrutinized & found to be cor-
rect with trifling alterations
in weights as noticed in pencil
on the data lists.

The weights quoted for iron
work by this Office are correct
even.

[Signature]
S. N. S. S.

22.6.94

No 781 S.E.

North Arcot Office
16th March 1894

From,

H. E. Clerk, Esq.
Executive Engineer.

To

The Supt. Engineer
IV Circle.

Sir,

With reference to your
endorsement No. ¹⁴²/_{n.a.} dated 4th
March 1894 on G.O. No. 431 W of
15th ultims, I have the honor to
forward herewith data for
the different items noted by
the Chief Engineer except for
woodwork. For this item the
schedule rate is Rs 4-8- per
cft but the lowest rate paid
in this Division on any work
is Rs 4 and this rate has been
allowed in the Estimate under
reference.

2.

I propose to get both
fire

firebricks and fireclay from the
consulting Architect in Madras
as I do not believe that I
could manufacture and
procure them myself econo-
mically the quantity required
being so small.

3. I do not understand
how the Chief Engineer cal-
culated the weights of a cover
plate and a grating to be 6th
and 16th respectively. I submit
my calculations of their weight
from the details in the standard
design and request that the
Estimate may be resubmitted
for obtaining the sanction
of Government.

I have &c &c

Sd/- H. E. Clerk

Executive Engineer

M. A. D.

Copy.

N^o 120^W of 20th March 1894.

Enclosures 5.

1 Estimate.

1 Report

3 Data.

Copy. Submitted to the
Chief Engineer, P. W. Department,
with reference to the conclud-
ing paragraph of G. D. dated
15th February 1894 N^o 431 W.

In the circumstances
now brought to notice and the
data furnished for various
items referred to in ^{CE's} your note
printed with the above G. D.
the estimate may be sanc-
tioned.

W. A. M. M.

Superintending Engineer
4th Circle

Sd/-

no 1586 W of 15. 6-90
 " 421 W of 15. 2-94

From,

The Suptg. Engineer
 IV Circle

Dated 20th

March 1894

Registered 22

No 120
W

Enc: 4.5

Circular Kitchen,
 Central Jail, Vellore.
 Forwards data for
 the different items
 in connection with-

158
 297

No. 1677 W. of 5 July 1894

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the Suptg. Engineer, IV Circle No: 120 W of 20 March 1894.

2 Dec

In the circumstances stated
 by the Suptg. Engineer, the estimate
 amounting to Rs. 4,000 for constructing a
 circular kitchen in the Central Jail
 at Vellore is sanctioned.

W
 2 July

2. The expenditure on the work
 to the end of 1893-94 was Rs. 1903, and
 the balance of the estimate to be provided
 is Rs. 2,097. An allotment of Rs. 3,000 having
 been made for the work in the current
 year's budget, the excess provision viz.
 Rs. 903 is withdrawn and credited
 to the Provincial reserve.

3. This sanction has been regis-
 tered as Provincial No: 31 W of 1894-95
 and classified as Civil Buildings,
 Original Works.

To The S. E. IV Circle with 5 enclos.
 .. Examiner P. W. Dept
 .. Judicial Department

HE

Estimate for a Circular
Kitchen in the Yellow
Central Jail

T. H.
S. M.

To the Honorable the Chief Secretary
for favor of counter-initials

Old 151
CS 256

CNO 2332

Govt. of Madras.
PUBLIC WORKS.

Date

Recd

Encl

17/9/94
G.O. 5th July 1894, No. 1677.4.

Central jail at Vellore.

3

Estimate of Rs 4,000 for
Constructing a Circular
Kitchens in the - sanctioned
with remarks.

90/3

70/3

24/7/94

8/7