



Proceedings of the Board of Revenue

(Land Revenue),

Dated 14 July 1894,

No. 3878 Mi

READ Government Order. Revenue Department dated

28 June 1894 No 2512 Miscellaneous.

Resolution

The estimate for constructing a residence for the Head Assistant Collector at Gudur received with the Government Order read above is approved with the remark that the substitution of ordinary mortar for cement for pointing walls as proposed by the Chief Engineer does not appear to the Board to be necessary. The change has been proposed in view to bring the capital cost of the building within the limit prescribed in Rule 17 Chapter XI of the P.W. Code. The items of reduction are:—

- | | |
|--|-----------|
| 1. Contingencies at $2\frac{1}{2}$ p.c. instead of at 5 p.c. | } — 220 — |
| | |

2. Reduction under Petty Supervision - 3.
 3. Pointing walls with Chumam instead of
 with Cement } - 83.
 - 306
 4 Increase under bricks in Chumam. + 26
 Net difference . . . - 280

The saving under item 3 is only Rs. 83 & by adding this amount to the Capital Cost as arrived at by the Chief Engineer viz Rs. 9190, the total estimate will be raised to Rs. 9273. And according to the rules of the P.W. Code the rent of a building costing this amount is only Rs. 59-6-8 as shown in the margin while the maximum amount of rent that can be charged in the residence of Head Assistant Collector is Rs. 61

(a) Estimate cost of Construction	Rs. 9253
(b) Value of site	20
(c) 10 p.c on (a) for establishment tools & plant	925
(d) Total Capital Cost	10198
(e) 4 p.c on (d) for interest	407.92
(f) 3 p.c on (a) for repairs	277.59
(g) 10 p.c on (f) for establishment tools & plant	27.76
Yearly rent Rs.	713.27
Monthly rent Rs.	59-6-8

(True Extract)
Secretary
 Secretary.

On 5.1
 6657/10

To
 The Secretary to Government
 Revenue Department
 with Encls.

1894.
 REVENUE DEPARTMENT.
 Enclosure No. 8
 To Current No. 5817

Superintending Engineer's Office,

No. 105 M.

Camp Gudat
 II CIRCLE,
 Dated 7th May 1894.
 12

From,
 Major W.L.C. Baddeley R.E. Esquire,
 Superintending Engineer,
 II Circle.

To,
 The Chief Engineer,
 P.W. Department
 Madras.

Enclos 5
 1 Site plan
 1 General Abstract
 1 Data
 1 Specification
 1 Report

Sir,
 With reference to G.O. No. 1670 W. d, 2nd June 1892 I have the honor to forward herewith for your approval and sanction of Government estimate amounting to Rs. 9,550 for Constructing a Residence for the Head Assistant Collector at Gudat, Bellary District, and to request that you will be so good as to obtain early sanction of Government.
 2. The Estimate has been countersigned by the Collector of the District.
 3. The report which accompanies the Estimate explains the necessity for the work.
 I have the honor to be,
 Sir,
 Yours at St. Sever
 W.L.C. Baddeley

I have the honor to be,
 Sir,
 Yours at St. Sever
 W.L.C. Baddeley

P. W. CURRENT No. 3673

6657/86
3673

no 1670 w of 2.6.92

The Supt Engineer
Second Circle

From,
The Superintending Engineer,
II Circle.

To The Chief Engineer
P.W. Department

To,
The

Dated
Received

18

Enclosures.

NO.

SUBJECT.

Dated 17th May 1894

Encls 5 (11/11/11)

No 105 M

Residence for Head
Assistant Collector at
Gudur —

Submitting for sanction
an estimate for construct-
ing a —

1894
REVENUE DEPARTMENT
Enclosure No. 6
Current No. 5814

1894
REVENUE DEPARTMENT
Enclosure No. 6
Current No. 5325

No. 407 D

Government of Madras.

PUBLIC WORKS DEPARTMENT.

MEMORANDUM.

ostacammund
Dated Madras, 20th June 1894.

Letter from the Supt Engineer
Circle No 105 M.S. dated 12 May/94

Referred to the Revenue
Dept for the approval of Government.
2. The estimate has been reduced
in this office to Rs 9,190 inclusive
of the value of site, to bring the
capital cost within the limit
prescribed in para 17 Chapter XI
P.W. Code. The reduction has
been effected by substituting
ordinary mortar for cement
for pointing walls and
reducing the allowance for

contingencies from 5 to 2½ per cent.

Perbany, J. H. R. E.,
Secretary to Government P. W. D.



On 5.2
6657/94

The Revenue Dept

1894. with papers in original

REVENUE DEPARTMENT.	REVENUE DEPARTMENT.
Enclosure No. 4	Enclosure No. 7
To Current No. 5325	To Current No. 58/325

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read Proceedings of the

Board of Revenue, Land Revenue, dated 14th July 1894, No 3878 Mis, returning with remarks the estimate for constructing a residence for the Head Assistant ^{Collector} at Gudur, Nellore District.

Order thereon 31st July 1894, No 2960 Mis.

The estimate is approved and will be transferred to the Public Works Department with an expression of concurrence in the Board's remark.

(True extract)

R. C. C. an
Under Secretary to Govt.

To
The Public Works Department with 4 enclosures.
Commissioners of Land Revenue.

TCN

P. W. CURRENT No. 5733

Gobt. of 1894 Madras.
REVENUE.

To
The Public Works Department

Dated
Recd. 21.8.94
Encl.
Ago: 7.8.94

Mis. G.O., 31st July 1894, No. 2960

SUBJECT.

Approving and transferring
the estimate for constructing
a residence for the Head Asstt
Collector at Andur, Nellore Dt.

1670 Wd 2-6-92
4070 Wd 20-6-94

O.S. A
8.

F 17 4,000-7-2-03.

REVENUE DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read Office note from the

Public Works Department dated 7th August 1894 n^o. 717 D.

Order thereon 29th August 1894 n^o. 3371

The words "with an ex-
-pression of concurrence in the Board's
remark" in G.O. 31st July 1894 n^o. 2960
will be cancelled.

(True Extract)

L. Gibson.

Ag. Secretary to Govt.

To
The Public Works Dept.
with Encls. n^o.

P. W. CURRENT No. 6657
Govt. of Madras.
REVENUE.

To

The Public Works Dept.

Ends 8/11/94

Dated

Reed.

Encl.

34/8/94.
Regd: 5.9.94

Mis. G.O., 29. August 1894, No. 3371

SUBJECT.

Modifyng the G.O. 2960. Rs.
31.7.94
regarding
increasing the estimate
for constructing a residence
for the H. & Asst. Collector
Gudur, Nellore dist.

2215 W. d. 5 September 1894

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

Letter from the S. E. II Circle (A.E. No. 105 N. S. d/7 May/94)
Endorsement in the P. W. D. (" " 407 & d/20 June ")
Proceedings Revenue Dept (" " 2960 d/31 July ")
Office Order from the P. W. D. (" " 717 & d/7 Aug ")
Proceedings Revenue Dept (" " 3371 d/29 " ")

The estimate amounting
to Rs 9190 (as reduced
by the Chief Engineer)
for constructing a residence
for the Head Assistant
Collector at Gudur in
the Nellore District is
sanctioned for execution
on funds becoming
available.

2. The rent of the building
will be Rs 61.47 per
mensem or 5 per cent
on the salary of the
occupant, and

DESPATCHED
14 SEP 94

47/22
 9/2
 5.
 77
 21
 57
 60
 97

See depth

enr. 6657

Govt. of 1894 Madras.
PUBLIC WORKS.

Dated

Recd.

Encl.

G.O. 579 1894 No. 22/5W

Residence for the Asst
Assistant Collector at
Gudur

Estimate of Rs 9/90
for constructing a — in
the Nellore Dt, sanctioned
the rent of the building
fixed at Rs 61.47 per
mensem, or 8 per cent
on the salary of the
occupant.

110
4

INDEX
6/9
J.C.C.
6/9

enr. 6657

Gobt. of 1894 Madras.
PUBLIC WORKS.

P.W.O.
1894

Dated

Recd.

Encl.

G.O.

579

1894 No.

22/5W

Residence for the Mad
Assistant Collector at
Gudur

Estimate of Rs 9/90
for constructing a — in
the Pulloore St., sanctioned
the rent of the building
fixed at Rs 61.47 per
mensem, or 8 per cent
on the salary of the
occupants.

110
4

1/9
J.C.C.
1/9

calculated as follows:-

(a) Estimated cost of construction. 9170

(b) Cost of site 20

(c) 10 p.c. on (a) for Estab^l
tools & Plant 917

(d) Total capital cost 10107

(e) 4 p.c. on (d) for interest 404.28

(f) 3 p.c. on (d) for repairs 303.21

(g) 10 p.c. on (f) for estab^l 30.32

Total annual rental 737.81

monthly " 61.47

2. This sanction has been registered as Provincial No. 49 W of 1894-95 and classified as Civil Building Original Wks.

Construction of a Residence at Indur in the Kullu District for the Head Asst Collector

DESPATCHED
14 SEP 91

S.E. II Circle with endos (5)
Ex P.W. Accts.
Secy Dept.

Cross
1/2 94

S 19

originals
no. 4073
717 D where
removed & given
to the
to

Do. 2215 W. 45 September 1894

PUBLIC WORKS DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

Letter from the S.E. II Circle (H.E. No. 105 N.S. d/7 May 94)
Endorsement in the P.W.D. (" 407 & d/20 June ")
Proceedings Revenue Dept (" 2960 d/31 July ")
4 Official Order from the P.W.D. (" 717 & d/7 Aug ")
Proceedings Revenue Dept (" 3371 d/29 " ")

The estimate amounting
to Rs 9190 (as reduced
by the Chief Engineer)
for constructing a residence
for the Head Assistant
collector at Gadur in
the Nallur District is
sanctioned for execution
on funds becoming
available.

2. The rent of the building
will be Rs 61.47 per
mensem or 8 per cent
on the salary of the
occupant, and is

P. W. CURRENT No. 6657
Govt. of Madras.
REVENUE.

To

The Public Works Dept.

Ends 8/11/94

Dated

Recd.

Encl.

34/8/94.
Regd. 5.9.94

Mis. G.O., 29 August 1894, No. 3371

SUBJECT.

Modifying the G.O. 2960 Rev.
31.7.94
regarding
increasing the estimate
for constructing a residence
for the H. Asst. Collector
Gadur, Nallur dist.

No. 767 D. 2
No. 60 1900/31 July 94

For orders.

The Board of Revenue consider the calculations of this Dept. to be erroneous, and have submitted revised calculations which are accepted and approved in the Revenue Dept. But the Board's calculations are themselves wrong. The 3 per cent for repairs should have been calculated on (d) and not (a) as shown in the margin of the Board's Proceedings. Under Chap. XI 1. (a) & (d) of the P.W. Code the Capital cost for calculation of repairs must be taken as the cost of the building and its site together with a sum to cover the share of Establishment and Tools & Plant.

It seems necessary therefore that the estimate as revised in the P.W.D. should be accepted.

Yes.
C. (1781)

3-84

N.S.

2 Aug. 94

P. W. CURRENT No. 6657
Govt. of Madras.
REVENUE.

To

The Public Works Dept.

Ends of (Mam)

Dated

Recd.

Encl.

34/8/94.
Regd. 5.9.94

Mis. G.O., 29. August 1894, No. 3371

SUBJECT.

Modifyng the *2960 Rs.*
31.7.94
regarding
~~increasing~~ the estimate
for constructing a residence
for the H^d ass^t Collector
Quadr. Malore dist.

Mr. V. M.

REVENUE DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Recd. *Office note from the*

Public Works Department dated 7th August 1894 n. 717 D.

Order thereon 29th August 1894 n. 3371

The words "with an expression of concurrence in the Board's remark" in G.O. 31st July 1894 n. 2960 will be cancelled.

(True Extract)

L. Gibson.

Ag. Secretary to Govt.

To

The Public Works Dept.

with Encls. recd

P. W. CURRENT No. 5933

Govt. of 1894 Madras.

REVENUE.

To

The Public Works Department

Dated

Recd.

Encl.

21.8.94
29.8.94

Mis. G.O., 31st July 1894, No. 2960

SUBJECT.

Approving and transferring the estimate for constructing a residence for the Head Asst. Collector at Andur, Nellore Dt.

1670 W of 2-6-92

4070 W of 20-6-94

O.S. A/8

REVENUE DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read *Proceedings of the*

Abstract
Board of Revenue, Land Revenue, dated 14th July 1894, No 3878 Mis, returning with remarks the estimate for constructing a residence for the Head Assistant ^{Collector} at Gudur, Nellore District.

Ref Order thereon 31st July 1894, No 2960 Mis.

The estimate is approved and will be transferred to the Public Works Department with an expression of concurrence in the Board's remark.

(True extract)

R. C. C. an
Under Secretary to Govt.

To

The Public Works Department with 4 enclosures.
Commissioners of Land Revenue.

7/11

contingencies from 5 to 2½ per cent.

Public Works - J. C. C. an
Secretary to Government P.W.D.

E. S. M.



On 5-2

6657/94

The Revenue dept

1894.
REVENUE DEPARTMENT.

Enclosure No. 4

To Current No. 5325

with papers in original
REVENUE DEPARTMENT.

Enclosure No. 7

Current No. 5824

No. 407 D

Government of Madras.

PUBLIC WORKS DEPARTMENT.

MEMORANDUM.

ostacammund
Dated Madras, 20th June 1894.

Letter from the Supt Engineer
Letter No 105 N.S. dated 12 May/94

Referred to the Revenue
Dept for the approval of Government.

2. The estimate has been reduced
in this office to Rs 9,190 inclusive
of the value of site, to bring the
capital cost within the limit
prescribed in para 17 Chapter XI
P.W. Code. The reduction has
been effected by substituting
ordinary mortar for cement
for pointing walls and
reducing the allowance for

P. W. CURRENT No. 3673

From

6657/80
3673

The Supt Engineer
Second Circle

To The Chief Engineer
P.W. Department

Dated 12th May 1894
By 17.5.94
Encls 5 (1 Man)
No 105 M

Residence for Head
Assistant Collector at
Gudur —

Submitting for sanction
an estimate for construct-
ing a —

1894
REVENUE DEPARTMENT.
Enclosure No. 6
To Current No. 5325

1894
REVENUE DEPARTMENT
Enclosure No. 6
To Current No. 5325

From,
The Superintending Engineer,
II Circle.

To,
The

Dated
Received

Enclosures.

NO.

SUBJECT.

11/5
12/6
11/6 T. 11/6/94
11/6 11/6

No. 105 M.

Superintending Engineer's Office,

Camp Gudalur
II CIRCLE,

Dated 7th May 1894
12

From,

Major W. C. Baddeley R. E. Esquire, 1st

Superintending Engineer,

II Circle.

To,

The Chief Engineer,
P. W. Department
Madras.

Sir,

Enclos 5
290. 2897
17-6-92.

- 1 Site plan
- 1 General Abstract
- 1 Data
- 1 Specification
- 1 Report

With reference to G. O. No. 1675 W. of 2nd June 1892 I have the honor to forward herewith for your approval and sanction of Government estimate amounting to Rs. 9,550 for constructing a Residence for the Head Assistant Collector at Gudalur, Nilgiri District, and to request that you will be so good as to obtain early sanction of Government.

2. The Estimate has been countersigned by the Collector of the District.

3. The report which accompanies the estimate explains the necessity for the work.

I have the honor to be,

Sir,
Your most obedient servant

W. C. Baddeley

2. Reduction under Petty Supervision - 3.
3. Pointing walls with Chumam instead of
with Cement } - 83
4. Increase under bricks in Chumam. - 306
- Net Difference . . . + 26
- 280

The saving under item 3 is only Rs. 83 & by adding this amount to the Capital Cost as arrived at by the Chief Engineer viz Rs. 9190, the total estimate will be raised to Rs.

9273. And according to the rules of the P. W. Code the rent of a building costing this amount is only Rs. 59-6-8 as shown in the margin while the maximum amount of rent that can be charged in the residence of Head Assistant Collector is Rs. 61

(a) Estimate cost of construction.	Rs. 9253
(b) Value of site	20
(c) 10 p.c. on (a) for establishment tools & plant	925
(d) Total Capital Cost	10,198
(e) 4 p.c. on (d) for interest	407.92
(f) 3 p.c. on (a) for repairs	277.59
(g) 10 p.c. on (f) for establishment tools & plant	27.76
Yearly rent Rs.	713.27
Monthly rent Rs.	59-6-8

(True Extract)

Secretary

To
The Secretary to Government
Revenue Department
with Encls.

1894.
REVENUE DEPARTMENT.
Enclosure No. 8
To Current No. 5814



Proceedings of the Board of Revenue

(Land Revenue),

Dated 14 July 1894,

No. 3878 Mi

READ Government Order. Revenue Department dated

28 June 1894 No. 2512 Miscellaneous.

Resolution

The estimate for constructing a residence for the Head Assistant Collector at Guvur received with the Government Order read above is approved with the remark that the substitution of ordinary mortar for Cement for pointing walls as proposed by the Chief Engineer does not appear to the Board to be necessary. The change has been proposed in view to bring the capital cost of the building within the limit prescribed in Rule 17 Chapter XI of the P.W. Code. The items of reduction are:—

1. Contingencies at $2\frac{1}{2}$ p.c. instead of at 5 p.c. } Rs. 220

No. 407 D of 20-6-94

W. In order.

The salary of the Head Assistant Collector being Rs. 768-5-4 the amount of rent chargeable is Rs. 61-4-4 or 8% of that salary - but the accompanying details will show the amount chargeable in this estimate to be Rs. 63-5. This amount can however be reduced as low as necessary by substituting ordinary chunam for cement for pointing walls & reducing the percentage for contingencies from 5 to $2\frac{1}{2}$. If these alterations are not permitted a reference to India seems necessary.

CORRS

14/6/94

We must better reduce the estimate so as to bring the net sum as proposed

T
For attention
CORRS
14.6.94

S
The estimate has been reduced as directed
Thos. 16.6.94

407 D
20.6.94

to Mr. VIII
Gundur

Dr. K. H. K.
C. M.

No. 407 Ddy 20-6-94

Cy 3673

Dr

Estimate for construction
a residence for the Head
Asst. Collector at Gundur

Taking the estimate
as it stands, the rent
will be about Rs 2/-
in excess of the limit
fixed in para 17 chapter
XI of the Code - It seems
hardly worth while to
go up to India on
account of this small
excess, if the esti-
mate can be reduced
so as to bring down
the rent to Rs 61, a
reference to India will
be avoided. For
orders whether the
reductions suggested
in J's note of 6.6.94
may be made - If
so, the estimate can
be sanctioned by

then Govt. If not, the
L. of S. must apparently
be addressed.

Before sanctioning
the estimate, or going
up to India, it seems
necessary to refer the
papers to the Rev. Dept.
for approval. The
S.D. should have for-
warded the proposals
through the Collector,
who would have
submitted them
through the Rev. Board
& Govt. in the Rev. Dept.

EXX.

T says that
outside measurements 7.6.94
are given for doors and
windows. This is wrong according
to Standard Specification. What
does he not reduce the estimate
on that account & how much
should the reduction be?

9.6.94

W

Vide reply attached

11. VI. 94.

No. 407 Dd 20-6-94

W

It is submitted that
by now adhering to interior
dimensions of doors and
windows, i.e. within frames
according to Appendix G
to Standard Specifications,
no saving will be effected,
as the rates entered in the
estimate, which are for
outside dimensions, will
have to be increased.

Thus for 320 sq ft of $\frac{1}{3}$ panel & $\frac{2}{3}$
ventilation doors at Rs 1-2-0
per sq ft = Rs 360.

With 253 sq ft of $\frac{1}{3}$ panel & $\frac{2}{3}$
ventilation doors at Rs 1-6-9
per sq ft = Rs 360.

W

Submitted.

11.6.94

11. VI. 94.

Could reasonably be made so as to
 bring the rent within the limit with
 he to allow the item of painting the
 walls from cement to ordinary
 Chamois motion & to reduce the
 the percentage for contingencies
 from 5 to 2.5. For the former
 a saving of £83 with he effected
 of the latter £227 or £310 on
 the whole. This with them reduce
 the amount of estimate to £9190.
 of the rent with them work out to
 the limit fixed thus:..

Estimated cost of construction £9190

Cost of site 20

Total £9190

10% for State Works & Plant on
Cost of construction 919

Total Capital cost £10109

4% on Capital to cover interest £404.8

3% on Capital cost for repairs 303.21

10% for State Works & Plant on repairs 30.32

Total annual rent £737.81

- do - per annum 61.47

which with he 8% on the
salaries of the proposed occupants

~~Ths.~~
 G.Vi-ga

3673

Please see red circle
correction made by me
I think I pointed
out to you once before
that there is a very
order of the Govt of India
under which the 3%
for repairs must be
calculated on the
total capital cost.

The rent
is slightly in excess
of the limit allowed
by rule.

Can any small
reduction be made
in the estimate, so
as to bring the rent
within the limit, &
under a reference
to the Govt. of India?

C
5/1/44

I regret I overlooked the recent
order of the Govt. of India re the
calculation of rents.
The only reduction that could be

Plastering or Pointing ^{the interior of the building is to be plastered with 2 coats of Chm: nam & the exterior painted with Cement.}

Flooring ^{is to be of concrete 4" thick & plastered with Portland cement throughout is: except the S.T. & bath rooms which are to be of concrete 4" thick, paved over with bricks laid flat & plastered over with Portland cement.}

Roofing ^{to be tiled throughout with bricks on edge & complete.}

Doors and Windows ^{are to be of teakwood & of the description noted in the estimate & painted with 3 coats of glassy oak paint.}

Roof timbers ^{to be of teakwood & woodrilled 3 coats.}

Scantlings ^{are correct.}

Rates ^{a few of the rates are high vide remarks below.}

The plinth area of the main building is 3614 square feet, and the cost per square foot will be Rs. 2-2-7.

The plans and estimates have been countersigned by the Collector of Bellary but they have not been approved in the Revenue Dept.

REMARKS.

This estimate has been framed with reference to G.O. No. 1670 W dated 20 June 1892 & provides for constructing a residence with out houses for the Head Asst. Collector at Guduru in the Bellary District, as per type design circulated with G.O. No. 2978 W dated 7th November 1891. Tiled roofing.

The following rates are in excess of the Divisional schedule:

Cut stone Rs 2.000 against Rs 1.4.0
Jungle woodwork 1.000 - do - 1.4.0
Teak battens doors 1.000 - do - 1.4.0
Scaffolding 30.000 - do - 27.000
Plastering 2 coats 3.000 - do - 2.8.0

Extra bills are submitted for these to the rates.

he cost of the proposed building calculated according to Rule 2 para 28

Chaps x1 of the P.W. Code with amount to Rs 60.14.9, as per calculation below:

(a) Estimated cost of construction Rs 9480.
Cost of site .. 20.
Total for construction Rs 9500
10% for Establishment Tools & Plant: 950
Total Capital cost Rs 10450

4% on Capital to cover interest: 418.00
3% on cost of construction for repairs: 285.00
10% for Establishment Tools & Plant on repairs: 285.00

Total annual rent Rs 731.50
Rent per annum Rs 60.92
or Rs 60.14.9 or Say Rs 61.00

The salary of the Head Asst. C.M. is Rs 768.5.4 & 8% on this salary will be Rs 61.44. The rent now proposed is fair.

The dimensions of doors & windows as provided for in the estimate, are from outside to outside of frames & not in accordance with appendix C to the standard specification. The dimensions were altered in G.O. No. 2694 W dated 24th Oct 93, by concrete slabs.

The site plan & estimate should be submitted to the Revenue Dept for approval.

If the foundations be of concrete thick enough to ground level instead of 1/2 concrete & 1/2 brick in chimney, the amount of the

will be increased to about Rs 30 only

Ans.
5.VI-94.

Public Works Department.

Current No. 3693
Letter No. 105 N.
Dated 12th May 1894
From the Supy Engineer, I Circle

TECHNICAL NOTE.

Name of Work Constructing a residence for the
Head Asst Collector at Gudur, Nellore District

Amount of Estimate, Rs. 9,500.

PARTICULARS OF ESTIMATE.

Main Building	<u>Residence</u>	Rs.	<u>7,810</u>
	<u>Kitchen & Servants Q^r</u>		<u>620</u>
Subsidiary Buildings	<u>Couch house & stables</u>		<u>700</u>
	<u>Hedge & gate</u>		<u>200</u>
Contingencies	<u>5% (Rs 443)</u>	"	"
Petty Supervision	<u>2 1/2% (Rs 221)</u>	"	"
Land compensation		"	<u>20</u>
Forming road & clearing site			<u>150</u>
Total Rupees ...			<u>9,500</u>

PARTICULARS OF CONSTRUCTION.

Surface soil red earth.
Sub soil granite.
Foundations are to be sunk 3 feet deep, the
lower 18 inches to be laid with concrete
& the upper 18" to be built of brick in
churnam.
Basement is to be raised 2 feet high & built
of brick in churnam.
Walls are to be raised as per dimensions
indicated in the type design & built of
brick in churnam with flat arches
over doors & windows.

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1894} Madras.

PUBLIC WORKS.

Dated September, 5th.

Recd.

Encl.

G.O., 5th Sept. 1894, No. 2215 W.

SEPTEMBER.

Residence for the Head
Assistant Collector at Gudur

Estimate of Rs. 9,190 for constructing a
— in the Nellore district, sanctioned, and
the rent of the building fixed at Rs. 61.47
per mensem, or 8 per cent. on the salary of
the occupant.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads,
Civil Works.

READ—the following papers :—

From Major W. L. C. BADDELEY, R.E., Superintending Engineer, II Circle,
to the Chief Engineer, Public Works Department, dated Gudur, 7th May
1894, No. 105 N.L.

With reference to G.O., No. 1670 W., dated 2nd June 1892, I have the honour
to forward herewith, for your approval and sanction of Government, estimate,
amounting to Rs. 9,550, for constructing a residence for the Head Assistant Collector
at Gudur, Nellore district, and to request that you will be so good as to obtain early
sanction of Government.

2. The estimate has been countersigned by the Collector of the district.
3. The report which accompanies the estimate explains the necessity for the work.

No. 407 D.

Referred to the Revenue Department for the approval of Government.

2. The estimate has been reduced in this office to Rs. 9,190 inclusive of the
value of site to bring the capital cost within the limit prescribed in paragraph 17,
chapter XI, Public Works Code. The reduction has been effected by substituting
ordinary mortar for cement for pointing walls and reducing the allowance for contin-
gencies from 5 to $2\frac{1}{2}$ per cent.

OOTACAMUND,
20th June 1894.

(Signed) J. PENNYCUICK, Colonel, R.E.,
Secretary to Govt., P.W.D.

G.O., dated 31st July 1894, Mis. No. 2960, Revenue.

Read—Proceedings of the Board of Revenue (Land Revenue), dated 14th July 1894,
Mis. No. 3878.

ABSTRACT.—Returning, with remark, the estimate for constructing a residence for the Head
Assistant Collector at Gudur, Nellore district.

Order—dated 31st July 1894, Mis. No. 2960, Revenue.

The estimate is approved and will be transferred to the Public Works Depart-
ment with an expression of concurrence in the Board's remark.

(True Extract.)

(Signed) R. C. C. CARR,
Under Secy. to Government.