

15TH JULY 1895, No.

GOVERNMENT

PUBLIC WORKS

Building
Civil

READ—the following papers:—

From A. H. GARRETT, Esq., Super-
Engineer, Public Works Department,
1895, No. 599-G.D.

I have the honour to submit herewith
Rs. 13,920, received from the District Board
Akid road from Akid to Dumpagadapa, and
obtain the sanction of Government to the

2. The estimate has been scrutinized
signature of the President, District Board.

* No. 8 of 29th September 1894.

Note by the Chief Engineer,

No hydraulic details have been submitted
way provided for the culverts. The Superintendent
as to the sufficiency of waterway allowed in

2. It would be well to make the concrete
that under the abutments, so that the bed
throughout; and unless the streams are
extended up and down stream so as to fill a

8th July 1895.

(Signed)

ORDER—dated 15th July 1895, No. 1739 W

The estimate, amounting to Rs. 13,920
from Akid to Dumpagadapa in the Gódávare

2. Attention is drawn to the Chief Engineer's

3. This sanction has been registered as

(True Ext

To the Superintendent Engineer, I Circle.

„ Examiner, Public Works Accounts.

„ Local and Municipal Department, with ten

Exd. T. K. Narayana Aiyangar.

Spare Copies

1739 W., PUBLIC WORKS.

NT OF MADRAS.

CS DEPARTMENT.

s and Roads.
Works.

Superintending Engineer, I Circle, to the Chief
Department, dated Dowlaishwaram, 12th June

with plans and estimates, amounting to
ard, Gódávare, for extending Pálakollu and
nd to request that you will be so good as to
same.

ed by this office and bears the counter-

3. A copy of extract from the Pro-
ceedings * of the District Board sanction-
ing the estimate is enclosed.

Public Works Department.

tted so as to show the sufficiency of water-
intending Engineer should satisfy himself
each case.

ete under the arch of the same thickness as
may thus be brought to the same level
xtremely sluggish, the concrete should be
all the space between wings.

J. PENNYCUICK, Colonel, R.E.,
Chief Engineer, P.W.D.

Public Works.

, for extending the Pálakollu-Akid road
district, is sanctioned.

neer's note recorded above.

Local No. 9 W. of 1895-96.

tract.)

Under Secy. to Govt., P.W.D.

enclosures.

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1895} Madras.
PUBLIC WORKS.

Dated July, 15th.

Recd.

Encl.

G.O., 15th July 1895, No. 1739 W.

JULY.

Road

Estimate of Rs. 13,920 for extending the
Pálakollu-Akid — from Akid to Dumpa-
gadapa in Gódávari district, sanctioned.

FROM

Garrett Esq
INTENDING ENGINEER
SUPER

FIRST CIRCLE.

Enclosures, 10 TO

1 Sketch
1 Survey
1 Section Sheet
1 Plan of Culvert
1 - 00 - 00 Concrete Spout
3 Detailed & abstract
Estimates
1 Report
1 Copy of extract
from the Board's
proceedings

THE CHIEF ENGINEER
PUBLIC WORKS DEPARTMENT.

MAISHWERAM, 12th June 1895.

Decp 138

SIR,

I have the honor to submit herewith, plans and estimates, amounting to Rs. 13,920 received from the District Board Godavari, Palkole & Akid Road from Akid to Dumpagada and to request that you will be so good as to obtain the sanction of Govt. to the same.

2. The estimate has been scrutinized by this office & bears the countersignature of the President District Board.

3. A copy of extract from the Proceedings of the District Board sanctioning the estimate is enclosed.

I have the honor to be,

Sir,

Your most Obedient

Garrett Esq

Sup^r Eng^r - 1st Circle.

FROM

A. H. Garrett Esq
SUPERINTENDING ENGINEER

FIRST CIRCLE,

TO

THE CHIEF ENGINEER

PUBLIC WORKS DEPARTMENT.

DATED

DESPATCHED

RECEIVED

June 1895

No. 5996.D.

ENCLOSURES, 10.

SUBJECT.

Palakol & Akud Road —
Submits plans and Estimates
amounting to Rs. 13920, received
from the Godavari District
Board, for extending the —
from Akud to Dampagadepe
for favor of obtaining the
Sanction of Govt.

P. W. CURRENT No. 4634

Encls 10 (5 plans)

Recd. 17. 6. 95

2. It would be well to have the
concrete under the area under the
same thickness as that under the
abutments. So that it may be
to the same level throughout. Unless the
slab is are 8" thick and up and
the concrete should be set in all the space
above the slab so as to fill
between bays.

C.H. 1028

817
95

20 P.W.D

1739 W 3/15 July 1895

Note by the Chief Engineer P.W.D.

No hydraulic details have
been submitted so as to show
the sufficiency of waterway
provided for the culverts.
The Supty. Engineer should
satisfy himself as to the sufficiency
of waterway allowed in each
case.

S

E.W. 87

C.H.

1739 W/O 15 July 1895

Public Works Department.

Current No. 4634 is 1900

Letter No. 599 G.D.

Dated 12th June 1895

From the Super Engineer & Civil

NOTE BY TECHNICAL SECTION.

Name of work Extending Palkoti Akid
road to Dimpagadapa, in the Goda-
vari District.

amount of Estimate Rs 13,920.

The proposed road is situated
on one of the main lines of
communication, viz. from
Palkoti & Akid road, from
Akid to Dimpagadapa, in the
Godavari District, & was asked
for by the people's associa-
tion of Bondada, in Bhima-
varam Taluk, through which
the proposed extension passes,
& recommended by the Presiding
Marsapur Taluk Board as being
very useful for travellers &c.

The length of the proposed
extension is 2 miles, 5 furlongs
& 94 feet, or nearly 2.75 miles.
It is proposed to carry this
extension on embankment
with a top width of 24 feet &
side slopes $1\frac{1}{2}$ to 1. The road
is to be gravelled to a width of

15 feet with 6 inches of gravel & the side slopes turfed through the entire length.

Provision has been made for 5 masonry culverts of 6 feet span each, & 2 concrete spans of 2 feet diameter each, to cross the irrigation canals & also for compensation for land & mile & fueling times.

The rolls cannot be checked with the Divisional schedule as that schedule is very meagre & many of the items have not been filled in.

No hydraulic details have been submitted as to show the sufficiency of waterway provided for the culverts.


The plans & estimates have been countersigned by the President District Board & sanctioned in Dist. Board proceedings dated 29th Sept 1894 with the remark that the Engineer will take further steps in reference to this extension until its road between lands & Akid is put in proper order.

3. VII. 95.

CHAS 8/95

B

2/7/95



The S.R. I Circle
Exar P.A. Accts
Local & Municipal Deptt with
10 enclos.

(40-4,000-14-3-95.)

PUBLIC WORKS DEPARTMENT.

No 1739 W.D.

15th July 1895

W. H. B. 1739

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

From the Suptg. Engineer, I Circle, No 599 L.D. d/ 12 June 1895
Note by the Chief Engineer, W. Deptt d/ 8 July 1895

30

W
13 July

The estimate, amounting to Rs 13,920, for extending the Palkole-Akid road from Akid to Dumpagadapa in the Godavari District, is sanctioned.

2. Attention is drawn to the Chief Engineer's note recorded above.
3. This sanction has been registered as Local No 9 W of 1895-96.

12/12/95.

27

CHAS 8-VII-

CHAS 8/95

CH

Estimate for extending
the Palkole - Akid road,
Godavari Dt.

T^{tho}
B^{Ans}

The Honorable the Chief Secretary
for favor of counterinitals

1/2/20

4634

Govt. of Madras.

PUBLIC WORKS.

Dated

15/7

Recd.

Encl.

G.O.

15/7

1895, No.

17394

Road

=

Estimate of Rs. 13,920 for
extending the Palkole
Akid - from Akid
to Dumpagadapa
in Godavari District
sanctioned.

16/7/80 / RH

80
4

INDEXED

16/5/95

16/5/95