CW-9697

Govt. of {1895} Madras.

PUBLIC WORKS.

Dated

Read. 5 Entd.

G.O., 15/1 1895, No. 85 W

First class taluk office at Bapatla.

Estimate of Rs 43,500 for constructing a —, in the Kistna Dt, sanctioned with remark for execution when funds are available.

T.C.O. 1891

10—2,000—93.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers :—

Proceedings of the Board of Revenue (Land Revenue), dated 26th November 1894, Mis. No. 6529.

Read—the following letter from the Superintending Engineer, II Circle, to the Collector of Kistna, dated 10th November 1894, No. 1845 K.S.

With reference to G.O., No. 1000 W., dated 9th April 1891, communicating G.O., No. 2119, Revenue, dated 2nd idem, I have the honour to forward herewith an estimate amounting to Rs. 43,500 for constructing a Taluk cutcherry at Bápatla, and to request that you will be so good as to forward the same to Government for early sanction with your countersignature.

2. A provision of Rs. 10,000 has already been made in the Provincial budget for 1895–96.

Endorsement by the Collector of Kistna, dated 15th November 1894, Ref. on C. No. 4617-Ver.

Submitted, with enclosures, to the Secretary to the Commissioners of Land Revenue, Madras, for favour of obtaining sanction of Government.

Resolution—dated 26th November 1894, Mis. No. 6529.

Submitted for the sanction of Government with reference to G.O., dated 9th April 1891, No. 1000 W., communicated with G.O., dated 29th April 1891, No. 2640, Revenue.

(True Copy and Extract.)

(Signed) L. M. WYNCH,
Secretary.

Endorsement in the Revenue Department, dated 14th December 1894, No. 4934.

Note by the Chief Engineer, Public Works Department.

It is considered necessary to make the foundations 6 feet deep. This might be done by increasing the depth of concrete by 1′ 6″.

2. An item of 1,560 running feet of bridge rails estimated at Rs. 585 is shown under plain wire fencing. The necessity for this is not understood and should be explained.

(Signed) J. PENNYCUICK, Colonel, R.E.,
Chief Engineer, P.W.D.

11th Jan. 1895.

ORDER—dated 15th January 1895, No. 85 W., Public Works.

The estimate, amounting to Rs. 43,500, for constructing a first-class Taluk office at Bápatla in the Kistna district, is sanctioned for execution when funds are available.

2. Attention is drawn to the Chief Engineer's note recorded above.

3. This sanction has been registered as Provincial No. 88 W. of 1894–95 and classified as Civil Buildings, Original Works.

(True Extract.)

Under Secy. to Govt., P.W.D.

To the Superintending Engineer, II Circle, with eight enclosures.
„ Examiner, Public Works Accounts.
„ Revenue Department.

Exd. Shaik Karim.
Spare Copies

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1895} Madras.

PUBLIC WORKS.

Dated January, 15th.

Read. *Encl.*

G.O., 15th Jan. 1895, No. 85 W.

JANUARY.

First-class Taluk office at Bapatla

Estimate of Rs. 43,500 for constructing a —, in the Kistna district, sanctioned with remark for execution when funds are available.

Proceedings of the Board of Revenue.
(Land Revenue.)
Dated 26th November 1894.
No. 6529 Mis.

Read the following letter from the Superintending Engineer, II Circle to the Collector of Kistna, dated 10th Novr. 1894, No. 1845 K.S.

With reference to G.O. No. 1000 W. dated 9th April 1891 communicating G.O. No. 2119 Revenue, dated, 2nd Idem, I have the honor to forward herewith an estimate amounting to Rs. 43,500 for constructing a Taluq-cutcherry at Bapatla and to request that you will be so good as to forward the same to Government for early sanction with your countersignature.

2. A provision of Rs. 10,000 has already been made in the Provincial Budget for 1895-96.

And the following endorsement of the Collector J. D. Atkinson Esqre. thereon, dated 15th Novr. 1894.

Ref. on C. No. 4617/ver.

Submitted with enclosures to the Secretary to the Commissioners of Land Revenue, Madras, for favor of obtaining sanction of Government.

Resolution- Submitted for the sanction of Government with reference to G.O. dated 9th April 1891, No. 1000 W. Communicated with G.O. dated 29th April 1891 No. 2640 Rev.

(True Copy and Extract.)

(Signed) L. Ste. Wynch
Secretary

To, The Secretary to Govt.-
R. D. with Plan & Estimates.

O/13—5,000—7-9-03.

CURRENT 9697

(1894)

REVENUE DEPARTMENT.

ABSTRACT.

Current Number 8872. No. 1000 dy 9-4-91.

From

The Board of Revenue
Land Revenue

Endt- No. 4934.

The plan and estimates are approved and will be transferred to the Public Works Secretariat for sanction.

Revenue 18.12.94.

Dated 26 Dec/94.

Received 29th Dec/94.

Enclosures 8 (Plan)

No. 6629 Jud.

SUBJECT.

Submitting for the sanction of Govt. plan and estimates for constructing a Lal-ki Cutcherry at Barpatta, Sylhet Dt.

Endt.

Recd 18.12.94

To the Public Works Secretariat.
with Hands.
Board of Revenue (L.R.).

W.
15.12.94

W.
Where are the papers referred to by W?
LL
9.IV.91

cav The papers referred to are Rev G.O. No. 211 Q 2.IV & 2020 23.III and are both given to Mr Adams with A Order on the 7th instant.

Send Copy of this note to S.A.W. J.C. 9.IV

in connection with

Public Works Department.

C. No 3642

The following note by E. on draft L.O returning plan and estimate for construct-ing a tabag Office at Mandalay to the Superintending Circle for execution on receipt of the revised type design for tabag Cut-cheries now under preparation is for-warded to S. A. E.

"N. B.

Lately we ordered an estimate for sim-ilar building at Ka-katta and Guntur they should wait for revised designs also"

Initialled A. C. S.

K. C.
9/4/91

To
S. A. E.

M. 9. IV. 91

P. 70

these papers. The pencil originals. Can these be rubbed out & the ends cut, so as to [illegible]

[illegible]

Dw

I propose to make the addition shown in the print in the case of each of the accompanying G.P.O.s

Ch

14.4.91

Gr.

Dwg

15/4/91

Note

The Supdg: Engineer says that a provision of Rs 10000 has been made for the work in the budget estimate for 1895-96 which is incorrect. The work appears under Class B and an allotment of Rs 10,000 has been applied for.

Maj

Public Works Department.

Re 85 W. dt 15 January 1895

Current No. 9697

Letter No. 4934

Dated 14th December 1894.

From the Revenue Department

NOTE BY TECHNICAL SECTION.

Name of Work Constructing a First Class Taluq Office at Bapatla, Kistna District

Amount of Estimate, Rs. 43,500.

PARTICULARS OF ESTIMATE.

Main Building Office		Rs.	38,190
Record racks		"	1340
Subsidiary Buildings	Latrine	"	750
	Cook house	"	501
Road & culvert		"	400
Contingencies 5% (~~2,449~~ 1792)		"	--
Petty Supervision 2½% (918)		"	--
Land compensation		"	449
well		"	200
wire fencing		"	1,670
Total Rupees ...			43,500

PARTICULARS OF CONSTRUCTION.

Surface soil } visited the pure sand.
Sub soil }

Foundations are proposed the laid 4½ feet deep, the lower 3 feet of concrete & the upper 1'6" of bricks in chunam (ground moulded bricks)

Basement is the raised 2'6" & built of ground moulded brick in chunam

Walls are the raised as per height noted on the typical design & built of table moulded brick in chunam with flat & semicircular arches: work over doors & windows.

Plastering or Pointing — the interior is finished with 2 coats of Chunam & the exterior painted with Chunam.

Flooring is of Cuddapah stones laid over a bed of Concrete 4½" thick & pointed with Portland cement.

Roofing is of Country tiles laid over teak rafters & ceiled with ½" pine boards.

Doors and Windows are of Teakwood of the descriptions noted in the estimate & painted with 3 coats of Cavers Chocolate paint

Roof timbers are of Teakwood & painted with 3 coats of Zinc white paint

Scantlings are correct

Rates Many of the rates cannot be checked owing to the schedule of rates being meagre & vide remarks.

The plinth area of the main building is 10,793 square feet, and the cost per square foot will be Rs. 3.8.7. site

The plans and estimates have been countersigned by the Collector of Kistna District and approved in the Revenue Dept. Department.

REMARKS.

This estimate has been framed with reference to G.O. No. 1000 W dated 9th April 1891 & provides for construction of a first class Taluq Office with out-houses at Bapatla, in the Kistna District.

The estimate for the main building has been based on the designs circulated with G.O. No. 302 W dated 11th March 1891 & that for the outhouses, as per design circulated with G.O. No. 1409 W dated 28th May 1889.

Provision has been made for wood-en record racks as per design approved in G.O. No. 802 W dated 19th March 1894 & for plain wire fencing 4 feet high, with the necessary attaching posts &c complete.

The site has been selected by the Collector of the District & for which compensation to the extent of Rs 449 has been provided in the estimate.

The following notes, that could be checked with the Divisional Schedules, are in excess for which data has been submitted.

Concrete	25.11..	against	18.2..
Brick work	25.14..	do	22....
Flat arch work (table moulded)	33...6	do	27.5..
Circular arch work	do 34...6	do	28.4..
Cut stone work	84.15..	do	78.9..
Teak woodwork	3.12..	do	3.10..
Tarring 2 coats	1.8..	do	1.4..

The excess appears to be due to the carriage of materials from a distance.

8.1.95.

Note by the Chief Engineer.

It is considered necessary to make the foundations 6 feet deep. This might be done by increasing the depth of concrete by 1'-6".

CWRB. 2/95

I assume in favour

Should be a separate official for Chief Engineer

CWRB 2/95

An item of 1560 running feet of bridge rails estimated at Rs 585 is shown under plain wire fencing. The necessity for this is not understood & should be explained

P.W.D.

30

Note by the Chief Engineer P.W.D.

It is considered necessary to make the foundations 6 feet deep. This might be done by increasing the depth of concrete by 1'-6".

2. An item of 1560 running feet of bridge rails estimated at Rs 585 is shown under plain wire fencing. The necessity for this is not understood and should be explained.

E. W.

11.1

CWRB 19/95

Cr