

PROCEEDINGS OF THE MADRAS GOVERNMENT.

-----:::-----

Read Proceedings of the Board of Revenue, Land Revenue, dated 26th March 1896, No. 1465 Mis, submitting for the sanction of Government with reference to G. O. No. 466, Revenue, dated 3rd February 1896, endorsement of the Collector of Bellary, Dis. No. 968, dated 16th March 1896, on letter from the Superintending Engineer III Circle, No. 3851, dated 12th March 1896.

Order thereon, dated 13th April 1896, No. 1485 Mis.

The estimates are approved and will be transferred to the Public Works Department for sanction.

(True Extract.)

Donald Davidson
Ag. Under Secretary to Government.

To

The Public Works Department, with enclosures.

" Board of Revenue, Land Revenue.

Gobt. of {1896} Madras.
REVENUE.

To

The P.W. Dept.

1512 of 18-3-96

Dated

Recd.

Encl.

Mis. G.O., 15th April 1896, No. 1425.
It.

SUBJECT.

Approving and transferring to
the P. W. Dept. for sanction certain
estimates for repairing the Alur Taluk M
Cutcherry, Bellary Dt.

Encl. 7 (Plan)
Recd. 20.4.96

o.L.S 100 avr

P.W.D

Note by the Chief Engineer P.W.D

The following rates are in
excess of the Divisional schedule.

- (1) Dismantling terrace. Rs 1-... against Rs 12-...
- (2) Do tiled roof - " 12-... do " 8-...
- (3) Terrace roofing - 32-... do 30-...
- (4) Mangalore tile roofing - 30-... do 25-...
- (5) Ventilators with fixed
wire netting - } 1-2-... do 12-...

If schedule rates be adopted there
will be a saving of Rs 220. The
Suptg. Engineer III Circle, should
submit a data list in support
of these deviations.

2. The Collector of Bellary should
be asked to countersign the plan
before commencing the work.
is commenced -

18/5/96
E.W.

Cross
19.5.96

List of men employed in the 2nd Circle who have passed the Accounts test &c.

Name	Age yrs	Present Salary Rs	Date of		Remarks
			Joining Date	Passing the Test	
1 P. Kutumba Row.	35-8	34	June 1882	1886	
2 M. Venkata Subbiah	32-11	30	May 1884	1891	
3 Ch. Mukteswara Row	25-7	32	June 1890	1894	
22	5	4	6	4	

W. B. Baddley Major R.E.
 Supg: Engineer II Circle
 4.4.96

Clerks room — 31'0" x 19'6"
 Gunastada room — 14'6" x 16'6"
 Sheristadars — do — 14'6" x 16'6"
 Police guard — 12'6" x 16'6"
 Police guard — 10'6" x 16'6"
 with front & side verandahs.

The surface soil at site is re-
 ported to the earth to a depth of
 3'9" and the subsoil hard gravel.

The foundations are proposed to
 be laid of concrete 4 feet in depth
 for the new walls. The basement is
 to be raised 3 feet and the super-
 structure 14 feet and built of
 curved rubble in mortar with the
 interior faces of walls plastered
 with chunam & the interior painted
 with chunam. The roof is to be
 trussed throughout with brick
 on edge resting on tie beams
 & beams except the front & side
 verandahs which are to be tiled
 with Mangalore tiles laid over tie
 beams & rafters. The floor is to be
 of Cuddapah slabs 4" thick laid
 on 3' of concrete. Doors & windows
 to be of the descriptions noted in
 the estimate & painted with 3
 coats of dilute paint. The roof
 timbers to be of teakwood throughout
 & woodwork 2 coats.

The scantlings are correct.
 The following rates are in excess
 of the Divisional schedule.

Dismantling terrace Rs 1.00 - against Rs 12.00
 - do - tiled roof - 4.12.00 - do - 8.00
 Sence roofing — 32.00 - do - 30.00
 Mangalore tiles roofing 20.00 - do - 20.00

Ventilation with fixed
 wire netting — Rs 1.00 - against Rs 12.00
 If schedule rates be adopted
 the saving will be Rs 220.

The estimate has been
 countersigned by the Collector
 but not the plan. The S.E. has
 even, states in the report that
 the plan has been examined
 & approved by the Collector.
 The documents have been
 approved in the Revenue Dept.

13.4.96

Ch 3750

Saw

The work appears as item No 10 under Class B Works in the final issue of the current year's Provincial budget. The Collector having reported that the present building is in a very inconvenient state and funds being at present available, it is proposed to provide funds for this work from the reserve. The balance in reserve under Provincial is Rs 4,11,000

CMH
14.5.96

Cr
15/5

Public Works Department.

Current No. 3750

Letter No. 1487

Dated 13 April 1896

From the Revenue Department

NOTE BY TECHNICAL SECTION.

Name of work Additions & improvement

to the Taluk Office at Alur, Bellary Dist.

Amount of estimate Rs 11,700

The plan & estimate under review have been framed with reference to G.O. No. 361 W dated 29 Jan 1896, & provide for improving the existing Taluk Office at Alur in the Bellary District.

In the report accompanying the estimate it is stated that the additions & improvements proposed have been prepared in accordance with the suggestions of the Deputy Collector of Bellary.

The improvements & additions provide for raising the roof throughout from 10 to 14 feet & provide for the following accommodation, as shown in the plan -

Cum room	31' 0" x 16' 6"
Private room	12' 6" x 16' 6"
Hall	15' 0" x 16' 6"
Room for printed forms	15' 6" x 16' 6"
Parquet room	5' 0" x 16' 6"
Record room	38' 6" x 19' 6"

PUBLIC WORKS DEPARTMENT.

No 1612 W dated 28 May 1896

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

Proceedings of Govt. in the Revenue Dept. No 1405 Dis. d/13 April 1896.
Note by the Chief Engineer P.W.D. d/19 May 1896

The estimate amounting to Rs 11,700 for additions and improvements to the Taluk Office at Alur in the Bellary District, is sanctioned and the amount is appropriated from the Provincial reserve.

2. Attention is drawn to the Chief Engineer's note recorded above.

3. This sanction has been registered as Provincial No 23 W of 1896-97 and classified as Civil Buildings, Original Works.

The S.E. III Circle with bends.
" Nagar P.W. Accts
" Revenue Dept.

DESPATCHED
8 JUN 96

Cr

cuttd
19.5.96

11/5
Estimate for additions and
improvements to the Salub
Office at Allur, Bellary Dist.

T. P.
B. G.M.

4
E

3750

Govt. of Madras.
PUBLIC WORKS.

Dated

Recd.

Encl.

G.O. 2875/ 186, No. 1612 W.

Taluk office at
Muz, Bellary Dt.
=

Estimate of Rs. 11,700
for additions and
improvements to the -
sanctioned with remark
and the amount ap-
propriated from the Pro-
vincial reserve.
=

80
W

WMS

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

G.O., Mis. No. 1485, Revenue, dated 13th April 1896.

Read—Proceedings of the Board of Revenue (Land Revenue), Mis. No. 1465, dated 26th March 1896.

ABSTRACT.—Submitting for the sanction of Government, with reference to G.O. No. 466, Revenue, dated 3rd February 1896, endorsement of the Collector of Bellary, Dis No. 968, dated 16th March 1896, on letter from the Superintending Engineer, III Circle, No. 3851, dated 12th March 1896.

Order—Mis. No. 1485, Revenue, dated 13th April 1896.

The estimates are approved and will be transferred to the Public Works Department for sanction.

(True Extract.)

(Signed) LIONEL DAVIDSON,
Ag. Under Secretary to Government.

Note by the Chief Engineer, Public Works Department.

The following rates are in excess of the divisional schedule :—

	RS.	A.	P.	against	RS.	A.	P.
(1) Dismantling terrace ...	1	0	0	"	0	12	0
(2) " tiled roof ...	0	12	0	"	0	8	0
(3) Terrace roofing ...	32	0	0	"	30	0	0
(4) Mangalore tile roofing ...	30	0	0	"	25	0	0
(5) Ventilators with fixed wire-netting ...	1	2	0	"	0	12	0

If schedule rates be adopted, there will be a saving of Rs. 220. The Superintending Engineer, III Circle, should submit a data list in support of these deviations.

2. The Collector of Bellary should be asked to countersign the plan before the work is commenced.

19th May 1896.

(Signed) D. McNEIL CAMPBELL, Col., R.E.,
Chief Engineer, P.W.D.

ORDER—No. 1612 W., dated 28th May 1896.

The estimate, amounting to Rs. 11,700, for additions and improvements to the Taluk office at Alur in the Bellary district, is sanctioned, and the amount is appropriated from the Provincial reserve.

2. Attention is drawn to the Chief Engineer's note recorded above.

3. This sanction has been registered as Provincial No. 23 W. of 1896-97, and classified as Civil Buildings—Original Works.

(True Extract.)

Under Secy. to Govt., P.W.D.

To the Superintending Engineer, III Circle,
with six enclosures.
" Examiner, Public Works Accounts.
" Revenue Department.

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1896} Madras.
PUBLIC WORKS.

Dated May, 28th.

Recd.

Encl.

G.O. No. 1612 W., 28th May 1896.

MAY.

Taluk office at Alur,
Bellary District

Estimate of Rs. 11,700 for additions and improvements to the —, sanctioned with remark, and the amount appropriated from the Provincial reserve.

Superintending Engineer's Office
3rd Circle
Bellary 12th March 1896

BOARD'S GEN. REG. NO. 1277 OF 1896
LAND REVENUE.

From
H. B. de Winton Esq.
Superintending Engineer
3rd Circle
To the Collector of Bellary

Encl. 3

Sir,
With reference to G. O. No. 361 W dated the 29th January 1896, on Revenue Department G. O. No. 206, dated the 17th Idem, and as promised in this Office No. 3594 of the 20th Idem, I have the honor to forward herewith for your Counter signature and transmission to Government estimate amounting to Rs. 11,700 for improving the Taluk Cutcherry at Alur in the Bellary District.

2. It is item no 12 Part I Class Blocks of the preliminary issue of the Provincial Budget for 1896-97

H. B. de Winton
(Sd) H. B. de Winton
Superintending Engineer

(True copy)
Submitted to the Board of Revenue Land Revenue with reference to Board's Proceedings No. 59 Misc. L.R. dated 7th February 1896
2. The estimate and plan received from the Superintending Engineer are also submitted

For Collector

From
BOARD'S GEN. RER. NO. 1377 OF 1896
LAND REVENUE.

The Collector of Bellary



To

The Secretary to the Commissioners
Of Land Revenue
Madras


RECEIVED
19 MAR. 90

No. 968
16.3.96

Estimate
1 Plan.

At Sakatcherry repairs
Submitting Estimate for Rs. 100
for — for approval and
transmission to Government

045.1
3750/96



Wb