

7977
Public Works (1896.) Department.

G.O., No. 2757 W.

DATED 25 September
1896

5/9

[Despatch Abstract.]

Sub Registrar's Office at Ballambadi: Estimate
of Rs. 2850 for Constructing a well in Trichinopoly
Dist, sanctioned with remark.

70
14

500-13-9-96

479

Estimate of Rs. 2,850 for constructing a — in Trichinopoly district, sanctioned with remark.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following paper:—

G.O., No. 1419, Judicial, dated 29th August 1896.

Read—the following letter from the Superintending Engineer, VI Circle, dated 29th June 1896, No. 1019 S.E.

In reference to your letter to the Chief Secretary to Government, dated 27th September 1895, T No. 4174, communicated to me with Public Works G.O., No. 2766 W., dated 1st November 1895, I have the honour to forward, for your counter-signature and submission to Government for sanction, an estimate of Rs. 2,850 for the construction of a Sub-Registry office at Pallambadi in the Trichinopoly district.

2. The plan has been prepared in accordance with the type design with terrace roofing, approved in G.O., No. 2230 W., dated 21st July 1888, with slight alteration in the foundation and flooring, &c., to suit the locality.

3. The Executive Engineer reports that the site has been selected in consultation with the officers concerned. It is village poramboke given to villagers on darkhast for building houses. The Collector has been requested by the Executive Engineer to cancel the darkhast order, so no compensation has been provided.

4. As regards the rate for brickwork and cut stone, &c., they are slightly higher than usual, but they are accepted considering the difficulty of procuring materials. It is proposed to use table moulded bricks.

5. The estimate is recommended for sanction.

Endorsement of the Inspector-General of Registration, dated 14th August 1896, G. No. 5143, on the above.

Submitted for the sanction of Government.

2. The construction of an office building for the Sub-Registrar of Pallambadi in the Trichinopoly district was sanctioned in G.O., No. 2152, Judicial, dated 21st September 1895.

Order—No. 1419, Judicial, dated 29th August 1896.

The estimate, aggregating Rs. 2,850, is approved, and will be transferred to the Public Works Department.

(True Extract.)

(Signed) F. J. WILSON,
for Chief Secretary.

No. 2751 W., 25TH SEPTEMBER 1896.

ORDER—No. 2751 W., dated 25th September 1896.

The estimate, amounting to Rs. 2,850, for constructing a Sub-Registrar's office at Pallambadi in the Trichinopoly district, is sanctioned.

2. The Superintending Engineer, VI Circle, will report the amount that can be spent on the work during the current official year.

3. This sanction has been registered as Provincial No. 83 W. of 1896-97, and classified as Civil Buildings—Original Works.

(True Extract.)

(Signed) D. McNEIL CAMPBELL, Colonel, R.E.,
Joint Secretary to Government.

To the Superintending Engineer, VI Circle, with five enclosures.
" Examiner, Public Works Accounts.
" Judicial Department.

Encl. J. P. Oliver.

PUBLIC WORKS DEPARTMENT.

Estimate for a Sub-Registrar's office at
Pallambadi, Trichinopoly Dt
No 2751 W, dt 25 September 1896

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

Proceedings of Govt in the Judicial Dept. No. 1419 dt 29 August 1896

The estimate, amounting
to Rs 2850, for constructing a
Sub-Registrar's office at Pallambadi
in the Trichinopoly District, is
sanctioned.

2. The Suptg. Engineer, VI Circle,
will report the amount that
can be spent on the work
during the current official
year.

3. This sanction has been
registered as Provincial No 83 W
of 1896-97 and classified as
Civil Buildings, Original
Works.

To the S.E. VI circle with 5 enclos.
Exar P.W. Accounts
Judicial Dept.

18/9/96
Cm

Public Works Department.

Current No. 7977
 Letter No. 1419
 Dated 29th August 1896
 From the Public Works Department.

TECHNICAL NOTE.
 Name of Work Constructing a Sub Registrar's Office at Pallambadi in the Trichinopoly District.
 Amount of Estimate, Rs. 2850

PARTICULARS OF ESTIMATE.

Main Building	Office	Rs.	2414
	Work compound with 4 gates		252
Subsidiary Buildings	Work compound		25
	Leveling site & removing rubbish		20
Contingencies	2 1/2 %		70
Petty Supervision	2 1/2 %		69
Land Compensation			nil

Total Rupees 2850.

PARTICULARS OF CONSTRUCTION.

Surface soil up to the hard red earth to 1 1/2 ft.
 Sub-soil do. 2 feet of gravel & rocks below.
 Foundations are proposed to be laid to a depth of 3 1/2 feet with concrete knee-holes to ground level.
 Basement is to be raised 2 feet & built of brick in chunnam.
 Walls are to be raised as per dimensions noted on the type design and built of brick in chunnam with archwork over voids.

Plastering or Pointing

Flooring

Roofing

Doors and Windows

Roof timbers

Scantlings

Rates

The plinth area of the main building is 1004 square feet, and the cost per square foot will be Rs. 2.8.9.

The plans and estimates have been countersigned by the Inspector General of Registration and approved in the Judicial Dept.

REMARKS.

The plan & estimate under review, amounting to Rs. 2,850, have been framed with reference to G.O. No. 2766 W dated 17th March 1895 and provide for the construction of a Sub-Registry Office at Pallambadi in the Trichinopoly District.

The plan & estimate have been based on the type design with terraced roofing circulated with G.O. No. 2230 W dated 21st July 1888 with slight alterations in the materials of construction to suit the locality.

The site has been selected in consultation with the Officers concerned and is reported to be a village panchayat.

The following rates are in excess of the Government Schedule & 4th Schedule rates

rates he adopted the saving will be Rs. 60. - inclusion for brick masonry for which a data list has been submitted.

Workman in mortar	27.00	against	20.10.00
Courtyard workman	2.14.00	do	2.12.00
Plaster & point work	1.12.00	do	1.10.00
Plaster work	1.8.00	do	1.2.00
Plastering 2 coats	3.00.00	do	2.8.00
3/4 asphalt flooring	22.00.00	do	21.00.00

These higher rates are stated to be due to the difficulty in procuring materials, vide para 4 of the S.O. letter dated 29th June 1896, No. 1019 SE.

and the necessity for using table-koulded bricks.

Correct

10.9.96.

Public Works (1896) Department.

CURRENT No. 7977

Order

From

Judicial Department.

No. 1419.

Dated 29th August 1896.

Received 4.9.96

Enclosures 5 (11111)

Spare copies

SUBJECT.

Approving and transferring to Public Works Department the estimate aggregating Rs. 2850 for constructing an office building for the Sub-Registrar of Pallambadi in the Trichinopoly District.

J

BACK PAPERS.

G.O.	No.	Department.	Date.
	2766A	PW	1-11-95
	2770C	"	9-7-96
	3292C	"	10-9-96

FURTHER PAPERS.

3.000-3-7-2

3.000-3-7-26

Judicial Department.



PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following paper :—

From the Superintending Engineer, 6th Circle, dated
29th June 1896, No. 1019 SE.

In reference to your letter to the Chief Secretary to Government, dated 27th September 1895, T No. 4174, communicated to me with P.W.G.O., No. 2766 W, dated 1st November 1895, I have the honour to forward for your countersignature and submission to Government for sanction, an estimate of Rs. 2,850 for the construction of a Sub-Registry Office at Pallambady in the Trichinopoly District.

2. The plan has been prepared in accordance with the type design with terrace roofing approved in G.O. No., 2230 W., dated 21st July 1888, with slight alteration in the foundation and flooring &c. to suit the locality.

3. The Executive Engineer reports that the site has been selected in consultation with the officers concerned. It is village peramboke given to villagers on darkhast for building houses. The Collector has been requested by the Executive Engineer to cancel the darkhast order. So no compensation has been provided.

4. As regards the rate for brickwork and cut stone &c, they are slightly higher than usual, but they are accepted considering the difficulty of procuring materials. It is proposed to use table moulded bricks.

5. The estimate is recommended for sanction.

Endorsement

Endorsement of the Inspector-General of Registration,
dated 14th August 1896, G No. 5143, on the above.


Submitted for the sanction of Government.

2. The construction of an office building for the Sub-
Registrar of Pullambadi in the Trichinopoly district was sanc-
tioned in G.O. No. 2152, Judicial, dated 21st September 1895.

O R D E R:- No. 1419, dated 29th August 1896.

The estimate aggregating Rs. 2,850 is approved
and will be transferred to the Public Works Department.

(True Extract)


for Chief Secretary.

To

The Inspector-General of Registration.

,, Public Works Department (with enclos. in original) ✓

8/10