6025, 8577.

Public Works (1896) Department.

G.O., No 2985 W

DATED 21st october 1896

[illegible]

[Despatch Abstract.]

Police Office: Estimate of Rs. 23,400 for constructing a —, school, store rooms and place of arms at Vizagapatam sanctioned with remarks.

[illegible]

[P. W. 26. / 500—13-4-96.]

J. C. 21/10

21/10.

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

BUILDINGS AND ROADS.
CIVIL WORKS.

Government {1896} of Madras.
PUBLIC WORKS.

Recd. } 1896. *Enclosures*
Regd. } *Spare copies*

G.O., No. 2985 W., 21st October 1896.

OCTOBER.

Police Office

Estimate of Rs. 23,400 for constructing a —, school, store-rooms and place-of-arms at Vizagapatam, sanctioned with remarks.

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers:—

From the Superintending Engineer, I Circle, dated 29th June 1896, No. 238 V.Z.

G.O., No. 1508, Judicial, dated 18th September 1896.

Read—the following letter from the Inspector-General of Police, Madras, dated 28th August 1896, No. 3381:—

I have the honour to submit, duly countersigned, for the sanction of Government, plans and estimates, amounting to Rs. 23,200, for the construction of a Police office, school, store-rooms and a place-of-arms at Vizagapatam as noted below:—

	RS.
Police office	17,250
School, store-rooms and a place-of-arms	4,950
Racks for records and store-rooms	1,000
Total ...	23,200

2. This work was approved of in G.O., Mis. No. 17, Judicial, dated 8th January 1895.

3. The Superintending Engineer at first submitted an estimate for Rs. 22,750. I then returned the estimate to him and asked him to make the following alterations:—

(*a*) The omission of the new latrine and armourer's shop, as they were unnecessary owing to the proximity of the existing ones to the site of the new office.

(*b*) An addition to the standard plan for police school and stores, by making provision for a place-of-arms (19′ × 8′ 6″), a small office-room for the store-inspector (9′ 6″ × 8′ 6″) and a small room (9′ 6″ × 8′ 6″) for storing packing cases and lumber. These are necessary.

(*c*) Provision of verandahs on, at least, three sides of the whole building for school, stores and a place-of-arms, leaving the northern side without a verandah.

(*d*) Provision of racks for records and stores in the store-rooms.

The accompanying plans and estimates have accordingly been altered.

4. As stated in paragraph 4 of my letter No. 1604, dated 16th April 1896, disposed of in G.O., No. 1126, Judicial, dated 7th July 1896, the building used as a Police school, stores and place-of-arms will be demolished and the new building for the same erected thereon. The new Police office will also be erected on the site of the present office which will be demolished.

BACK PAPERS.

G.O.	No.	Department.*	Date.	G.O.	No	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department	Date.	G.O.	No.	Department.	Date.

Order—No. 1508, Judicial, dated 18th September 1896.

The plans and estimates are approved and will be transferred to the Public Works Department.

2. The Inspector-General of Police should have obtained the previous sanction of Government to the deviations from the standard design which have been carried out in the estimates.

(True Extract.)

(Signed) W. FRANCIS,
for Chief Secretary.

Note by the Chief Engineer, Public Works Department.

The depth, 5 feet, proposed for the foundations is, perhaps, insufficient, particularly for the main walls of the Superintendent's office which are 35 feet above ground level. It is considered that the foundations for those walls, at least, should be 6 feet deep. Rupees 300 is added to the sub-head concrete to provide for this contingency. There should of course be footings for the foundations to steps. The question of providing lightning conductors being still under consideration with the Secretary of State, the lump sum of Rs. 100 provided for it in the estimate has been expunged.

(Signed) D. McNEIL CAMPBELL, Colonel, R.E.,
12th October 1896. Chief Engineer.

ORDER—No. 2985 W., dated 21st October 1896.

The estimate, amounting to Rs. 23,400, as altered by the Chief Engineer, for constructing a Police office, school, store-rooms and place-of-arms at Vizagapatam, is sanctioned.

2. There is an allotment of Rs. 7,000 for the work in the current year's Provincial budget.

3. Attention is drawn to paragraph 2 of the Judicial Proceedings read above.

4. The sanction accorded in paragraph 1 has been registered as Provincial No. 90 W. of 1896–97, and classified as Civil Buildings—Original Works.

(True Extract.)

(Signed) D. McNEIL CAMPBELL, Colonel, R.E.,
Secretary to Government.

To the Superintending Engineer, I Circle, with twelve enclosures.
" Examiner, Public Works Accounts.
" Judicial Department.

Exd. T. K. Narayana Aiyangar.

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers :—

From the Superintending Engineer, I Circle, dated 29th June 1896, No. 238 V.Z.

G.O., No. 1508, Judicial, dated 18th September 1896.

Read—the following letter from the Inspector-General of Police, Madras, dated 28th August 1896, No. 3381 :—

I have the honour to submit, duly countersigned, for the sanction of Government, plans and estimates, amounting to Rs. 23,200, for the construction of a Police office, school, store-rooms and a place-of-arms at Vizagapatam as noted below :—

	RS.
Police office	17,250
School, store-rooms and a place-of-arms	4,950
Racks for records and store-rooms	1,000
Total ...	23,200

2. This work was approved of in G.O., Mis. No. 17, Judicial, dated 8th January 1895.

3. The Superintending Engineer at first submitted an estimate for Rs. 22,750. I then returned the estimate to him and asked him to make the following alterations :—

(*a*) The omission of the new latrine and armourer's shop, as they were unnecessary owing to the proximity of the existing ones to the site of the new office.

(*b*) An addition to the standard plan for police school and stores, by making provision for a place-of-arms (19′ × 8′ 6″), a small office-room for the store-inspector (9′ 6″ × 8′ 6″) and a small room (9′ 6″ × 8′ 6″) for storing packing cases and lumber. These are necessary.

(*c*) Provision of verandahs on, at least, three sides of the whole building for school, stores and a place-of-arms, leaving the northern side without a verandah.

(*d*) Provision of racks for records and stores in the store-rooms.

The accompanying plans and estimates have accordingly been altered.

4. As stated in paragraph 4 of my letter No. 1604, dated 16th April 1896, disposed of in G.O., No. 1126, Judicial, dated 7th July 1896, the building used as a Police school, stores and place-of-arms will be demolished and the new building for the same erected thereon. The new Police office will also be erected on the site of the present office which will be demolished.

Estimate for the Police office &c at Vizagapatam

DEPARTMENT.

No. 2985 W- dt 21st October 1896. 5 Prov

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

180

From the Suptg: Engineer I Circle, No. 238 V.Z. dt 29th June 1896.

Proceedings of Govt: in the Judicial Dept. No 1508 dt 18th September 1896.

Note by the Chief Engineer Dt 12-10-96

The estimate, amounting to Rs ~~23,100~~ 22,400 as altered by the Chief Engineer, for constructing a Police office, school, store rooms and place of arms at Vizagapatam is sanctioned.

A.S.H. 17.10.96.

2. There is an allotment of Rs 7,000 for the work in the current year's Provincial budget.

Item 90, Pt I class A works

3. Attention is drawn to para 2 of the Judicial Proceedings read above.

4. The sanction accorded in para 1 has been registered as Provincial No 90 W of 1896-97, and classified as Civil Buildings, Original Works.

9/10/96

To The S.E. I Circle with 12 enclos:
" Examr P.W. Accts
" Judicial Dept

D 2/11/96

Cm

Closed
8.10.96.

[P. W. 40. / 50—2-9-96.]

G.C. 12/10

CM

T Kw
B Cwg

BUILDINGS AND ROADS.
CIVIL WORKS.

Government {1896} of Madras.
PUBLIC WORKS.

Recd. } 1896. *Enclosures*
Regd. } *Spare copies*

G.O., No. 2985 W., 21st October 1896.

OCTOBER.

Police Office

Estimate of Rs. 23,400 for constructing a —, school, store-rooms and place-of-arms at Vizagapatam, sanctioned with remarks.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers :—

From the Superintending Engineer, I Circle, dated 29th June 1896, No. 238 V.Z.

G.O., No. 1508, Judicial, dated 18th September 1896.

Read—the following letter from the Inspector-General of Police, Madras, dated 28th August 1896, No. 3381 :—

I have the honour to submit, duly countersigned, for the sanction of Government, plans and estimates, amounting to Rs. 23,200, for the construction of a Police office, school, store-rooms and a place-of-arms at Vizagapatam as noted below :—

	RS.
Police office	17,250
School, store-rooms and a place-of-arms	4,950
Racks for records and store-rooms	1,000
Total	23,200

2. This work was approved of in G.O., Mis. No. 17, Judicial, dated 8th January 1895.

3. The Superintending Engineer at first submitted an estimate for Rs. 22,750. I then returned the estimate to him and asked him to make the following alterations :—

(*a*) The omission of the new latrine and armourer's shop, as they were unnecessary owing to the proximity of the existing ones to the site of the new office.

(*b*) An addition to the standard plan for police school and stores, by making provision for a place-of-arms (19′ × 8′ 6″), a small office-room for the store-inspector (9′ 6″ × 8′ 6″) and a small room (9′ 6″ × 8′ 6″) for storing packing cases and lumber. These are necessary.

(*c*) Provision of verandahs on, at least, three sides of the whole building for school, stores and a place-of-arms, leaving the northern side without a verandah.

(*d*) Provision of racks for records and stores in the store-rooms.

The accompanying plans and estimates have accordingly been altered.

4. As stated in paragraph 4 of my letter No. 1604, dated 16th April 1896, disposed of in G.O., No. 1126, Judicial, dated 7th July 1896, the building used as a Police school, stores and place-of-arms will be demolished and the new building for the same erected thereon. The new Police office will also be erected on the site of the present office which will be demolished.

Order—No. 1508, Judicial, dated 18th September 1896.

The plans and estimates are approved and will be transferred to the Public Works Department.

2. The Inspector-General of Police should have obtained the previous sanction of Government to the deviations from the standard design which have been carried out in the estimates.

(True Extract.)

(Signed) W. FRANCIS,
for Chief Secretary.

Note by the Chief Engineer, Public Works Department.

The depth, 5 feet, proposed for the foundations is, perhaps, insufficient, particularly for the main walls of the Superintendent's office which are 35 feet above ground level. It is considered that the foundations for those walls, at least, should be 6 feet deep. Rupees 300 is added to the sub-head concrete to provide for this contingency. There should of course be footings for the foundations to steps. The question of providing lightning conductors being still under consideration with the Secretary of State, the lump sum of Rs. 100 provided for it in the estimate has been expunged.

(Signed) D. McNEIL CAMPBELL, Colonel, R.E.,
Chief Engineer.

12th October 1896.

Order—No. 2985 W., dated 21st October 1896.

The estimate, amounting to Rs. 23,400, as altered by the Chief Engineer, for constructing a Police office, school, store-rooms and place-of-arms at Vizagapatam, is sanctioned.

2. There is an allotment of Rs. 7,000 for the work in the current year's Provincial budget.

3. Attention is drawn to paragraph 2 of the Judicial Proceedings read above.

4. The sanction accorded in paragraph 1 has been registered as Provincial No. 90 W. of 1896–97, and classified as Civil Buildings—Original Works.

(True Extract.)

Under Secretary to Government.

To the Superintending Engineer, I Circle, with twelve enclosures.
„ Examiner, Public Works Accounts.
„ Judicial Department.

Exd. T. K. Narayana Aiyangar.

84

Public Works Department.

C. No. 8577.

Note by the Chief Engineer,
P. W. Department:-

H P

The depth, 5 feet, proposed for the foundations is, perhaps, insufficient, particularly for the main --- walls of the Superintendent's ---- Office which are 35 feet above --- ground level. It is considered that the foundations for those walls, at least, should be 6 feet deep. Rs. 300 is added to the sub head concrete to provide for this contingency. There should of course be footings for the foundations to --- steps. The question of providing -- lightning conductors being still under consideration with the Secretary of State, the lump sum of Rs. 100 provided for it in the estimate has been expunged.

12/10/96

E. W.

Cases
12/10/96

2985

Public Works Department.

Current No. 8,577.

Letter No. 1,508.

Dated 18th September 1896.

From the Judicial Department.

TECHNICAL NOTE.

Name of Work Constructing a Police office, school, store rooms & place of arms at Vizagapatam,

Amount of Estimate, Rs. 23,200.

PARTICULARS OF ESTIMATE.

Main Building Office	Rs	17,150
Store rooms, school & place of arms		4,950
~~Subsidiary Buildings~~ Record racks	,,	1,000
Lightning conductor	,,	100
Contingencies 5% (Rs 1048)	,,	..
Petty Supervision 2½% (Rs 540)	,,	..
Land Compensation	,,	nil.
Total Rupees ...		23,200.

PARTICULARS OF CONSTRUCTION.

Surface soil reported to be sand to a depth of one foot.

Sub-soil do stiff red earth below above.

Foundations are proposed to be laid to a depth of 5 feet throughout with concrete to ground level.

Basement is to be raised 2 feet and built of rough stone in chunam.

Walls are to be raised as per dimensions noted on the type design & built of rough stone in chunam with archwork over voids of brick in chunam.

DW

For orders.

Draft Pro. submitted, but some addition to the E.W. note may be considered necessary, as regards foundations.

3-10-96

Note by the Chief Engineer P.W.D.

The depth, 5 feet, proposed for the foundations is, perhaps, insufficient particularly for the main walls of the Superintendent's Office which are 35 feet above ground level. It is considered that the foundations for those walls should be 6 feet at least deep. R^s 300 is added to the sub head, contingencies ~~[illegible]~~ to provide for this contingency. There should of course

[P. W-58 / 250—5-8-96.]

Plastering or Pointing the interior surface of walls are to be plastered with 2 coats of chunam & the exterior face pointed with surki mortar.

Flooring of the basement floor is to be of Cud:dapah slabs laid over 4" of concrete & that of the first floor terraced with brick on edge &c. and plastered with Portland cement.

Roofing is to be terraced throughout with brick on edge &c. over teak joists and beams.

Doors and Windows are to be of the descriptions noted in the estimate and painted with 2 coats of silicate paint

Roof timbers are to be of teakwood & stained with 3 coats of wood oil.

Scantlings are correct

Rates are fair

The plinth area of the main building is 7090 square feet, and the cost per square foot will be Rs. 2.6.8 for partly double storied building

The plans and estimates have been countersigned by the Inspector General of Police and ~~and~~ approved in the Judicial Dept. with the remark that the I.G. of Police should have re:ceived the sanction of Govt. to deviate from the Standard design

REMARKS.

The plans & estimate under review, amounting to Rs 23,200, have been framed with reference to G.O. No. 92 W dated 15th January 1895 and provides for constructing a Police Head Quarters Office with store rooms, school & place of arms at Vizagapatam.

The main building has been based on the type designs circu:lated with G.O. No. 1323 W dated 6th June 1895 and the outhouse on the same design with the ad:dition of 3 rooms, one for place of arms 19 x 8.6" and two small rooms each 8.9" x 9.6", one for the Office

be footings for the foundations to the steps.

C.W.S.
8.10.96.

The question of providing lightning conductors being still under consideration with the ~~Chief~~ Secretary of State, the lump sum of Rs 100 provided for it in the estimate has been expunged.

2985 W

Public Works Department.

Current No. 8577.
Letter No. 1508.
Dated 18th September 1896.
From the Judicial Department.

Our

Go orders.

Draft Pro. sub-mitted, but some addition to the E.W. note may be considered necessary, as regards foundations.

3-10-96

TECHNICAL NOTE

Name of Work Constructing a Police office, school, store rooms & place of arms at Vizagapatam,

Amount of Estimate, Rs. 23,200.

PARTICULARS OF ESTIMATE.

Main Building Office	Rs	17,150
Store rooms, school & place of arms		4,950
~~Subsidiary Buildings~~ Record racks	,,	1,000
Lightning conductor	,,	100
Contingencies 5% (Rs 1048)	,,	..
Petty Supervision 2½% (Rs 540)	,,	..
Land Compensation	,,	nil.
Total Rupees ...		23,200.

PARTICULARS OF CONSTRUCTION.

Surface soil reported to be sand to a depth of one foot.

Sub-soil do stiff red earth below above.

Foundations are proposed to be laid to a depth of 5 feet throughout with concrete to ground level.

Basement is to be raised 2 feet and built of rough stone in chunam.

Walls are to be raised as per dimensions noted on the type design & built of rough stone in chunam with archwork over voids of brick in chunam.

Note by the Chief Engineer

P.W.D.

The depth, 5 feet, proposed for the foundations is, perhaps, insufficient particularly for the main walls of the Superintendent's Office which are 35 feet above ground level. It is considered that the foundations for these walls should be 6 feet at least deep. 'Rs 300 is added to the Sub head, contingencies to provide for this contingency' There should of course

[P. W. 58 / 250—5-8-96.]

Plastering or Pointing the interior surface of walls are to be plastered with 2 coats of chunam & the exterior face pointed with surki mortar.

Flooring of the basement floor is to be of Cuddapah slabs laid over 4" of concrete & that of the first floor terraced with brick on edge &c. and plastered with Portland cement.

Roofing is to be terraced throughout with brick on edge &c. over teak joists and beams.

Doors and Windows are to be of the description noted in the estimate and painted with 2 coats of silicate paint

Roof timbers are to be of teakwood & stained with 3 coats of wood oil.

Scantlings are correct

Rates are fair

The plinth area of the main building is 7090 square feet, and the cost per square foot will be Rs. 2.6.8 for partly double storied building

The plans and estimates have been countersigned by the Inspector General of Police and ~~and~~ approved in the Judicial Dept. with the remark that the I.G. of Police should have received the sanction of Govt. to deviate from the Standard design

REMARKS.

The plans & estimate under review, amounting to Rs 23,200, have been framed with reference to G.O. No. 92 W dated 15th January 1895 and provides for constructing a Police Head Quarters Office with store rooms, school & place of arms at Vizagapatam.

The main building has been based on the type designs circulated with G.O. No. 1323 W dated 6th June 1895 and the outhouse on the same design with the addition of 3 rooms, one for place of arms 19 x 8.6" and two small rooms each 8.9" x 9.6", one for the Office of the Store Inspector & the other for a lumber room for packing cases &c.

The Armourer's shop and latrine have been omitted, as they are reported to be unnecessary, owing to the proximity of the existing ones to the site of the proposed office

Provision has been made for teakwood racks for records & store rooms, as per design approved of in G.O. No. 802 W dated 19th March 1891.

No provision for compensation for land has been made in the estimate, as the existing building is to be demolished & the proposed one built on the old site

A lump sum provision of Rs 100 for lightning conductors has been made & as the question of providing lightning conductors is still under consideration with the Secretary of State, the amount may be expunged for the present & a supplemental estimate submitted after the receipt of a reply from the Secy of State.

Yes
CWS
8.10

The depth of foundations proposed, viz. 5 feet appears insufficient particularly for the main walls of the Supdt. office rooms which is 35 feet above ground level

~~Ano.~~
2. Oct 96

Yes

~~Ano.~~

P

be footings for the foundations to the steps.

CWS
8.10.96.

The question of providing lightning conductors being still under consideration with the Chief Secretary of State, the lump sum of Rs 100 provided for it in the estimate has been expunged.

Public Works (1896) Department.

CURRENT No. 8577

Order

From

The Judicial Department

No. 1508

Dated 18th Sept. 1896

Received 21st

Regd: 24.9.96

Enclosures 12 (4 Plans)

Spare copies

SUBJECT.

Transferring plans & estimates duly approved for the construction of a Police office, school, store-rooms and a place of arms at Vizagapatam.

T for scrutiny

CKW Dw 22/9/96.

Item 90, Class A. Grant Rs 7000

P.W. 19
1,000—5-8-96.

P5418 — 0/3/10

BACK PAPERS.

G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.

[G. / 53] …00-26-3-96.

Judicial Department.

CHIEF SECRETARIAT, MADRAS.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following paper :—

Letter from the Inspector-General of Police, Madras, No. 3381, dated 28th August 1896:-

I have the honour to submit, duly countersigned, for the Sanction of Government, plans and estimates amounting to Rs 23,200 for the construction of a Police office, school, store-rooms and a place of arms at Vizagapatam as noted below:-

Police office	Rs 17,250
School, store-rooms and a place of arms —	Rs 4,950
Racks for records and store-rooms —	Rs 1,000
	Rs 23,200

2. This work was approved of in G.O. No. 17, Mis., Judicial, dated 8th January 1895.

3. The Superintending Engineer at first submitted an estimate for Rs 22,750. I then returned the estimate to him and asked him to make the following alterations:-

(a) the omission of the new latrine and Armourer's shop, as they were unnecessary owing to the proximity of the existing ones to the site of the new

Office

office.

(b) an addition to the standard plan for Police School and Stores, by making provision for a place of Arms (19' x 8'-6"), a small office-room for the Store Inspector (9'-6" x 8'-6") and a small room (9'-6" x 8'-6") for storing packing cases and lumber. These are necessary.

(c) Provision of Verandahs on, at least, three sides of the whole building for school, stores and a place of arms, leaving the northern side without a verandah.

(d) Provision of racks for records and stores in the store-rooms.

The accompanying plans and estimates have accordingly been altered.

4. As stated in para 4 of my letter No. 1604, dated 16th April 1896, disposed of in G.O. No. 1126, Judicial, dated 7th July 1896, the building used as a Police School, Stores and place of Arms will be demolished and the new building for the same erected thereon. The new Police Office will also be erected on the site of the present office which will be demolished.

Order No. 1508, dated 18th September 1896.

The plans and estimates are approved and will be transferred to the Public Works Department.

2. The Inspector-General of Police should have obtained the previous sanction of Government

to

P 3.

to the deviations from the standard design which have been carried out in the estimates.

(True Extract)

WFrancis 3 P

Ag: Under Secretary
for Chief Secretary.

To,
18/9

The Public Works Department ✓
(with plans and estimates)

" Inspector-General of Police, Madras.

P. W. CURRENT No. 6025

~~L O No 165~~

Accd: 4.7.96

C. C. De Morgan Esq.
SUPERINTENDING ENGINEER
FIRST CIRCLE.

THE CHIEF ENGINEER
PUBLIC WORKS DEPARTMENT.
MADRAS.

DATED 29/5/
DESPATCHED 30 } June 1896
RECEIVED

No. 238 V.Z.

ENCLOSURES. –

SUBJECT.

Police Office, School and Storerooms at Vizagapatam — Submits copy of letter to the Inspector General of Police forwarding plans and Estimates of Rs. 23200/- for constructing a — for countersignature and submission to Government for sanction.

~~2040 C d/ 22-4-96~~
2681 C d/ 5-4-95
3160 C d/ 24-8-96
2306 W d/ 11-8-96
224 W d/ 1-8-96
2040 C d/ 22-4-96
92 W d/ 15-1-95

Await receipt of the plans & estimates
8/7/96

0/3/10/96

O.L.S. 297 R/M/7

Letter from the Superintend-ing Engineer I Circle No. 237 V.Z. dated 29th June 1896 to the Inspector General of Polic Madras.

-

With reference to your letter No. $\frac{1156}{Genl}$ dated 28th May 1896 and in Continua-tion of my letter No. 1703 dated 4th April 96, I have the honor to forward herewith, plans and fresh Estimates amounting to Rs 23,200 for Constructing a Police office school, and store rooms &c at Vizagapatam for your Countersignature and submis-sion to Government for Sanction.

2. The fresh Estimate has been prepared on the lines indicated in para 3 of your letter under reference.

3. The arrangement of new rooms and racks has been approved by the Superintendent of Police Vizagapatam District.

-

(True copy)

No. 238 V.Z. dated 29th June 1896

Submitted to the Chief Engineer

Public

Public Works Department with reference to his memo No. 2681C dated 5-9-95.

WDehorzat

Superintending Engineer
First Circle

Dk
29/6

Letter from the Superintending Engineer I Circle No. 237 V.Z. dated 29th June 1896 to the Inspector-General of Police Madras.

With reference to your letter No. $\frac{1156}{\text{Genl.}}$ dated 28th May 1896 and in Continuation of my letter No. 1703 dated 4th April 96, I have the honor to forward herewith, plans and fresh Estimates amounting to Rs 23,200 for Constructing a Police office school, and store rooms &c at Vizagapatam for your Countersignature and submission to Government for Sanction.

2. The fresh Estimate has been prepared on the lines indicated in para 3 of your letter under reference.

3. The arrangement of new rooms and racks has been approved by the Superintendent of Police Vizagapatam District.

(True copy)

No. 2384 V.Z. dated 29th June 1896

Submitted to the Chief Engineer Public