9218

Govt. of (1896) Madras.

PUBLIC WORKS.

G.O. 9/1 1896 No. 60W.

Dy: Tahsildar's Office at Kota.

Estimate of Rs. 2530 for tending the — in Nellore Dt. to provide accommodation for the Sub-Registrar's Office, sanctioned th remarks

1.10/7

2 10/1

Public Works (1896) Department.

G.O., No. 63W

DATED 9-1-96

[Despatch Abstract.]

Taluk office at Bapatla: Revised estimate of Rs 46,100 for constructing a — in Kistna Dt., sanctioned with remarks.

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

BUILDINGS AND ROADS.
CIVIL WORKS.

Govt. of {1896} Madras.

PUBLIC WORKS.

Dated January, 9th.

Recd. *Encl.*

G.O. No. 63 W., 9th Jan. 1896.

JANUARY.

Taluk office at Bapatla

Revised estimate of Rs. 46,100 for constructing a — in Kistna district, sanctioned with remarks.

No. 63 W., 9TH JANUARY 1896.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers :—

Proceedings of the Board of Revenue (Land Revenue), Mis. No. 5062, dated 9th October 1895.

Read—the following letter from the Superintending Engineer, II Circle, to the Collector of Kistna, dated 1st September 1895, No. 1198 K.S. :—

With reference to Circular No. 1685 C., dated 26th April 1895, from the Chief Engineer, Public Works Department, I have the honour to forward herewith, for your countersignature and transmission to Government, a revised estimate amounting to Rs. 46,100 for constructing a first-class Taluk office at Bápatla.

2. The original estimate, amounting to Rs. 43,500, was sanctioned in G.O. No. 85 W., dated 15th January 1895.

3. The reasons for the excess over the original estimate are given in the comparative statement accompanying.

Endorsement by the Collector of Kistna, dated 7th September 1895, Ref. No. 5194 Ver.

Submitted to the Secretary to the Commissioners of Land Revenue, Madras, to obtain sanction of Government.

2. The comparative statement and report are enclosed.

Resolution—Mis. No. 5062, dated 9th October 1895.

Submitted for the sanction of Government, with reference to G.O. No. 85 W., dated 15th January 1895, communicated in G.O. No. 383, Revenue, dated 29th January 1895.

(True Copy and Extract.)

(Signed) L. M. WYNCH,
Secretary.

Mis. No. 4478, Revenue.

Approved and transferred to the Public Works Department.

FORT ST. GEORGE,
8th November 1895.

(Signed) L. DAVIDSON,
Ag. Under Secretary.

ORDER—No. 63 W., dated 9th January 1896.

The revised estimate, amounting to Rs. 46,100, for constructing a taluk office at Bápatla in the Kistna district, is sanctioned in supersession of the estimate of Rs. 43,500 sanctioned in G.O. No. 85 W., dated 15th January 1895.

2. There is an allotment of Rs. 10,000 for the work in the current year and this will, if necessary, be augmented on application by the Superintending Engineer.

3. This sanction has been registered as Provincial No. 91 W. of 1895-96 and classified as Civil Buildings, Original Works.

(True Extract.)

Under Secy. to Govt., P.W.D.

To the Superintending Engineer, II Circle, with two enclosures.
" Examiner, Public Works Accounts.
" Revenue Department.

Exd. T. K. Narayana Aiyangar.
Spare Copies

A

PUBLIC WORKS DEPARTMENT.

No 63 W d 9th January 1896

PROCEEDINGS OF THE MADRAS GOVERNMENT.

5

READ the following

Proceedings of the Board of Revenue (Land Revenue) No. 5062 Mis d 19th October 18

Endorsement thereon in the Revenue Deptt No. 4478 Mis d 8th Novr 18

W
6 Jan

The revised estimate, amounting to Rs 46,100, for constructing a taluk office at Bapatla in the Kistna District is sanctioned in supersession of the estimate of Rs 43,500 sanctioned in G.O. No. 85 W dated 15th January 1895.

2. There is an allotment of Rs 10,000 for the work in the current year and this will, if necessary, be augmented on application by the Supty Engineer.

3. This sanction has been registered as Provincial No. 91

of

(40—1,000—21-4-94.)

1895-96, and classified as
Civil Buildings, Original Works

Revised estimate for the Taluk office at Bapatla, Kistna District

To

The S.E. II Circle with 2 enclos.
" Exr. P.W. Accounts
" Revenue Department

Public Works Department.

No. [illegible] 9th January 18

Current No. 8930
Letter No 4478 Mis.
Dated 8th November 1895
From the Revenue Dept.

NOTE BY TECHNICAL SECTION.

Name of work Constructing a Taluq Office at Bapatla in the Kistna District.

Amount of revised estimate Rs 46,100

With reference to E.W.'s note printed with G.O. No. 85 W dated 15th Jany 1895 the S.E. & C. Engr. submits for sanction a revised estimate in the shape of a comparative statement amounting to Rs 46,100 for constructing a First class Taluq Office with outhouses at Bapatla in the Kistna District in lieu of the estimate amounting to Rs 43,500 sanctioned in G.O. No. 85 W dated 15th Jany 1895.

The excess of Rs 2600 or 5.95% over the sanctioned estimate is due to the following causes:—

Due to increase depth of foundations in the main building as ordered in E.W.'s note under reference Rs 1690

To deviation in roof of Police guard, arms & sub jail wards from tiled to terrace & to ceiling verandah roof not provided in original estimate — 42

To provision of cut stone sills to doors & windows —

Brought forward Rs 2419

To corresponding increase in the item of Contingencies & Petty Supervision ... 221

Total Rs 2640

Deduct for ceiling to Treasury room ... 40

Total Excess Rs 2600

The depth of foundations have been increased from 4½ to 6 feet for the main building as ordered in E.W.O. note under reference, the depth of basements has been retained as originally proposed & the masonry increased from 1½ to 2 feet owing to additional expense by the use of cements & to the nature of soil which being sand will probably not stand vertical for a depth of 6 feet.

The roof of the Police guard, arms & out-post wards are now proposed to be terraced as per approved de:sign circulated with G.O. No. 5085 W dated 1st Decr 1894.

Provision has been made for ceil:ing the verandahs with ½" pine planks & for cut stone sills to doors as pro:vided for in the revised design.

The rates are fair & the estim:ate is in order.

2-XII-95.

Sanction CoMG 9/12 95

B 9/12 11/12

Copy of letter no 1198 K.S dated 1st September 1895, from the Superintending Engineer II nd circle to the Collector, Kistna.

With reference to circular No. 1685 C dated 26th April 1895, from the Chief Engineer, Public Works Department, I have the honour to forward herewith for your countersignature and transmission to Government, a revised estimate amounting to Rs 46,100 for constructing a first class Taluq Office at Bapatla.

2. The original estimate which amounting to Rs 43,500 was sanctioned in G.O. No 85 W. dated 15th January 1895.

3. The reasons for the excess over the original estimate, are given in the Comparative statement accompanying.

Submitted to the Secretary to the Commissioner of Land Revenue, Madras, to obtain sanction of Government.

2. The comparative statement and report are enclosed.

Kistna Collectorate
Dated 7th September 95.

for Collector.

5

1A30/4

Ref 2/10

From,

The Collector,

BOARD'S GEN. REG. No 1644 OF 1895
LAND REVENUE.

Kistna District.

BOARD OF REVENUE
30 SEP. 95
MADRAS

To,

The Secretary to the Commissioners of Land Revenue,

Madras.

Dated 7–9–95;

DESPATCHED
26 SEP. 95

Encls two

Ref No 5194/Ver of 95

Subject.

Submitting copy of Superintending Engineer's letter regarding revised estimate made for constructing taluq cutchery at Bapatla, for favour of obtaining sanction of the Government for the excess amount specified therein.

REVENUE DEPARTMENT
Enclosure No. 2
Current No.

R.C. Encl 5430/95

PROCEEDINGS OF THE BOARD OF REVENUE,

LAND REVENUE.

Dated 9th October 1895 No 5062 Mis.

Read Endorsement of the Collector of Kistna dated 7th September 1895 Ref No 5194/Ver of '95 on letter from the Superintending -- Engineer, 2nd Circle, dated 1st September 1895, No 1198 K.S.

Resolution.

Submitted for the sanction of Government with reference to G.O. dated 15th January 1895 No 85W communicated in G.O. dated 29th January 1895 No 383 Revenue .

(True Extract)

(Sd) L.M.Wynch
Secretary

To

The Secretary to Government, Revenue Department,
with letter and 2 enclosures in original.

O/18 10,000—25-3-95.

(1895.)

REVENUE DEPARTMENT.

Current Number. 7396

From

The Board of Revenue, Land Revenue

No. 1000 W of 9-4-91. ✓
" 85 W " 15-1-95 ✓
" 558 C " 13-2-95 ✓
" 1493 C " 6-4-95 ✓

Dated 9-10-1895
Received 11-10-1895.
Enclosures 3,

No. 5062 Mis.

SUBJECT.

Submitting for the sanction of Government revised estimate for constructing a Taluk Cutcherry at Bapatla, Kistna District.

No. 8930

ABSTRACT.

Recd: 14.11.95
Enc: 3

Endorsement No 4478 Mis.

Approved and transferred to the Public Works Department.

✓

Lionel Davidson
12-11

Ag. Under Secretary.

Fort St George,
8th Novr. 1895.

To.
The P.W.D. with enclosures ✓
Board of Revenue L.R.

Clerk
15/11/95