

Public Works (1896) Department.

G.O., No. 757 W.

DATED 2-3-96

[Despatch Abstract.]

General Hospital, Madras: Estimate of
Rs 4930 for constructing isolation wards
for female patients at the —, sanctioned
with remarks.

Wert.

Estimate of Rs. 4,930 for constructing isolation wards for female patients at the —, sanctioned with remarks.

No. 757 W., 2ND MARCH 1896.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers :—

From the Consulting Architect to Government, No. 3765, dated 19th December 1895.

G.O. No. 199, Public, dated 7th February 1896.

Read—the following letter from the Surgeon-General with the Government of Madras, dated 18th January 1896, No. 34 :—

With reference to paragraph 4 of G.O., Public, dated 4th June 1894, I have the honour to submit, for the sanction of Government, the accompanying plan and estimate for the construction of an isolation shed for female patients in the General Hospital costing Rs. 4,930.

The work is of an urgent nature. I beg therefore to solicit the early orders of Government.

Order—No. 199, Public, dated 7th February 1896.

The plan and estimate are approved, subject to the following remarks :—

- (1) The site should be slightly changed so that the drain should not run under one of the main blocks but under the passage or the nurses' room.
- (2) The bath rooms should be moved so as not to block the passages leading to the latrines but to leave them open to access without going through the bath rooms.

2. As the work is of an urgent nature, the Public Works Department will be requested to have it carried out, at a very early date.

(Signed) W. W. PHILLIPS,
for Chief Secretary.

Note by the Chief Engineer, Public Works Department.

The estimate is submitted for sanction on the presumption that the soil is not inferior to loam at bottom of foundation trenches.

(Signed) D. McNEIL CAMPBELL, Col., R.E.,
Chief Engineer, P.W.D.
2nd March 1896.

ORDER—No. 757 W., dated 2nd March 1896.

The estimate, amounting to Rs. 4,930, for constructing isolation wards for female patients at the General Hospital, Madras, is sanctioned.

2. Attention is drawn to the Chief Engineer's note recorded above.

3. The Consulting Architect will put the work in hand at once and apply for such allotment as may be necessary.

4. This sanction has been registered as Provincial No. 113 W. of 1895-96, and classified as Civil buildings—Original Works.

(True Extract.)

Under Secy. to Govt., P.W.D.

To the Consulting Architect, with five enclosures.
 „ Examiner, Public Works Accounts.
 „ Public Department.

Exd. T. K. Narayana Aiyangar.
 Spare Copies

No 757 W of 2 March 1896
 PROCEEDINGS OF THE MADRAS GOVERNMENT.

1st of Civil Works

READ the following

27/1/96
 From the Consgr. Architect to Govt., No. 3765 dated 19th December 1895.

Proceedings in the Public Department, No. 199 dated 7th February 1896.

Note by the Chief Engineer, Public Works Department, dated *25 July* 1896.

The estimate amounting to Rs.

4,930 for constructing isolation

wards for female patients at the

General Hospital, Madras, is sanctioned.

2. Attention is drawn to the Chief Engineer's note recorded above.

3. The Consulting Architect will put the work in hand at once and apply for such allotment as may be necessary.

4. This sanction has been registered as Provincial No. 113 W. of 1895-96, and classified as Civil Buildings, Original Works.

DESPATCH

7-MAR-96

To

The Consgr. Architect with 5 enclos.

„ Examiner, P.W. Accounts.

„ Public Department.

Curry

No. 2, 56

25/2/96

Estimate for Relocation
of the Hospital
at the
of the

Print emergently

T to
B

N^o 757 W/2 March 1896

Note by the Chief Engineer, P.W.D.

50

The estimate is submitted for
sanction on the presumption that the
soil is not inferior to loam at bot-
tom of foundation trenches.

E.W.

CW
26.2.96

25/2/96

Cu

No 757 of 2 March 1896

Public Works Department.

Current No. 1372

Letter No. 199

Dated 7th Feb. 1896

From the Public Department

NOTE BY TECHNICAL SECTION.

Name of work Constructing isolation wards for female patients at the General Hospital Madras.

Amount of estimate Rs 4930

The plan & estimate under review amounting to Rs 4930 provide for erecting two isolation sheds with a nurses pavilion in the compound of the General Hospital at Madras. The sheds are stated to be required in consequence of the removal of the women & children hospital to the late Station hospital. The female wards are to be each 33' x 19' interior dimensions, and the nurses pavilion 10 feet square with verandah all round 5 feet wide & connected with each other by two covered passages, each passage 15' x 6'6". A bath room 8' x 5' is to be built in the rear verandah of each female ward, as shown on tracing plan. These sheds, it is stated, are to be built in general accordance with the existing surgical sheds of the General Hospital with walls

walls of double bamboo mats fixed to teak battens & fitted to south Indian sail uprights. The rails are to be bedded in concrete to a depth of 1'6" with cut stone bed plates at bottom. The ridge is to be supported by 3 cast iron columns 4" in diam. bedded 1'9" in concrete. The roof is to be of Mangalore pattering tiles laid over teak rafters & rafters 4" and eaved with 1/2" teak planks. Floor of the wards, pavilion, bath room & covered passages to be of 4" concrete & plastered over with Portland cement & the verandahs gravelled to a depth of 3 inches.

Permission has been made for an open covered iron latrine with passage to each ward, as per plan.

The civil is reported to be done but the depth of each civil is not reported.

The scantlings for roof timbers are correct & the rates as far as can be examined with the Divisional Schedule are fair.

The plan & estimate have been countersigned by the Surgeon General with the Govt. of Madras & approved in the Public Works Dept for very early execution with the remark that the site should be slightly changed so that the drains may not run under the main blocks but under the passage or passages even also that the bath rooms should be moved so that the passages lead.

leading to the latrines should not be blocked.

The
22.12.96

or

for when written the estimate may be sanctioned.

It will be seen from Current No 1782 (closed) that the work is urgent, & if the estimate can be passed. The C.A. must be told to go on with the work in anticipation of receipt of the GO.


If any be sanctioned on the foregoing basis the civil is not inferior to work at bottom of foundation trenches. And the work being urgent the C.A. may, I think, be authorized to commence at once. C.A. No. 22.12.96

C.A. No. 3947

P. W. D.

3947
19.12.95

No. 3691



From

Henry Irwin, Esq., C.I.C.,

Consulting Architect

to the Government of Madras,

To

The Senior Medical Officer

General Hospital
Madras.

Letter — 1
Plan — 1
Report — 1
Detailed Estimate — 1
Abstract — 1

Sir,

Enclosures. 5

Name of work — General Hospital Madras

Constructing Isolation shed for female patients in the

Amount of Estimate Rs. 4930

With reference to the requisition contained in your letter No. 999 dated 22nd October 1895, I have the honor to forward herewith plan and estimate, as per margin, and to request that you will be so good as to forward the same for the countersignature of the Surgeon General with the Government of Madras. in token of his approval and submission to Government for sanction.

The works to be done are explained in the report attached to the estimate.

I have the honor to be,

Sir,

Your most obedient servant,

H. Irwin

Consulting Architect to Govt.

P.T.O

11
No. 1427 of 20 Decr 95.

So,

II

1909
2

5

The Secy. to the Surgeon General
With the Govt. of Madras.

Forwarded.

101
16 JAN. 96
W. P.
Surgeon Major

for Senior Med. Officer
General Hospital.

No. 101

The Senior Medical Officer
General Hospital.

Returned countersigned and
approved.

Would it not be better to add
two small corner rooms in the verandah
of the nurses pavilion one as a retiring
room for the nurses and one as a
store room - If you concur, ask the
consulting architect to add these.

(By order)

Pls. 2
Madras
16th Jan/96

Wimpson & Co.
Surgeon-Captain

Secy. Surgeon General
With the Govt. of Madras.

Concurred

IV

P.T.O

C. A. 3. 13-7-95.

No. 3765.

Office of the Consulting Architect to Govt.,
Chepauk, Madras,
19th December 1895.

From

Henry Irwin, Esq., C.I.E.,

Consulting Architect

to the Government of Madras,

To

The Chief Engineer

Public Works Department.

Sir,

Enclosures.

I have the honor to report that a plan
and estimate amounting to Rs 4930 for constructing
Isolation sheds for female patients at the General
Hospital, in consequence of the removal of the Women
& Children Hospital was submitted through the
Medical Department on the 16th Inst. If early
sanction is accorded to the work, Rs 3000 can be
spent on the work during the current financial year.

I have the honor to be,

Sir,

Your most obedient Servant,

Henry Irwin

Consulting Architect to Govt.

10262

L 19013

Dec: 20.12.95

From

THE CONSULTING ARCHITECT

TO THE GOVERNMENT OF MADRAS,

To

THE *Chief Engineer*
P. W. D.

No. 3765

Dated

Despatched

Received

19" }
December 1895.

No. OF ENCLOSURES.

Subject.

Reporting that a plan and
Estimate for constructing Isolation
sheds for female patients
at the General Hospital
was submitted through the
Medical Deptt: on the 16th Inst.

of the plan & estimate

Cms

24/12/95

Recd - the following papers:-

2P

Copy of letter from the Surgeon General dated 18th January 19

1896 No 34: -

With reference to para.4 of G.O.Public dated 4th June 1894 I have the honor to submit for the sanction of Government the accompanying plan and estimate for the construction of an Isolation shed for female patients in the General Hospital costing Rs.4930.

The work is of an urgent nature. I beg therefore to solicit the early orders of Government.