

Public Works (1896) Department.

G.O., No. 8406

DATED 7-3-96

[Despatch Abstract.]

Stationary Sub Magistrate's office at  
Periyakulam : Estimate of Rs 9000  
for constructing — in Madurai Dt.,  
sanctioned with remarks.

FURTHER PAPERS.

Gobt. of {1896} Madras.  
PUBLIC WORKS.

Recd.

*Encl*

G.O. No. 840 W., 7th Mar. 1896.

**MARCH.**

Stationary Sub-Magistrate's  
Office at Periyakulam

Estimate of Rs. 9,000 for constructing a  
— in Madura district, sanctioned with  
remarks.

No. 840 W., 7TH MARCH 1896.

GOVERNMENT OF MADRAS.  
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.  
Civil Works.

READ—the following papers :—

Proceedings of the Board of Revenue (Land Revenue), Mis. No. 196, dated 14th January 1896.

Read—the following letter from J. TWIGG, Esq., Acting Collector of Madura, to the Secretary to the Commissioners of Land Revenue, dated 24th December 1895, Ref. on Cur. No. 5446/Genl. :—

I have the honour to submit, duly countersigned, the plan and estimate received with Superintending Engineer's letter No. 882 M.D., dated 17th instant, for constructing Stationary Sub-Magistrate's office at Periyakulam, Madura district, in the compound of the Taluk Cutcherry, and to request that sanction of Government may be obtained for the same. The construction of the office was sanctioned in G.O. No. 384, Revenue, dated 29th January 1895, communicated with Board's Proceedings, Mis. No. 498, dated 4th February 1895.

Resolution—Mis. No. 196, dated 14th January 1896.

Submitted for the sanction of Government.

(True Copy and Extract).

(Signed) L. M. WYNCH,  
Secretary.

Mis. No. 446, Revenue.

Approved and transferred to the Public Works Department.

FORT ST. GEORGE,  
31st January 1896.

(Signed) LIONEL DAVIDSON,  
Ag. Under Secretary to Govt.

Note by the Chief Engineer, Public Works Department.

The amount of the estimate has been reduced from Rs. 9,150 to Rs. 9,000 by correcting an error in the printed schedule of quantities under the item " Venetian windows," viz., 252 square feet into 152 square feet.

(Signed) D. McNEIL CAMPBELL, Colonel, R.E.,  
Chief Engineer, P.W.D.  
27th February 1896.

No. 840 W., 7TH MARCH 1896.

ORDER—No. 840 W., dated 7th March 1896.

The estimate, amounting to Rs. 9,000, as altered by the Chief Engineer, Public Works Department, for constructing a Stationary Sub-Magistrate's office at Periyakulam in the Madura district, is sanctioned.

2. An allotment of Rs. 5,000 has been provided for the work in the budget estimate for 1896-97. This will, if necessary, be augmented on application by the Superintending Engineer.

3. The sanction accorded in paragraph 1 has been registered as Provincial No. 117 W. of 1895-96, and classified as Civil Buildings—Original Works.

(True Extract.)

Under Secy. to Govt., P.W.D.

To the Superintending Engineer, VI Circle, with five enclosures.  
" Examiner, Public Works Accounts.  
" Revenue Department.

Ed. T. K. Narayana Aiyangar.  
Spare Copies

Building & Works  
Civil Works  
PUBLIC WORKS DEPARTMENT.

N<sup>o</sup> 840. W of 7 March 1896.

# PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following

Proceedings of the Board of Revenue (Sand Rev.) N<sup>o</sup> 196 mis of 14<sup>th</sup> Jan'y 1896  
endorsement thereon in the Revenue Dept. N<sup>o</sup> 446 mis of 31<sup>st</sup> Jan'y 1896  
Note by the Chief Engineer P.W.D. of 17<sup>th</sup> Feb. 1896.

The estimate, amounting to Rs. 9,000 as altered by the Chief Engineer P.W.D. for constructing a stationary Sub-magistrate's office at Periyakulam in the Madura district, is sanctioned.

2. An allotment of Rs. 5,000 has been provided for the work in the budget estimate for 1896-97. This will, if necessary, be augmented on application by the S.E.

3. The sanction accorded in para 1 has been registered as Provincial No. 117 W

of 1895-96, and classified  
as Civil Buildings, original  
Works.

*[Signature]*  
27/2/96

Estimate for construction  
a Stationary Sub-Magistrate  
Office at Periyakulam  
Madura District.

P. W. D.

30

Note by the Chief  
Engineer P. W. D.

The amount of the  
estimate has been reduced  
from Rs 9150 to Rs 9000  
by correcting an error  
in the printed schedule  
of quantities under the  
item "Venetian windows"  
viz. 252 sq. ft into 152  
sq. ft.

*[Signature]*

E. W.

*[Signature]*  
28.2.96



To.

The S. E. VI circle  
with 5 enclosures  
" Exr. P. W. Accts  
" Revenue Dept.

*[Signature]*

*[Signature]*

*[Signature]*

May H.E. 28/2 R7/3.

Both the interior & exterior  
 of the building are to be plastered  
 with a coat of chunam.  
 The floor is to be of 2 1/2" cement concrete laid  
 on 4" ordinary concrete & the curbs  
 are plastered with cement.  
 The roof is to be tiled throughout with  
 tiles on edge & complete over tank  
 & beams etc.

Doors and Windows are to be of teakwood of the  
 description noted in the estimate & painted  
 with black oil. Limestone paint.  
 The timbers are to be of teakwood & wood-ribs  
 & bolts.  
 The fittings are correct.

are fair.

plinth area of the main building is  
 468 square feet, and the cost per square  
 ft will be Rs. 2.7.7.

Plans and estimates have been countersigned  
 by the Collector of the District  
 and approved in the Revenue Department  
 at Bangalore.

REMARKS.

The plans & estimate under re:  
 have been framed with re:  
 to Gov. W. 289 W dated 6<sup>th</sup>  
 May 1895 and provide for construction  
 of a Stationary Sub-Magistrate's Office  
 at Parangulam in the Madras Dist.  
 The estimate has been based  
 on the type design circulated with  
 W. 429 W dated 19<sup>th</sup> Feb. 1895 with  
 several modifications, except that the found-  
 ation & Cuddalore slab work have  
 been altered, the former to suit the  
 nature of soil & the latter substituted  
 by coriander, owing to Cuddalore slabs  
 being very costly.

The site has been selected in  
 consultation with the local Sub-Magis-  
 trate & the building is to be built  
 within the compound of the Taluk Office.

Office for which no compensation  
 is required.

The amount of the estimate has  
 been reduced from Rs 9,150 to Rs 9,000  
 owing to an error in the printed  
 schedule of quantities, under the  
 item of Venetian windows, from  
 252 sq ft instead of 152 sq ft. This  
 error will be corrected by a separate  
 note.

Sanction with note - 18 Feb 1896  
 C. M.  
 26. 2. 96

B

## Public Works Department.

840 W

No. 002 m2,

OFFICE OF THE SUPERINTENDING ENGINEER,

6th CIRCLE.

Trichinopoly, 17<sup>th</sup> December 1895.

Current No. 1101

Letter No. 426 m2.

Dated 31<sup>st</sup> January 1896

From the Revenue Department.

From

W. Hughes Esquire,  
The Superintending Engineer,

6th CIRCLE.

To

The Collector of  
Madurai.

## NOTE BY TECHNICAL SECTION.

Name of Work Constructing a Stationary  
Sub. Magistrate's office at Periyakulam,  
Madurai District.

Amount of Estimate, Rs. 9000

## PARTICULARS OF ESTIMATE.

|                                      |          |
|--------------------------------------|----------|
| Main Building <u>Office</u>          | Rs. 7922 |
| <u>Leak Repair work &amp; ladder</u> | 412      |
| Subsidiary Buildings                 | "        |
| Contingencies 5%                     | 416      |
| Petty Supervision 3%                 | 250      |
| Land compensation                    | "        |

Total Rupees ... 9,000

## PARTICULARS OF CONSTRUCTION.

Surface soil stated to be loose earth varying in  
depth from 7 to 8 feetSub soil stiff clayFoundations are proposed to be laid to a depth  
of 8 1/2 feet. The lower 4 1/2 feet to be of concrete  
& the upper 4 feet built of brick  
in chunnam.Basement is to be raised 2 feet & built of  
brick in chunnam.Walls are to be raised as per heights noted  
in the type design and built of brick  
in chunnam with arches over doors  
& windows.

ENCLOSURES.

(3)

Please  
attention  
in the

separated

the estimate

to be submitted

to the

for approval

of the

Commissioner of

Madurai District

for the

purpose of

the

estimate

for the

construction

of the

stationary

Sub. Magistrate's

office at

Periyakulam

in the

Madurai District.

250-293-94.

In reference to the Proceedings of Board of Revenue No: 140. Mis. of 15<sup>th</sup> January 1895, Communicated to me with G.O. No: 287 W of 6<sup>th</sup> February 1895, I have the honor to forward for your countersignature & submission to Government for sanction an estimate amounting to Rs 9150 for Constructing a Stationary Sub. Magistrate's office at Periyakulam in the Madurai District.

2. The plan has been prepared in accordance with the type design with terraced roofing circulated for adoption with G.O. No: 427 W of 19-2-95, except the foundation & Cuddappa Stab work, which are altered to suit the locality.

Current No. 5446  
Date P. W. D. 6th CIRCLE.

FROM

THE SUPERINTENDING ENGINEER,  
6TH CIRCLE.

TO

THE Collector  
of Madura

No. 002nd

Dated 17/1  
Received



Stationary sub-magistrate's  
office at Periyakulam:—

Forwarded for counter-  
signature & sanction of S.O.  
an Estimate of Rs 9150 for con-  
struction of —

Rs. 2  
1101/96

3. No compensation has  
been provided in the  
estimate as the building  
is to be built within  
the compound of the  
Taluk Cutcherry at  
Periakulam.

4. The rates are fair  
and the estimate is  
recommended for sanc-  
tion.

I have the honor to  
Sir,

Yours most obedt. Servant.

W. Hughes

Superintendent, 6th Circle

*[Signature]*



Proceedings of the Board of Revenue

(Land Revenue),

Dated 14. January 1896,

No 196 M.S.

READ

the following letter from J. Twigg Esquire, Esq.  
Collector of Madura, to the Secretary to  
the Commissioners of Land Revenue, Madras,  
Ref: on Cur. cvo: 5446/95, dated 24.12.95.

I have the honor to submit duly  
countersigned the plan and estimate received  
with Superintending Engineer's letter No.  
882 M. D., dated 14<sup>th</sup> instant for constructing  
Stationary Sub-Magistrate's office at  
Periyakulam, Madura District, in the  
Compound of the Taluk Cutcherry and to  
request that sanction of Government may  
be obtained for the same. The construction  
of the office was sanctioned in S.O. cvo:  
384 Revenue dated 29<sup>th</sup> January 1895 Communi-  
-cated with B. O. cvo: 498 M.S. dated 4<sup>th</sup>  
February 1895.

Resolution

Peru 14 July 1896, No 196.

Submitted for the sanction of  
Government.

1 True Copy & Extract

L. M. M. M.

Secretary.

To

The Secretary to Government,

A.D. with plans and  
estimate &c.

*[Signature]*

PL 2.1

1/01/86

*[Signature]*

H.E. 28/2 R 7/3.

( 1896 . )

REVENUE DEPARTMENT.

Current Number. 399.

From

The Board of Revenue ,  
Land Revenue.

Dated 14th January 1896.

Received 17th January 1896.

Enclosures 5.

No. 196 Mis.

### SUBJECT.

Submitting for the sanction of  
Government estimate for construct-  
ing a Stationary Sub-magistrate's  
office at Periyakulam, Madura dis-  
trict.

with an Endorsement.

P. W. CURRENT No. 1101

### ABSTRACT.

Endos: 7/2/1896

Recd: 4.2.96

Endorsement No. 446 Mis.

Approved and transferred to the  
Public Works Department.

Lonel D. S. S. S.

Ag. Under Secretary to Government.

Fort Saint George }  
31st January 1896.

To the Board of Revenue ,

Land Revenue.

To the Public Works Department. ✓

with enclosures.

I am sending

4/3/96  
D. S. S. S.

S.S. VI. <sup>with 2 miles.</sup> 3