Public Works (1896) Department.

G.O., No. 427 d

Dated 14-5-96

[Despatch Abstract.]

Drain: Estimate of Rs. 3450 for excavating Kalidindi —, Pullavarru canal, Kistna Eastern Delta, sanctioned.

BACK PAPERS.

No.	Ab.	Department	Date.	No.	Ab.	Department	Date.

FURTHER PAPERS.

No.	Ab.	Department	Date.	No.	Ab.	Department	Date.

IRRIGATION.
ACCOUNT.

Govt. of {1896} Madras.

PUBLIC WORKS.

Dated May, 14*th*.

Recd. *Encl.*

G.O. No. 427 I., 14th May 1896.

MAY.

Drain

Estimate of Rs. 3,450 for excavating Kalidindi —, Pulleru canal, Kistna Eastern delta, sanctioned.

No. 427 I., 14TH MAY 1896.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following paper :—

From the Executive Engineer, Kistna Eastern Division, to the Superintending Engineer, II Circle, dated 24th March 1896, No. 5480.

I have the honour to forward, herewith, the working levels and estimate, amounting to Rs. 3,380, * for excavating Kalidindi drain for which lump sum of Rs. 4,520 has been provided in G.O. No. 467 I., dated 20th June 1894, sanctioning the estimates of Pedalanka channel.

* Corrected in Superintending Engineer's office to Rs. 3,450.

2. As a tentative arrangement, the drain will provide for one-twentieth of the discharges arrived at by the formula 450 $M^{\frac{2}{3}}$, and the Sub-divisional officer has been authorized to go on with the work.

3. Pending the completion of the work, I think there is no necessity to submit this as a revised estimate, as it is less than the sanctioned amount.

No. 257 K.E.

Submitted to the Chief Engineer for Irrigation for favour of obtaining the sanction of Government to the estimate, amounting to Rs. 3,450, for excavating Kalidindi drain from the lump sum provision of Rs. 4,520 allowed in item No. 43 for Pedalanka channel project sanctioned in G.O. No. 467 I., dated 20th June 1894.

(Signed) W. L. C. BADDELEY, Major, R.E.,
Supg. Engineer, II Circle.

30th April 1896.

Order—No. 427 I., dated 14th May 1896.

The following estimate is sanctioned from the lump sum provision of Rs. 4,520 made for item 43 of the classified abstract estimate, printed in Proceedings of Madras Government, No. 467 I., dated 20th June 1894 :—

Capital Expenditure not charged to Revenue.
49. Irrigation.
Kistna Delta System.
Eastern Section.
I. Works.
Pulleru Canal.
4. Drainage and Protective Works.
Excavating Kalidindi Drain.

			Rs.
2. Land—	1. Compensation		400
4. Earthwork—	2. Excavation		2,950
5. Miscellaneous—	3. Fixing demarcation stones		100
	Total Estimate ...		3,450

2. This sanction is registered as No. 34 I. of 1896–97.

(True Extract.)

Under Secy. to Govt., P.W.D.,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, II Circle, with four enclosures.
" Examiner, Public Works Accounts.
" Revenue Department.

Ezd. T. K. Narayana Aiyangar.
Spare Copies

A

Sec. No. 427 dy 14-May 1896.

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Copy of Act

UNDER date the 30

READ the following

From Supdg Engr. II Circle No. 257 K.E. dy 30 April 96.

The following estimate is sanctioned from the lump sum provision of Rs 4520 made for item 43 of the classified abstract estimate printed in P. Mg No. 467 I., dy 20th June 94:—

Capital Expenditure not charged to Rev.

49. Irrigation
Kistna Delta System
Eastern Section
I Works.
Pulleru Canal
4. Drainage & Protective works.
Excavating Kalidindi Drain.

	Rs
1. Land. 1. Compensation	400
4. Earth work. 2. Excavation	2950
5 Miscellaneous 3. Fixing demarcation stones	100
Total Estimate	3450

2. This amount is registered as No. 31 of 1896-97.

Amount 8/5

Amount 9

Rec'd 6/5

Rec'd 7.5.9 13/5

Rec'd 15/5

Rec'd 15/5

Rec'd 6/5

RECEIVED 28 MAY 96

RECEIVED 2 MAY 96

To
The Chief Engr for I.
Supdg Engr II with 4 encls.
Ex. I 52
Rec'd Supt.

Letter from the Exec: Engineer Krishna Eastern Div. to the Supdg Engineer 2nd Circle, dt 24th March 1896 no 5480.

I have the honour to forward herewith the working levels and estimate amounting to Rs 3380 for encanating Kaldindi drain for which lump sum of Rs 4520 has been provided in G.O. no 467 I 20.6.94 sanctioning the estimates of Pedalanka Channel.

+ Corrected in Sd's Opn's to Rs 3450

2. As a tentative arrangement the drain will provide for 1/20th of the discharges arrived at by the formula 450 M 2/3 and the Sub Divl Officer has been authorized to go on with the work.

3. Pending the completion of the work I think there is no necessity to submit this as a revised estimate as it is less than the sanctioned amount.

No 257 XE
30.4.96

Submitted to the Chief Engineer for Irrigation for favour of obtaining the sanction of Government to the estimate amounting to Rs 3450 for encanating Kalidindi drain from the lump sum provision of

Encls. 4
3 A. Estn
1 Classified Abstract

4

L of Rs 14520 allowed in Item No
68 for Pedalanka Channel
Project sanctioned in G.O. No
466 dy 20th June 94.

Asst Executive Engineer

Major R.E.
Supg Engineer II Circle

P. W. CURRENT No. 4443

IRRIGATION
No. 1324

From

The Supdg Engineer
Second Circle

Encls 4
Date: 13.5.96

To

The Chief Engineer
for Irrigation.

Dated 30 April 1896

Encls 4

No 257 KE

Excavating Kaldeidi
Drain —

Forwarding for sanction
an Estimate amounting
to Rs. 3450 for —

20-6-96 Rs. 4279