Public Works (1896) Department.

G.O., No. 5001

Dated 12-6-96

[Despatch Abstract.]

Masulipatam Canal. Sanctioning estimate aggregating Rs 4,670 for compensation for land and for demarcation Stones required in connection with the work of widening the 1st reach of the — Kistna Eastern Delta.

[P.W. 36. 1000—23-10-96.]

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

IRRIGATION.
ACCOUNT.

Govt. of {1896} Madras.

PUBLIC WORKS.

Dated June, 12th.

Read. *Encl.*

G.O. No. 500 I., 12th June 1896.

JUNE.

Masulipatam Canal

The estimates aggregating Rs. 4,670, for compensation for land and for demarcation stones required in connection with the work of widening the first reach of —, Kistna Eastern delta, sanctioned.

No. 500 I., 12TH JUNE 1896.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following paper :—

From Major W. L. C. BADDELEY, R.E., Superintending Engineer, II Circle, to the Chief Engineer for Irrigation, dated 12th May 1896, No. 381 K.E.

I have the honour to forward herewith, for your approval and sanction of Government, an estimate amounting to Rs. 4,670 for land compensation, &c., required for the first reach of Masulipatam canal, and to request that you will be so good as to sanction it from the provision as per item No. 76 of the statement printed with G.O. No. 857 I., dated 11th October 1895.

2. The report which accompanies the estimate explains the necessity for the work.

ENCLOSURE.

REPORT to accompany the estimate for widening Masulipatam canal, first reach.

	RS.
Estimate	4,670

The first reach of the Bunder canal has never been demarcated, and for some years the deposition of spoil earth from widening and silt clearances has been going on, with the result that the ryots' fields have in some cases been encroached upon.

It is therefore proposed to permanently acquire a width of 30 feet beyond the present boundary throughout, so as to cover the encroachments and provide sufficient space for any spoil which may have to be thrown hereafter. Mango topes have, in a few cases, been omitted, and in such places the spoil silt be otherwise arranged for by allowing longer leads.

The estimate also provides for demarcation stones of the usual type.

(Signed) C. A. SMITH,
Ex. Engr., Kistna Eastern Divn.

ORDER—No. 500 I., dated 12th June 1896.

The following estimate is sanctioned from the provision made for item 76 of the statement printed in Proceedings of Madras Government, No. 857 I., dated 11th October 1893 :—

Capital expenditure not charged to Revenue.
49. Irrigation.
Kistna Delta System.
Eastern Section.
I. Works.
2. Main Canals and Branches.
Masulipatam Canal.
Widening the first reach.

	RS.
1. Land—	
(1) Compensation for land	4,150
14. Miscellaneous—	
(2) Demarcation stones	520
Total ...	4,670

2. This sanction is registered as No. 54 I. of 1896–97.

(True Extract.)

Under Secy. to Govt., P.W.D.,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, II Circle, with three enclosures.
" Examiner, Public Works Accounts.
" Revenue Department.

Exd. T. K. Narayana Aiyangar.
Spare Copies

A. No. 500 I, dt 12-June 1896.

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the 30 [illegible]

READ the following

From Supdg Engr. II Circle, No. 381 K.E. dt 12th May 96.

The following estimate is sanctioned from the provision made for item 76 of the statement printed in P. Mg No. 857. I., dt 11th Oct 93.—

Capital Expenditure not charged to Revs.
49. Irrigation
Kistna Delta System
Eastern Section
I Works.
2. Main Canals Branches
Masulipatam Canal
Widening the 1st reach.

1. Land— 1. Compensation for land Rs 4150
14. Miscellaneous— Demarcation Stones 520
Total 4670

2. This sanction

is registered as
5423 of 1896-97.

Estimate for widening Masulipatam Canal, 1st reach, Kistna Eastern Delta.

Rivers 27/5/96

23/5

Issue
Rivers 27/5/96

7.c.9 11/6
Rivers 12/6

DESPATCHED
24 JUN. 96

To the Chief Engr for I.
Supdg Engr II with 3 encls.
Ex. I. C.R.
Rev Dept.

E. I. Form No. 1—1,000—27-11-95.

23/5

P.S. 123

Report to accompany the estimate for widening Masulipatam canal 1st Reach
Est. R. 4670

The first reach of the Bunder Canal has never been demarcated and for some years the deposition of spoil earth from widening and silt clearances has been going on with the result that the ryots fields have in some cases been encroached upon.

It is therefore proposed to permanently acquire a width of 30 feet beyond the present boundary throughout so as to cover the encroachments and provide sufficient space for any spoil which may have to be thrown hereafter. Mango topes have in a few cases been omitted and in such places the spoil will be otherwise arranged for by allowing longer leads.

is

The estimate also provides for demarcation stones of the usual type -

A Smith
Executive Engineer
Kistna Eastern D.C.

CHIEF ENGINEER FOR IRRIGATION.
14 MAY. 96
No. 156 K.S

4

SUPG. ENGINEER'S OFFICE,
No
6- MAY. 96
P. W. D.
SECOND CIRCLE.

O.W.C.
520 5/96

10

Superintending Engineer's Office.

No. 381 K.E.

II CIRCLE,
Dated 12 May 1896.

From,
Major W. L. C. Baddeley ~~Esquire~~, R.E
Superintending Engineer,
II Circle.

To,
The Chief Engineer,
For Irrigation,
Madras.

Sir,

2 A. Estr.
1 Report
1 Classified Abstract
4

I have the honour to forward herewith for your approval and sanction of Government an estimate amounting to Rs 4670 for land Compensation &c. required for the 1st reach of Masulipatam Canal and to request that you will be so good as to sanction it from the provision as per item No. 76 of the statement printed with G.O. No. 857 I dated 11th October 193.

2. The report which accompanies the estimate explains the necessity for the work.

I have the honour to be,
Sir,
Your most obedient Servant
W L Baddeley
Major R.E.
Superintending Engineer
II Circle.

D. 11/5/96

CHIEF ENGINEER FOR IRRIGATION. 14 MAY 96 No. 1562.

From

The Supg Engineer

Second Circle

From,

The Superintending Engineer,

II Circle.

To,

To The Chief Engineer

For Irrigation

The

Dated 12 May 1896

Dated

Received } 18

Enclosures.

NO.

SUBJECT.

Encls 4

No 381 KE

Widening of Masulipatam Canal 1st Reach —

Forwards for sanction Estimates aggregating Rs 4670 for land Compensation &c for —