

Public Works (1897) Department.

G.O., No. 1426 W

DATED 26 May 1897

Lamine
To day

24/5

[Despatch Abstract.]

Lamine Relief Works. Certain Estimates
for — in the Bellary D^o sanctioned
with remark.

100
H

26/5/97

28/5

Certain estimates for — in the Bellary district, sanctioned with remark.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

Read—the following papers:—

Proceedings of the District Board, Bellary, dated 5th April 1897.

Read—the following estimate for new works and repairs of roads from the Local Fund Engineer, Bellary, for sanction as Famine Relief Works:—

New works.

Alur Taluk—

	RS.
(1) Road from Vandavagali to Raravi	9,880
(2) Do. Halbadir to Holagundi	28,770
(3) Road from Kottlachinta to Adoni-Siruguppa road near Harivanam via Kavihal and Agasanur	22,100
(4) Road from Yerur to Halbadir via Mallikargunnabalu and Medabalu	26,780

Bellary Taluk—

(5) Road from Rupanagudi to Parmadevanahalli	7,680
(6) Do. Kurugodu to Bellary-Siruguppa road	7,910
(7) Do. Serigeri to Bellary-Siruguppa road	4,800

Raysadrag Taluk—

(8) Road from Malyam to Kalyandrag frontier	19,000
---	--------

Harpanahalli Taluk—

(9) Road from Nichappur to Oojini	20,330
-----------------------------------	--------

Resolution.—Sanctioned.

(Signed) J. T. LEVER,
Vice-President.

C. R. No. 1657.

Submitted to Government for favour of sanction through the Superintending Engineer, III Circle, with the estimates.

7th April 1897.

(Signed) J. T. LEVER,
President.

No. 327.

Forwarded to the Secretary to Government, Local and Municipal Department. I have ordered only 2 inches of gravel to be laid in all roads, but have left the estimates as they are, because the balance can be used for repairs.

15th April 1897.

(Signed) W. B. DEWINTON,
Superintending Engineer, III Circle.

No. 538, Local and Municipal.

Transferred to the Public Works Department.

FORT ST. GEORGE,
30th April 1897.(Signed) G. S. FORBES,
Secretary to Government.

ORDER—No. 1426 W., dated 26th May 1897.

The undermentioned estimates for famine relief works in the Bellary district are sanctioned:—

“33. Famine relief,” Local.

Details.	Amount of estimate.	RS.
(1) Constructing a road from Nichappur to Oojini, 17 miles	20,330	(Regr. No. 4 W. of 1897-98)
(2) Constructing a road from Malyam to Kalyandrag frontier, 19 miles	19,000	(“ 5 W. of “)
(3) Constructing a road from Serigeri to Bellary-Siruguppa road, 2½ miles	4,800	(“ 6 W. of “)
(4) Constructing a road from Kurugodu to Bellary-Siruguppa road, 2½ miles	7,910	(“ 7 W. of “)
(5) Constructing a road from Rupanagudi to Parmadevanahalli, 7 miles	7,680	(“ 8 W. of “)
(6) Constructing a road from Yerur to Halbadir via Mallikargunnabalu and Medabalu, 12½ miles	26,780	(“ 9 W. of “)
(7) Constructing a road to connect at Harivanam the Koontal-Siruguppa road from Kottlachinta via Ravihall Agasanur, 9 miles	22,100	(“ 10 W. of “)
(8) Constructing a road from Halbadir to Holagundi, 13½ miles	28,770	(“ 11 W. of “)
(9) Constructing a road from Vandavagali to Raravi, 8 miles	9,880	(“ 12 W. of “)
Total	1,47,250	

2. It is, however, observed that there are no details for earthwork.

(True Extract.)

Under Secretary to Government.

To the Superintending Engineer, III Circle.
“ Examiner, Public Works Accounts.
“ Local and Municipal Department, with nine enclosures.

Exd. C. M. Thumbuswamy.

A
 11/10/97
 (1) H. E. to Government
 11/10/97
 Urgent

Estimates for famine relief works
 in the Bellary St.

P.W. DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Bill walt

READ the following.

From the President, District Board, Bellary, No 1657 d/7th April 1897
 Endorsement thereon in the Local and Municipal Dept, No 538 d/30th April 1897

To
 The Local & Municipal Dept
 for favour of counter-initals

over. No: 1416 W d/26.5.97

The undermentioned estimates
 for famine relief works in the
 Bellary St. are sanctioned:—

M/S to L & M depts
 22/5/97

22/5/97 "33. Famine Relief", Local.

Details -

Details -	Amount of estimate	Regr No
(1) Constructing a road from Nichappur to Gopinip 17 miles	Rs 20,330 -	4 W of 1897-98
(2) — do — from Malayan to Kalyandrug - 19 miles	Rs 19,000 -	5 W of 1897-98
(3) — do — from Serigeri to Bellary. Linguppa road, 2½ miles	Rs 4,800 -	6 W of 1897-98
(4) — do — from Kurugudi to Bellary. Linguppa road, 2½ miles	Rs 7,910 -	7 W of 1897-98
(5) — do — from Rupanigudi to Parmadevanahalli, 7 miles	Rs 7,680 -	8 W of 1897-98
(6) — do — from Yerru to Halharini via Malli Karjinhall and Madahall, 12½ miles	Rs 26,780 -	9 W of 1897-98
(7) Constructing a road to connect at Hariwanam the Krontal Linguppa road from Delta chintla via Ravi hall Agasanur, 9 miles	Rs 22,100 -	10 W of 1897-98
(8) — do — from Hallariv to Holafundi, 13½ miles	Rs 28,770 -	11 W of 1897-98
(9) — do — from Vandavagally to Karavi, 8 miles	Rs 9,880 -	12 W of 1897-98
Total	Rs 1,47,250	

T H 27/5/97
 B. P. 27/5/97

To
 The Y. E. III Arch. 2. It is however, observed that there are no details for cart work.

- Exam, P.W. Accts

Land M. Dept with P. W. Accts
 H. E. 21.5.97 R 22.5.97
 H. E. 18.5.97 R 21.5.97

CM 15/5/97
 17/5/97
 P. W. 10/5/97
 18/5/97

1424 w

Public Works Department.

Current No. 4410

Letter No. 538

Dated 30th April 1897

From the L. & M. Dept.

NOTE BY TECHNICAL SECTION.

Name of work Constructing the

undermentioned famine roads
in the Bellary District.

Total amount of estimate 147,250.

On
On 21st April
Draft from submitted
107575

(1) Constg. Famine road from Kitchapur
to Oojing - 17 miles --- Rs. 20,330

(2) - do - from Chalayam to
Kalliyandrog - 19 miles } 19,000

(3) - do - from Sirigery to
Bellary Sirugappah road } 4,800
2 1/2 miles

(4) - do - from Karugodu to
Bellary Sirugappah road } 7,910
2 1/2 miles

(5) - do - from Roopengudi to
Paramadavenhalli - 7 miles } 7,680

(6) - do - from Yerrur to
Hallari via Halli - } 26,780
Karjinhall + Madahall
12 1/2 miles

(7) - do - to connect at Harivanam
the Koomtal Sirugappah
road from Kotechintav via
Ravihall etc. - 9 miles } 22,100

(8) - do - from Hallari to
Halagoondy - 13 1/2 miles } 28,770

(9) - do - from Vandavagally
to Karany - 8 miles } 9,880

Total Rs. 147,250

At the above estimates provide for earth work, collecting metal & gravel and spreading and Consolidating -

Detail measurements for earth work, channelling and cutting approaches to streams &c, are not given, but only lump quantities provided. Detail measurements for installing & gravelling only are given and they have been checked.

The following are the widths and thickness of which the roads are proposed to be metalled and gravelled -

Road nos
1+9 - Metalling 12' x 3" - Gravelly 15' x 3"
2+5 - 50 - 12' x 2" - 50 - 15' x 3"
3, 6+8 - 50 - 12' x 4" - 50 - 15' x 3"
4+7 - 50 - 12' x 6" - 50 - 15' x 3"

Rates cannot be checked from the District Schedule - Data should have been submitted with the estimates.

The estimates have been countersigned by the District Board President and the Resolution of the Board's Proceedings, No 1657 of 17th April 1907, approving and sanctioning the estimates are submitted.

AL
10/5/97

Not even lump sums as the quantities are taken at the nearest unit.

CLM
15/5/97

For the increase of rate for spreading & Consolidating metal from 0-3-6 to 0-9-0 per 100 cft, the District Board Eng. explains - "Additional rate for carriage of water as water will not be available on roadside during scarcity season for consolidation purposes"

Sanctioned
15/5/97

Public Works (1897) Department.

CURRENT No. 4410

Order

From

The Local & Municipal Corp.

No. 538

Dated 30.4.97

Received 4.5.97

Enclosures 10

Spare copies

SUBJECT.

Roads in the Bellary District

Transferring estimates

for the construction of

Certain -

I am sanctioning
15/5/97

V.L.S. 86.

FURTHER PAPERS.

CURRENT No. 1067-*H*



From The President
District Board
Bellingham

Through the Superintending
Eugene III Circle Bazaar
CR No. 1657796

Order.

$\sqrt{327}$
15-4-97

Enitases 9

Forwarded to the Secretary
to Government, Local & Municipal
Department. I have ordered
inf 2 inches of gravel to
be laid on all roads, but
have left the estimates as
they are, because the balance
can be used for repairs.

Introduction

13.4.5

Sept. Engineer, III Circle

Dated 7-4-97

Received * 11 6 APR. 1897

Registered 17-4-97

Enclosures (9) & 20. Tim. attes

Spare copies

SUBJECT.

Submitting for sanction
of Government Resolution
of the District Board Bellary
No 5 dated 5-4-97 with certain
estimates regarding new works

P.T.O.

Asm 197
26 Jul 97
Bep
P. ho.
S. D 15-4-97

BACK PAPERS

G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.

No. 538 dt 30 4 97

Transferred to the Public Works Department.

Secretary to Government

1/2/97
Fort Saint George,
50 4 1897

The Public Works Department

PROCEEDINGS OF THE DISTRICT BOARD, BELLARY.

Dated 5 April 1897.

PRESENT.

Official Members

J T Lewis Esquire Treasury Deputy
Collector & Vice President

L Mally & Ramakrishna Rao B.A. Deputy Collector
Bellary

M T Chellapattay Esq. B.A. Deputy Collector
Bellary

P Subbaraya Mudaliyar Esq. B.A. Deputy Collector
Bellary

C Venkoba Rao Esq. B.A. Deputy Collector
of Horpanahalli

Non-official members

6 Mally D Kristnana charlu Esq. B.A.

7 " C Hanumantha Gowd Esq. B.A.

8 " J P Chelilingam Esq. B.A.

9 " J Sannabhat Esq. B.A.

10 " J Chelilingam Esq. B.A.

11 " Setti Chidaramappa Esq. B.A.

12 " P Dasi Reddy Esq. B.A.

13 " H Basalinga Gowd Esq. B.A.

14 " H. Narayana Reddy Esq. B.A.

15 " Rungana Gowd Esq. B.A.

16 Mahamud Abdul Latif Sahib

17 Matur Honnur Sahib

18 Mahamud Shah Sahib.

Resolution 5

Read the following estimates for
New works and repairs of roads from
the Local Fund Engineer Bellary for
sanction as Famine Relief works.

New works

Alur Taluk

- (1) Road from Vandavagali to Karavi Rs 9880 X
- (2) " Kallurvi to Holagundi " 28770 X
- (3) " Kottachitta to Idoni - } 22100 X
Singappa road near Harivannam
via Ravihal and Agasamer
- (4) " Yerur to Kallurvi via Mallikar } 29440 26780 X
gunnathala and Medabalu -

Bellary Taluk


- (5) " Rupanagudi to Parmadevanahalli 7680 X
- (6) " Thungodu to Bellary - Singappa } 7910 X
road
- (7) " Serigeri to Bellary - Singappa road 2800 X

Royadurg Taluk

- (8) " Chalyam to Chalyandurg frontier 19000 X

Harpanahally Taluk

- (9) " Nichappur to Ajini - 20330 X



OL 8.1 x

4410/87

(True Extract)

Submitted to Government for
favour of sanction through the Superintending
Engineer III circle in the estimates
J. S. Saver 27/4/97.

7.6.97
Vice President
for members