

Public Works (1897) Department.

G.O., No. 883 W

DATED 29. March 1897

30/3/97

[Despatch Abstract.]

Road: Estimate of Rs. 7400 for constructing a feeder - from Yerragudi-
pand Railway station to Kokkatam
village, Cuddapah &c sanctioned.
=

90/5/97

Government {1897} of Madras.
PUBLIC WORKS.

Spare copies

MARCH.

Estimate of Rs. 7,400 for constructing a feeder — from Yerragudipand railway station to Kokkatam village, Cuddapah district, sanctioned.

No. 883 W., 29TH MARCH 1897.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper :—

From W. B. DEWINTON, Esq., Superintending Engineer, III Circle, to the
Chief Engineer, Public Works Department, dated 17th February 1897,
No. 3986 W.I have the honour to submit, herewith, plan and estimate amounting to Rs. 7,400
for constructing a new road from Yerragudipaud railway station to Kokkatam village
in the Cuddapah taluk, Cuddapah district, and to request that you will be good enough
to obtain the sanction of Government to the same.2. The estimate was prepared by the Local Fund Department and submitted by
the District Board for sanction of Government through this office.3. An extract from the District Board's Proceedings approving the Local Fund
Engineer's original estimate for Rs. 7,100 is enclosed for information.4. If the work is to be carried out by this department, I request that the usual
percentage charges for establishment and tools and plant may be added to the estimate,
in which case no charge for scrutiny of estimate will be made by this department.

ORDER—No. 883 W., dated 29th March 1897.

The estimate amounting to Rs. 7,400 for constructing a feeder road from Yerra-
gudipaud railway station to Kokkatam village, Cuddapah district, is sanctioned.

2. This sanction has been registered as Local No. 98 W. of 1896-97.

(True Extract.)


Under Secretary to Government.

To the Superintending Engineer, III Circle.
„ Local and Municipal Department, with eleven enclosures.

Esd. P. Seetharam.

Constn of a feeder road from Yerragudipaud
Railway Station to Kokkatam village,
Cuddapah Dt

P.W. DEPARTMENT.

No 183 W of 29-3-97
PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

From the Suptg Engr, III Circle, No 3986 W of 17th February 1897

32

A.H.
26.3.97The estimate amounting
to Rs 7,400 for Constructing a
feeder road from Yerragudipaud
Railway station to Kokkatam
village, Cuddapah Dt, is Sanctioned2 This sanction has been
registered as Local No 98 W
of 1896-97

19/3/97

The Secretary to Govt, L & M Deptt
for favour of counterinitials

Note for the Secretary

no objection in this
Department.12
20/3/97

C.R.

G.R.
19.3.97C.R.
19.3.97

S.P. 17

T.B.

Y.

The S. E. III Circle

Land M Deptt with
11 enclos[P. W. 40.
1,000-10-1-97.]

1783

883

sw

Three sections,
connected with current
No 1783, (estimate
for Yerragudipand
Kalkatam road, in
the Bellary Dist.,
were received after
submission to you of
T's note on the
estimate -

T's note was
submitted on the
4th inst.

CS
5.3.97

sw

The estimate has been based
on the gradients noted in ink
& not on those in pencil.

The gradients are fair, the
steepest being 1 in 55.3 at the
commencement of the road for
a short length of 166 feet.

What is the object of the
the gradients shown in
pencil? Do they show quantities
corresponding with the earth to be
taken out of the side pits?

CS
P.T.O. 18.3.97
SE Circle.

The undersigned has the
honour to request that
the longitudinal and
cross sections referred to
in the Local Fund District
Engineers' Report may be
submitted. They have not
been received in this office.

CS
5.3.97

If this is a common cut it
can be sanctioned at once, if
not the letter dated 1.8.97
may be attached

5/3/97

Public Works Department.

Current No. 1783
Letter No. 3986 W
Dated 17th February 1897
From the Deputy Engineer to Circle

NOTE BY TECHNICAL SECTION.

Name of work Continuing a feeder road
from Yerragudipand railway station
Kalkatam village, Cuddapah Dist.
Amount of estimate Rs 7400

The estimate under review, amount-
ing to Rs 7400, provides for construct-
ing a feeder road for a length of
3 1/4 miles from Yerragudipand rail-
way station to Kalkatam village,
by cutting side channels & forming
the road to an average height of
18 inches above the adjoining ground.

The top surface of the road will
be 15 feet wide of which the centre
12 feet will be sandbed to a depth
of 3 inches in order to obtain a hard
surface, and then metalled to a
depth of 4 inches and blinded
with 2 inches of gravel.

Provision has been made for
rough stone road drains, 15 in
number, varying in length from
30 to 60 feet to pass the surface
drainage.

To T with works
as since received
CS 18/3/97 The rates are fair, vide deta

lists submitted.

The survey plan & estimate have been countersigned by the President Dist. Board & approved in Dist. Boards Proceedings dated 5th Decr. 1896 on the original estimate of Rs 7100.

The levels & cross sections of the proposed road have been submitted.

[Signature]
4.3.97

By The gradients shown in pencil appear to have been an after consideration of the Dist. Board Engineer in order to raise the road 18 inches above ground surface. This proposal appears to have not been approved by the S.E. III Circle, and the original gradients as shown in ink were therefore adhered to. vide Dist. Board Proceedings dated 5th Decr 96.

The quantities of earthwork estimated are based on the inked gradients of which a greater portion will be obtained from excavation of side channels.

[Signature]
1897.

Flagged X.

The estimate may be sanctioned.

[Signature]
18/3/97

[Signature]

Public Works (1897) Department.

CURRENT No. 1783

From The Superintg Engineer
3rd Circle
Bellary

Order

No. 3986u

Dated 17 February 1897

Received 18.2.97

Registered 18.2.97

Enclosures 4 to 11th (2 blank)

Spare copies 38

SUBJECT.

Road from Yerragudiipadu
Ry station to Bobbikannu
Village in Goudapet tal.

Forwards estimate
Rs 2400 for constructing
a

[Signature]
for sanction

[Signature]
copy
18/3/97

BACK PAPERS.

FURTHER PAPERS.

No 3986W Superintending Engineer's
Office, III Circle.
17th February 1897.

From

W. B. de Winton, Esq.,
Superintending Engineer,
III Circle.

To
The Chief Engineer,
Public Works Department
Madras.

Sir,

110
Sir,
I have the honour to submit herewith plan and estimate amounting to Rs. 7,400/- for constructing a new road from Yerragudipad rail-way station to Mokatum village in the Buddapah taluq, Buddapah District, and to request that you will be good enough to obtain the sanction of Government to the same.

2. The estimate was ^{prepared} ~~prepared~~ by the Local Fund Department - and submitted by the District Board for sanction of Government through this office.

3. An extract from the District Board's Proceedings approving the Local Fund Engineer's Original estimate for Rs 7,100 is enclosed for information.

4. If the work is to be carried out by this department, I request that the usual percentage charges for establishment and tools and plant may be added to the estimate in which case, no charge for scrutiny of estimate will be made by this Department.

I have the honour to be,
Sir,

Your Most Obedient Servant,

W. H. H. H. H.

Supt. dg Engineer, III Circle

L.S.

15/2/97.

2