

12-1-43 VI

Public Works (1898) Department.

G.O., No. 1370

DATED 1 June 98

[Despatch Abstract.]

Sea Customs House at Calingapatam,
 Estimate of Rs. 4.50 for improvements
 to be approved and returned to the S.E.
 I think for sanction and execution.

92/6

1-6-98

Indexed 2/6

FURTHER PAPERS.

Government {1898} of Madras.
PUBLIC WORKS.

Spare copies

G.O., No. 1370 W., 1st June 1898.

JUNE.

Sea Customs House at Calingapatam

Estimate of Rs. 450 for improvements to the —, approved and returned to the Superintending Engineer, I Circle, for sanction and execution.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From Commander H. A. STREET, R.I.M., Presidency Port Officer, Madras, to
the Secretary to Government, Marine Department (through the Secretary
to Government, Public Works Department), dated 20th April 1898,
No. 1876/152 G.

I have the honour to forward, duly countersigned, for sanction of Government and allotment of funds, an estimate amounting to Rupees (450) four hundred and fifty for carrying out certain alterations to the Sea Customs House at Calingapatam by which a portion of the building could be converted into a residence for the local Port Conservator. At Calingapatam a suitable residence for the class of persons now holding the post of Port Conservator cannot be got, and hence the alterations proposed in the estimate by the Superintending Engineer, I Circle, have my approval.

2. No budget provision has been made for this work, but the cost can be met from the Eastern Group Port funds.

3. The Collector, point

2. No budget provision has been made for this work, but the cost can be met from the Eastern Group Port funds.
3. The Collector points out that, as the alteration is for the benefit of the Conservator, it must be paid for from Provincial funds and I agree with him.
4. The statement required under article 158 of the Civil Account Code is attached.

ORDER—No. 1370 W., dated 1st June 1898.

2. The countersignature of the Collector to the estimate should be obtained before the work is put in hand.

2. The countersignature of the Collector to the estimate should be obtained before the work is put in hand.

(True Extract.)

Under Secretary to Government.

To the Superintending Engineer, I Circle, with five enclosures.
 „ Examiner, Public Works Accounts.

Exd. P. Seetharam.

A

(2) H. E. the Governor Papers to be read in Proceedings:—

Again G.O., dated 189 , No.

Again G.O., dated 189 , No.

Current No. 3759 of 1898, dated 20 April 98, from The P. P. O.

" " " 189 " "

189

ORDER

The estimate amounting to Rs 450 for improvements to the Sea-
bustness House at Calicut, is approved and returned to the
Suptg. Engineer, I Circle, for sanction
and execution. The expenditure
will be met from Provincial funds.

2. The countersignature of the collector to the estimate should be obtained before the work is put ~~in~~ in hand.

ACK
20.5.98

Note. The estimate is dealt with in the accompanying technical note.

ADK
20.52.98

To,

The S. E. I circle with 5 Encl.
 11 Examiner, P. W. Accounts

P. W. 4
500-27-1-6

Public Works Department.

Current No. 3759

Letter No. 1576 G.
152

Dated 20th April 1898

From the Presidency Port Office
Madras

TECHNICAL NOTE.

Name of Work Estimate for carrying
out certain alterations to the Sea
Customs House at Calingapatam

Amount of Estimate, Rs. 450

PARTICULARS OF ESTIMATE.

Main Building alterations Rs. 417

Subsidiary Buildings

Contingencies about 4 per cent .. 16

Petty Supervision about 4% .. 17

Land Compensation

Total Rupees ... 450

PARTICULARS OF CONSTRUCTION.

Surface soil } Sandy Loam
Sub-soil }

Foundations Concrete in Mortar 3 ft. deep

Basement Included in above.

Walls Brick in Mortar to heights
allowed in Plan etc.

*Dr
Am. order
Droffo
Gulimatta
122
1897/98*

Plastering or Pointing Plastering 2 coats
and whitewashing.

Flooring 4" concrete plastered

Roofing Sal pebbles, flat Span
Tiles & Chumam boards.

Doors and Windows Sal wood. battens

Roof timbers Sal wood.

Scantlings Correct.

Rates Fair. detailed data for
"concrete" and "Flooring" furnished.

The plinth area of the main building is
588 square feet, and the cost per square
foot will be Rs. 1-5-0.

The plans and estimates have been countersigned
by the Presidency Port Officer
and

REMARKS.

The Presidency Port Officer
made as farwards an
estimate for Rs 450 for
sanction of Govt.
and allotment of
funds for carrying
out alterations to the
Sea Customs House
at Calingabatom
by which a portion
of the building could
be converted into a
residence for the
Local Port Conservator
as no suitable residence

for the class of persons now
holding the post of Port
Conservator can be had
at Calingabatom. The
alterations were proposed
by the Sups Engineer 1st Circle
and approved by the
Port Officer.

The Collector points out
that as the alterations is
for the benefit of the Conservator
it must be paid from
Provincial Funds and,
in this opinion the Port
Officer concurs.

The Statement required under
article 158 of the Civil
Account Code is attached.
alteration. It is proposed
to extend the lower godowns
and convert them into
quarters for the Conservator
as shown in red ink on
the plan.

20.5.98

AR
20.5.98.

10-2-11.
4-5-98.

Thro' the Secretary to Government, Public Works Department.

Marine (189⁸) Department.

O.W. CURRENT No. 3759

1370W
1370W

From

The Presidency Port Office
Madras

Order

No. $\frac{1876}{152}$ 4

Dated 20th April 1898.

Received

Registered

Enclosures Estimate and Plan

Spare copies

SUBJECT.

Forwards for sanction and
allotment of funds an
estimate for Rs. 450/- for
carrying out certain alterations
to the sea Customs House
at Calingapatam.

answering
cc
29.4.98

O.L.S. 12/1130/5

BACK PAPERS.

FURTHER PAPERS.

Argument

FORM 17.

See *Chap. 10, Art. 158, Volume I, Civil Account Code.*

Form of Statement to accompany all applications for sanction to Expenditure not provided for in Budget. 1898-99

Expenditure proposed to be provided for:—

Rs. 4 50

of (a) certain alterations to the Sea Customs
house at Bealiegapalam.

on account { Major head P. W. charges.
Minor head other than Light House
Sub-head Eastern Group. work
Detailed head dealing apparatus for

Amount proposed to be spent during current year Rs. 450

Amount proposed to be spent during future years	..	..	..	..	..	..
---	----	----	----	----	----	----

Proposed re-appropriation for current year.

1	2	3	4
Heads of estimate affected by the proposal (b).	Actual expenditure up to date of the proposal (viz.,)	Amounts as in the estimate passed by Government.	Amounts as they will stand after re-appropriation.
(1) Heads under which the proposed expenditure will fall	"	3578	4028
P. w. charges - works other than Light House works. Eastern Group. Repairs. Total ..	"	G.O. no. 243. Marine dated 31 March 1898. 3578	
(2) Heads under which it is proposed to reduce the grant			
Total ..		Letter to Government no. 1876 1524, dated 20 th April 1898.	

(a) Here enter full description, mentioning the department, or office or officer concerned.

(b) The same detail must be shown as in the printed estimates of the Government (or the sanctioned estimate), as the re-appropriation has to be effected by transfer of the figures shown therein.

Note.—Any further explanations should be given on reverse, where also, if no re-appropriation is possible, the urgency and necessity for the expenditure should be fully explained.

Note.—When the application is submitted for the sanction of a Local Government, the form may be modified in any way the Local Government thinks fit, provided that the Local Government indicates distinctly in the orders issued that the new expenditure is to be met by re-appropriation from anticipated savings under the same or another major head.

PRESIDENCY PORT OFFICE,
Madras, 20th April 1898.

Commander, R.I.M.,
Presidency Port Officer.

Thro' the Secretary to Government, P.W. Department

No. 1876/152 G.

Presidency Port Office,
Madras, 20th April 1898.
Despatched 27.4.98

From

Commander H.A. Street, R.I.M.,

Presidency Port Officer,

Madras,

To

The Secretary to Government

Marine Department,

Chepak.

Sir,

I have the honor to forward, duly countersigned, for sanction of Government and allotment of funds, an estimate amounting to Rupees (450) four hundred and fifty for carrying out certain alterations to the Sea Customs House at Calingapatam by which a portion of the building could be converted into a residence for the local Port Conservator. At Calingapatam a suitable residence for ^{the} class of persons now holding the post of Port Conservator cannot be got, and hence the alterations proposed in the estimate by the Superintending Engineer, 1st Circle, have my approval.

2. No budget provision has been made for this work, but the cost can be met from the Eastern Group Port Funds.

3. The Collector points out, that, as the alteration is for the benefit of the Conservator, it must be paid for from Provincial Funds and I agree with him.

4. The Statement required under Article 153 of the Civil Account Code is attached.

I have the honor to be,
Sir,
Your obedient servant,
H. A. Street
Commander, R.I.M.,
Presidency Port Officer,