

Public Works (1898) Department.

G.O., No. 216 J

DATED 15 March 1898.

C 14/3

[Despatch Abstract.]

Soro of Bhimpuram: Estimate of Rs. 2630 for improvements to an irrigation source — in the Ganjam Dist. sanctioned.

100/4
C.E.L.

C 100/4

Under sanction from H.S.R.

Please get the attention of the
estimate made for Soro in Ganjam
as per file. enclosed & return file.

15358
Ryd
15/3
98

Attended
20/3
15/3
Indexed

Estimate of Rs. 2,630 for improvements to an irrigation source, — in the Ganjām division, sanctioned.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following papers :—

From W. C. DEMORGAN, Esq., M.I.C.E., Superintending Engineer, I Circle, to the Chief Engineer for Irrigation, dated Chettipet, 9th February 1898, No. 945 G.N.

I have the honour to submit herewith an estimate, with plans, amounting to Rs. 2,600, for improvements to Soro of Bhimpuram, in the Ganjam district, Minor works, Public Works Department, No. 32, and to request that you will be good enough to obtain sanction of Government to the same.

2. A tabular statement and a report explaining the necessity for the work are enclosed.

3. The estimate for repairing the bund of the Soro referred to in the report has been sanctioned by me.

ENCLOSURE.

REPORT to accompany the estimate for improvements to the Soro of Bhimpuram, Berhampur Taluk.

									Amount of estimate.
Original works	...	...	...	...	...	...	...	...	RS.
Repairs	...	...	...	...	...	...	...	...	2,630
									400

Expenditure during last five years is Nil.
Revenue of last five years is as follows :—

	RS.
1893	2,622
1894	2,622
1895	2,622
1896	2,626
1897	2,630

The Soro of Bhimpuram is formed by a calingula built across the tail end of the Jayamangalam channel in order to raise the water to irrigate the fields of the villages of Bhimpuram, Kanchara, Allipadu and Karapada. It irrigates about 710 acres, with a revenue of Rs. 2,625, and forms one of the Imperial system No. 32.

Drainage.—The Soro receives the drainage of the tail end of the Jayamangalam channel and has a drainage area of about $5\frac{1}{2}$ square miles. The calingula is in very bad repair, almost ruined, and not of sufficient length to pass the maximum flood discharge. It was built about 60 years ago. It is proposed to construct a new escape, as per the plan submitted herewith.

Bund.—The bund is breached in several places, and it is proposed raising and strengthening it with a top width of 4 feet and side slopes of $1\frac{1}{2}$ to 1 and 2 to 1 in front and rear, respectively. Its height will be 3 feet above M.W.L.

A sluice irrigating 400 acres was washed away. It is proposed to construct a new one at the site shown in the longitudinal section. The other 310 acres are irrigated by a high level channel, i.e., below F.T.L., and a bed regulator is proposed for this.

All works will be carried out in accordance with the standard specifications of the department.

(Signed) J. M. LACEY,
Assistant Engineer.

No. 73 I.

Note by the Chief Engineer for Irrigation.

The accompanying estimate, submitted by the Executive Engineer in charge, I Circle, provides for constructing a new escape and sluice for the Soro of Bhimpuram, which irrigates about 710 acres of land in the villages of Bhimpuram, Kanchara, Allipadu and Karapada in the Ganjam division. The estimate has been increased in this office to Rs. 2,630, owing to provision being made for screw-gearing shutters for the sluice instead of ordinary shutters and for raising the platform to M.W.L. The estimate, as altered, may be sanctioned.

2. The bund, which is breached in several places, needs raising and strengthening. An estimate for these repairs has been sanctioned by the Executive Engineer in charge of the Circle.

(Signed) W. HUGHES,
Chief Engineer for Irrigation.

8th March 1898.

ORDER—No. 216 I., dated 15th March 1898.

The following estimate is sanctioned :—

Irrigation.
43. Minor Works and Navigation.
Minor Works for which neither Capital nor Revenue Accounts are kept, P.W.D.
Original Works.
Ganjam Division.
Improvements to Soro of Bhimpuram, No. 32 of list of Minor Works, Public Works Department, Ganjam Division, appended to G.O., No. 407 I., dated 6th July 1887.

Estimate	...	...	...	...	...	...	...	...	RS.
									2,630

2. This sanction is registered as No. 179 I. of 1897-98.

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, I Circle, with thirteen enclosures.
" Examiner, Public Works Accounts.

Exd. W. D'Moss.

Public Works (1898) Department.

CURRENT No. 2355

2169

From The Chief Engr for Irriga

Order

No. 739

Dated 8th March 98

Received 3 14-3-98

Registered

Enclosures 15^x (4 plans)

Spare copies

SUBJECT.

Improvements to Soro of Bhima
-puram Ganjam &c. Estimate
of Rs 2630 as increases in this
Office for — note recommending
for sanction the —

repairs have been sanctioned by the

FURTHER PAPERS.

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Improvements to Soro of Bhimafur
Gangam by Estimate of Rs 2630 as
increased in this office for - note
submitting, —

UNDER date the

READ the following

From the Executive Engineer in charge, First Circle. (H.E. No. 945-G.N. dated 9.2.98).
No 73 I of 8-3-98
Note by the Chief Engineer for Sanitation.

wide letter flaps D.

The accompanying estimate submitted by the Executive Engineer in charge, Irrigation, provides for constructing a new escape and sluice for the Soro of Bhimpuram which irrigates about 700 acres of land in the villages of Bhimpuram, Kauchara, Allipadu and Karapada in the Sangam division. The estimate has been increased in this Office to Rs. 2,630. owing to provision being made for screw-gearing shutters for the sluice instead of ordinary shutters and for raising the platform for M. W. L. The estimate, as altered, may be sanctioned.

2. The bond, which is breasted in
in several places, needs raising and
strengthening. An estimate for these
repairs has been sanctioned by the

Sanction Engineer in charge of the Circle.

8/3/08

Order. 216/3 15-3-98

The following estimate is sanctioned:-

Sanction.

43, Minor Works & Sanction.

Minor Works, for which neither Capital nor Revenue Accounts are kept P.D.

Original Works.

Gaujam Division.

Improvements to Soro of Bhimpuram, N. 32 of list of Minor Works, P.D. Gaujam division, appended to G.O. N. 407 dated 6 July 1897.

Estimate. Rupies 2630.

2. This sanction is registered as N. 179 J. of 1897-98.

8/3/08

8/3/08

7.5.9
14.3.98
14/3

3. The Chief Engineer for Sanction.
" Supp. Engineer, Dist Circle, with 13 encls.
" Examiner, P.D. Accounts.

Public Works (1898) Department.

CURRENT No. 18 G.N.

From W. Demorgau Esquire
Executive Engineer in charge of Circle.

Order

No. 945 G.N.

Dated 9th February 1898

Received 15 — 50 —

Registered

Enclosures 11 (4 plans)

Spare copies

SUBJECT.

Improvements to Soro of Bhimpuram in Gaujam District - Submitting plans and Estimates for — and requesting to obtain the sanction of Government to the same.
To C.E. & check the estimate.

10/3/98

BACK PAPERS.

FURTHER PAPERS.

Expenditure during last 5 years is nil.

Year	Revenue of last 5 years
1895	40 2622
1896	2622
1895	2622
1896	2626
1897	2630

Report to accompany the estimate

for Improvements to the Sars of Bhimpura
- am Behampore Taluk.

Amount of Estimated Ro } ²⁷⁴⁰ 400 Repairs

The dam of Bhimpuram is formed by a baloi-
-gala built across the Tailend of the Jayaman-
-galam Channel in order to raise the water to
irrigate the fields of the villages of Bhimpuram,
Kanchara, Allipadu and Karapada. It irrigates
about 800 acres with a revenue of Rs 3600, and
forms one of the Imperial System No 32.

Drainage. The Soro receives the drainage of the tail end of the Jayamangalam channel and has a drainage area of about $5\frac{1}{2}$ square miles. The Calinguba is in very bad repair, almost ruined and not of sufficient length to pass the Maximum Flood Discharge. It was built about 60 years ago. It is proposed to construct a new escape as per the plan submitted herewith.

The

The bund is breached in several places and it is proposed raising and strengthening it with a top^{width} of 4', and side slopes of $1\frac{1}{2}$ to 1 & 2 to 1 in front & rear respectively. Its height will be 3' above M.W.L.

A sluice irrigating 400 acres was washed away. It is proposed to construct a new one at the site shown in the longitudinal section. The other ³¹⁰ 400 acres are irrigated by a high level channel i.e. below F. I. L. and a bed regulator is proposed for this.

All works will be carried out in accordance with the standard specifications of the Department.

(Sd.) J. M. Lacey
Assistant Engineer

W. D. Morgan 9/2

Superintending Engineer
First Circle

W. D. Morgan

Executive Engineer
Ganjam Dist.

28/1/97

2553-15

No. 945 GN

From

W. C. Larmie Esq. M. I. C. E.
Superintending Engineer,
First Circle.

Enclosures. 11 To

The Chief Engineer for Irrigation

- 3 Estimates
- 1 Report
- 1 Data sheet
- 1 Tabular Statement
- 1 Estimate & General abstract
- 4 Plans
- 11

Sir,

Waltair,
Camp Chetripet.

1898.
9.2.
Dupd 12.2.1898

I have the honour to submit herewith an Estimate with plans amounting to Rs 2600 for improvements to Soro of Bhimapuram in the Ganjam District M. W. P. D. no. 32 and to request that you will be good enough to obtain sanction of Government to the same.

2. A tabular Statement and report explaining the necessity for the work are enclosed.

3. The Estimate for repairing the bund of the Soro referred to in the report has been sanctioned by me.

I have the honour to be
Yr most obedt Servt.

W. D. Morgan 9/2
Suby Engineer Thirul

CHIEF ENGINEER
FOR IRRIGATION.
15 FEB. 1898
No. 18 C. M.

Owens
2353/50