

Public Works (1898) Department.

G.O., No. 286 J

DATED 23 March 98

23/3/98

[Despatch Abstract.]

Hut. Estimate of Rs 510 for Constructing a —
for watchmen at the Sabanur channel head
sluice, sanctioned

100/12

Recd
Shy 12/98

25 J ✓
25 358

Indexed.

gub

Estimate of Rs. 510 for constructing a — for watchmen at the Dasanur channel head sluice, sanctioned.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following papers:—

From J. C. LARMINIE, Esq., M.I.C.E., Superintending Engineer, III Circle, to the Chief Engineer for Irrigation, dated Bellary, 16th February 1898, No. 6077 I.

I have the honour to submit, for sanction, plan and estimate, amounting to Rs. 500, for constructing a hut for the two watchmen at the head sluice of the Dasanur channel, accompanies the estimate.

The Examiner, Public Works Accounts, requires sanction of Government under Code I, X, 15 iii.

ENCLOSURE.

REPORT to accompany the estimate for constructing a hut for the watchmen near the head sluice of Dasanur channel.

This estimate provides for building a hut for the two watchmen of the head sluice on the Dasanur channel on the same pattern as those that were built on the Thurtha, Ramasagar and Kampli channels. The nearest accessible village during the time of floods in the river is Dasanur, which is $3\frac{1}{2}$ miles from the head of the channel; and hence this estimate has been framed to provide the long-felt want of a suitable place for the watchmen who now live in a small thatch hut built by themselves near the head sluice. The site proposed for the new hut is on the right bank of the Dasanur channel, which is very high and inaccessible to the heaviest flood.

1st November 1897.

(Signed) L. DONAGHUE,
Sub-Divisional Officer.

No. 99 I.

Note by the Chief Engineer for Irrigation.

The accompanying estimate provides for the construction of a hut on the right bank of the Dasanur channel, Bellary division, for housing the two watchmen at the head sluice of the channel. The amount of the estimate, submitted by the Superintending Engineer, III Circle, has been increased in this office from Rs. 500 to Rs. 510, owing to errors found in the detailed estimate.

The estimate, as corrected, may be sanctioned.

17th March 1898.

(Signed) W. HUGHES,
Chief Engineer for Irrigation.

ORDER—No. 256 I., dated 23rd March 1898.

The following estimate is sanctioned:—

	Irrigation.
	43. Minor Works and Navigation.
Minor Works for which neither Capital nor Revenue Accounts are kept, P.W.D.	
	Bellary Division.
	Original Works.
Constructing a hut for watchmen at the Dasanur channel head sluice.	
Estimate	RS. 510

2. This sanction is registered as No. 190 I. of 1897-98.

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, III Circle,
with three enclosures.
" Examiner, Public Works Accounts.

Exd. W. D'Moss.

Public Works (1898) Department.

CURRENT No. 2673

2561

From The Chief Engineer
Irrigation

Order

No. 992

Dated 17-3-98.

Received }
Registered } 23.3.98

Enclosures 5 (1 plan)

Spare copies

SUBJECT.

Constructing a hut for
watchmen at the Sasana
Channel head sluice. — note
recommending for sanction
estimate of Rs 510 for —

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

22-3 25

100
2/3/95

Ende überfloggen H

The accompanying estimate provides for the construction of a hut on the right bank of the Dasanur Channel, Bellary division, for housing the two watchmen at the headpiece of the Channel. The amount of the estimate submitted by the Supy. Engrs, Third Circle, has been increased in this office from Rs. 500. to Rs. 510, owing to errors found in the detailed estimate.

The estimate ^{as corrected} may be sanctioned.

ed

17/3
[8]

No 256/23-3-98
Oder theorem

The following estimate is
sanctioned: —

Irrigation.

Smith

Minor Works for which neither Capital
nor Revenue Accounts are kept, P.W.D.

Bellary division.

Original Works.

Constructing a hut for watchmen
at the Dasanur Channel head
sluice.

254
20.3.98

Estimate. ——— Rupes. 510.

2 This sanction is registered as
No 190 J. of 1897-98.

H.B.
17/3
54.

W.H.
17.3.98

7.2.98
23.3.98

% The Chief Engineer for Irrigation.
- Supp Engineer, Hind Circle with 3 encls.
- Examiner, P.W. Accounts.

13/4/98

E. I. Form No. 1-500-1-11-97
H.E. 18/3 Rds 22/3

C.E. 21-2-98

Public Works (1898) Department.

CURRENT No. 19 B2

From the Superintg Engineer
III Circle
Bellary

Order

No. 6077 J

Dated 16 — 2 — 98

Received 18 — 50 —

Registered

Enclosures 4 (1 plan)

Spare copies

SUBJECT.

Hut for 2 watchmen
at the head Sluice of Dasanur
channel.

Submits estimate
Rs 500 for constructing

BACK PAPERS.

No.	Date.
199 & of 17.3.98.	

FURTHER PAPERS.

No.	Date.

Report to accompany the Estimate for
Constructing a hut for the watchmen
near the Head place of Dasanur Channel.

This Estimate provides for building a
hut for the two watchmen of the
Head place on the Dasanur Channel
on the same pattern as those that were
built on the Thurtha, Ramasagar and
Kampli Channels. The nearest accessible
village during the time of flood in
the river is Dasanur which is $3\frac{1}{2}$ miles
from the Head of the Channel and
hence this Estimate has been framed
to provide the long-felt want of a
suitable place for the watchmen
who now live in a small thatch
hut built by themselves near the Head place.
The site proposed for the new hut is on
the right bank of the Dasanur
Channel which is very high and
inaccessible to the heaviest flood.

Donachua

2/11. Sub D. Officer

No. 6077 J

Superintending Engineer's Office,

3RD CIRCLE.

Bellary 16th February 1898.

FROM

J. C. Larmine Esq. M. S. C. E.
SUPERINTENDING ENGINEER,
IIIRD CIRCLE,

TO

THE Chief Engineer,
for Irrigation,
Madras.

Sir,

4. Enclosures.

1 Plan
1 Report
1 Detailed estimate
1 Abstract 20

I have the honour to submit for sanction
a hub for the two watchmen at the Head sluice
of the Desanur channel in the Bellary Taluk.
The necessity for the hub is explained in the report
which accompanies the estimate.


The Examiner, P. W. Accounts requires sanction
of Government under Code I, X, 15 iii.

I have the honour to be,

Sir,

Your most obedient servant,

J. C. Larmine
Supt. Engineer, III Circle.



887
26/2/98

H. L.
S. D.
J. M.
5/2/98

Sw. 10/3

917B

From

The Superintending Engineer,
IIIrd Circle,
Bellary.

To

The _____

CHIEF ENGINEER
FOR IRRIGATION.
18 FEB. 1898
No. 19 BZ

Dated

Received

} _____ 189

Enclosures.

No.

Subject.

OS/5/282
2873/28