

Public Works (1898) Department.

G.O., No. 3217 W

DATED 16 Dec 98

22/12/98

[Despatch Abstract.]
Post & Telegraph Office & Runners' Shed
at Kodak canal

Estimate of Rs 5450 for the
Construction of a Combined
in the Madurai District, Saichimed, with remarks,
for early execution

100/5
J.B. Es.

Indexed 17/12

Estimate of Rs. 5,450 for the construction of a combined — in the Madura district, sanctioned, with remarks, for early execution.

No. 3217 W., 16TH DECEMBER 1898.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following papers:—

From G. S. CURTIS, Esq., Officiating Postmaster-General, Madras, to the Secretary to the Government of Madras, Public Works Department, dated 10th November 1898, B.G. 1 No. 8/28284.

I have the honour to submit, herewith, regular plans and estimate, amounting to Rs. 5,800, for constructing a combined Post and Telegraph office and runners' shed at Kodaikānal duly countersigned by the Director-General of Post Offices and to request that Government may be pleased to issue necessary instructions to have the work taken in hand and completed as early as possible with reference to G.O., No. 302 W., and my letter No. 3565, dated 7th February 1898 and 5th May 1898, respectively. As it is not likely that the work will be completed before the close of the current year, the sum of Rs. 4,600 already allotted for the work will be sufficient for this year and the balance may kindly be provided for in the next year's budget.

From the Superintending Engineer, VI Circle, dated 28th November 1898, No. 1623 M.D.

Note by the Chief Engineer, Public Works Department.

The estimate of Rs. 5,800 for constructing a combined Post and Telegraph office and runners' shed at Kodaikānal has been reduced to Rs. 5,450 by eliminating the provision of Rs. 350 for land compensation, the site being reported to be Government property, and the estimate as thus reduced is recommended for sanction.

2. Anchor bolts should be used to bolt the purlins into the walls as sketched on plan.

12th December 1898.

(Signed) W. B. DEWINTON,
Chief Engineer.

ORDER—No. 3217 W., dated 16th December 1898.

The estimate, amounting to Rs. 5,450, for the construction of a combined Post and Telegraph office and runners' shed at Kodaikānal in the Madura district is sanctioned for early execution.

2. There is a provision of Rs. 4,600 for the work in the current year's Imperial Civil Works budget.

3. Attention is drawn to the Chief Engineer's note read above.

4. The sanction accorded in paragraph 1 has been registered as Imperial No. 3 W. of 1898-99, and classified as Civil Buildings—Original Works.

(True Extract.)

Under Secretary to Government.

To the Superintending Engineer, VI Circle, with seven enclosures.
" Examiner, Public Works Accounts.
" Postmaster-General, Madras.

Ed. A. Rungasawmy Aiyangar.

P.W. DEPARTMENT.

READ the following:—

Letter from the Postmaster-General, Madras No. B.G. 1 No. 8/28284 of 10th November 1898.

2 SP Letter from the Suptg Engineer, VI Circle, No 1623 M.D. of 28th November 1898.

Note by the Chief Engineer P.W.D. of 12-12-98

Circulated to

ORDER.

No. 3217 W of 16.12.98.

The estimate amounting to Rs. 5,450, for the construction of a combined Post and Telegraph Office and Runners' shed at Kodaikānal in the Madura District is sanctioned for early execution.

2. There is a provision of Rs. 4,600 for the work in the current year's Imperial Civil Works Budget.

3. Attention is drawn to the Chief Engineer's note read above.

4. The sanction accorded in para 1 has been registered as Imperial No. 3 W of 1898-99, and classified as Civil Buildings—Original Works.

APR 9.12.98.

Note The estimate is dealt with in the accompanying technical note and the Chief Engineer's note read above.

APR 9.12.98.

Rs. 5,800 to 12.12.98

30
Note by E.W.

The Estimate of Rs. 5,800 for constructing a combined Post & Telegraph Office and Runner's shed at Kodaikanal has been reduced to Rs. 5,450, by eliminating the provision of Rs. 350 for land compensation the site being reported to be Government property and the estimate as thus reduced is recommended for sanction.

2. Anchor bolts should be used to bolt the purlins into the walls as sketched on plan.

ALL
8.12.98
12.12.98
E.W.

May

MS. 12.12.98 15.12.98

Rs. 5,800 to 12.12.98

Public Works Department.

Current No. 9428 ✓

Letter No. B. G. 1. 108
28284

Dated 10th Novr. 1898

From the Offs Port Maitia General
Madras

NOTE BY TECHNICAL SECTION.

Name of work: Constructing a Com-
bined Post & Telegraph Office
and Runners' Shed at
Kochaikau and. Est Rs 5,800.

An Estimate for Rs 4,750 was
submitted in May 1898 and
revised in Technical Note
dated 17.5.98. Flag A.

This was returned by the Chief
Engineer in Memo No 2685C
dated 30.5.98. Flag B. for
revision, and is now re-submitted
revised with reference to Chief
Engineer's instructions in Memo
quoted above for Rs 5,800.

The Sups Engineer in his letter
No 1623 M.D. dated 28th Novr.
1898 requests that the pro-
vision of Rs 350 made in the
Estimate for land compensation
may be omitted as the site
on which the building is
proposed to be built is Govt.
Land. This reduces the total
amount of the Estimate from
Rs 5,800 to Rs 5,450.

W
Estimate may be
sanctioned
AEW
12.12.98

Yes
L. H. S.
12.12.98

T Please prepare an
Estimate note.

12/12/98

The portion debitable to Telegraphs is $\frac{1}{5}$ of the whole or Rs 950, or Rs 1183 including usual percentage charges of Establishment & Tools & Plant (24 1/2 per cent). The Estimate has been checked with the fair plans & found correct. No provision has been made for anchor bolts to bolt the pulleys into the walls - These are necessary in case of high winds & may be provided from Contingencies. The cost of the building per square foot will now be Rs 2-11-10.

Rates. The rates compare favorably with Madras Division rates allowing for carriage of materials up the hills. The Plan Estimate has been countersigned by the Assistant Director - General of the Post Office of India.

APW H.C.W.
3/12/98
5.12.98.

Yes, enter in P. W. Note

Public Works (1897) Department.

CURRENT No. 9859

Order

From

The Superintendant
of Circles

No. 1623 Ind.

Dated 28 November 1895.

Received 29-11-98

Enclosures

Spare copies

SUBJECT.

Combined Post & Telegraph office at Rodachanahat - Requesting that the provision for Land Compensation made in the estimate for _____ may be omitted as the site on which the building is proposed to be built is for the road.

T
with C. No. 9428.

BACK PAPERS.

FURTHER PAPERS.

Copy of Communication No
Dis ⁴⁴/_I dated 7. 11. 98 from the Deputy
Tahsildar of Rodaikanal to the
Sub. Collector. Ludhna: -

As directed in L.O.C. No. 2717
of 25th October 1898 I beg to
report that the land which it is
intended to acquire for a Combined
Post and Telegraph Office at Kodakuram
is Government waste. It has been
classified by the Settlement depart-
ment as dry black loam 4-1 c
taram 2.

Dis 454. D. of 98 Dated 17th November 98

Forwarded to the Executive
Engineer, Ludhiana, with reference
to his letter No. 719. In. dated 17.10.98.
As the land is Government waste,
it need not be acquired under
the Act.

Sol J. G. D. Partridge
Ag. Sub. Collector.

No. 505. L.L. C. Kodrikamal D/24-11-50
For we did to the Super
C.

Engineer H. Circle, in continuation
of his office No. 171. C. dated 23.9.98
with a request that the provision
made in the estimate for Land Cont.
Pensation may be omitted.

Lot A. Joyce.

From: Engineer
Madras.

No 1623 Ind. 28 November 1898

Copy Submitted to the Chief
Engineer P.W.D. with a request
that the necessary alteration may
be made in the estimate forwarded
to Government by the Post Master
General with his letter No. 28284
dated 10th November 1898.

O. H. M. L. Col. L. E.

Super Engineer H. Circle

Public Works (1898) Department.

CURRENT No. 1428

From
Offg. Post Master General
Madras.

No. B.G. 1.208
28284.

Dated 10-11-98

Received

Registered

Enclosures

Spare copies

SUBJECT

Combined Post & Telegraph Office
and Runners' shed at
Kodak Kaval

Submitting plan &
estimate for Construction
a

I For early check.
There is a budget provision
of Rs. 4,600 for this work.

AKK
17-11-98
Dul.

G.O.	No.	Department.	Date.
46460	22.11.98		
2884	35.11.98		
2549	8.12.98		
1583	24.1.99		
2685	30.5.98		
3023	7.2.98		

From
G. S. Curtis Esq.,
~~H. FARRER, Esq.,~~
off. POSTMASTER GENERAL, MADRAS,

TO THE GOVERNMENT OF MADRAS,

DEPARTMENT,
MADRAS
No. B.G.1 No.8 dated MADRAS, the 10th November 1898.
28284
SIR,

respectively. As it is not likely that

the work will be completed before the

close of the current year, the sum of

Rs. 4600/- already allotted for the work

will be sufficient for this year and

the balance may kindly be provided for

in the next year's budget.

I have the honor to be,

Sir,

Your most obedient servant,

Handwritten signature

For Postmaster General.

ml

From

The Postmaster General,

MADRAS.

No.

Dated } 189 .
Received

No. of Enclosures

SUBJECT.

*Forwards plans and estimate
for construction of a Combined
Pub & Sub. office and Bazaar
hall at Kodak and*