

G.O., No. 90 J

DATED 1st February 1898.

[Despatch Abstract.]

Nadada channel. Estimate of Rs 1,000 for constructing
a masonry regulator across the — below the head of
the Kallipalli branch channel, Ganjam Dn., sanctioned.

110/90
90/20
P.W. 80
2/2/98
1,250

Government { 1898 } of Madras.
PUBLIC WORKS.

Spare copies

FEBRUARY.

Estimate of Rs. 1,000 for constructing a masonry regulator across the — below the head of the Kallipalli branch channel, Ganjam division, sanctioned.

His Excellency the Governor.

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Estimate of Rs. 1000 for constructing
a masonry regulator across the
Madava Chl below the head of
the Idolipatti branch channel

UNDER date the

READ the following

From the Super. Engineer, First Circle. (H.E. N. 854 G.N. dated 7 Jan. 1898)
to 21.1.98 by 25.1.98
Note by the Chief Engineer for Irrigation.

The existing regulator across the Madava
channel ^{first where} below the head of the Idolipatti
branch channel, Gaupin Minor river
takes off system, being in a ruined state, it is
difficult to regulate the water supply in
times of low water and to provide a
proper supply for the 750 acres of land
under the branch channel which is a
high level one. The ^{Engineer in charge of the} Super. Engineer, First
Circle, proposes to demolish the regulator
entirely and build a new one about
half a furlong below the present one, pro-
viding ample waterway for passing off
all the water even in times of flood. The
estimate submitted for the work, amounting
to Rs. 870, may be sanctioned.

Is one

59

28/1/98

vide S.E. letter signed B.

F.E. S.

28/1/98

25.1.98

Order thereon

The following estimate is sanctioned

-ed: - Irrigation.
43, Minor Works & Navigation.
Minor Works for which Capital & Revenue
Accounts are kept.

Gangam Minor works Spleen.
Open Capital Account.

I. Works.

2. Main Canals & branches.

3. Regulators.

Constructing a masonry regulator across
the Wadada Channel below the head of
the Kallipalli branch Channel.

Estimate—
I. Works. ————— Rs. 810.
II. Establishment. — 186
III. Tools & plant. — 4
Total 1,000.

26.1.98

2. This sanction is registered as
No. 158. J. of 1897-98, and will ex-
pire on the 31 March 1899.

25/1/98

25.1.98

To The Chief Engineer for Impadmi.
" Super. Engineer, Dist. Circle.
" Examiner, P.W. Account.

25/1/98
25.1

Public Works (1898) Department.

CURRENT No. 820

From The Chief Eng. for Irr.

Order

No. 21

Dated 25-1-98

Received

Registered

Enclosures

Spare copies

SUBJECT.

Constructing a masonry regulator
across the Wadada channel below
the head of the Kallipalli branch
Channel - Estimate of Rs 1,000 for -
Note recommending for sanction the

Order

From W. Demorgan Esquire
Executive Engineer in charge
of F. circle

N₀. 854 GN

Dated 7th January 1898.

Received 11 — Do —

Registered

Enclosures 4

Spare copies

SUBJECT.

Wadada Channel below
the head of Hallepalli branch
Gaujan Division—

Submitting for sanction of
Government an Estimate
for constructing a masonry
regulator across —

Lee
11/1/25

FURTHER PA

[illegible]

Amount of Estimate Rs 810.

There is at present a Regulator across the Wadda channel just where the Kallepalli branch branches off, but on account of its insufficient water-way, the banks in continuation of the two wings have been breached, the channel bed below greatly scoured, the aprons and revetments washed off, and the Regulator itself as a whole completely dilapidated. Consequently, there is no easy means of regulating the water-supply in low-water times, and the 450 acres under the branch channel which is a high level one, have been of late suffering for want of ^a proper supply. It is therefore proposed to demolish the existing Regulator altogether and build a new one about half a furlong below as per the plan herewith submitted for sanction. Ample water-way has now been provided to pass off all the water even in times of flood, and the required drop (2.5 ft) necessitated by the bed fall of the channel below ^{is} provided here. As this work is urgently wanted in the interests of irrigation, it is proposed to carry it out this year as soon as the estimate is sanctioned.

/Signed/

W. Morgan
in ch. FO

~~Done.~~

S. A. Swaminatha Iyer

Lab. Officer. Offg. Eng. Engineer
J. L. 19/1/37. Ganjam Dist.

No. 854 GN

From

W. D. Morgan Esqre
J. C. Laminie Esq. M. I. C. E.
Superintending Engineer, mch:
Executive First Circle.

Enclosures, 4 To

1 Estimate
1 Plan
1 Report
1 Data Sheet

4

The

Chief Engineer
for Irrigation
Madras

Waltair,
Camp

7th January
1898.
Supd 8th Do

Sir,

I have the honor to submit

herewith the accompanying estimate amounting to Rs 810 for Constructing a Masonry Regulator across Wadada Channel below the head of Kallepalli branch, Ganyam Division, and to request that sanction of Government may be obtained to the same.

2. It will be seen from the report that the regulator now proposed is to replace an existing one which is not suited for the purpose for which it is intended & was constructed in an unsuitable place.

3. I visited the place, and the plan and estimate were prepared under

015-1
8/20/98


my orders.

I have the honor to be
Sir,

Your most Obedt Servant
Wm. H. W. W.

Executive of 8/98
Superintending Engineer
in charge of Circle

68
7/1/98



0.55.5
826795