

P.W.
Marine (1899) Department.

No. 1152 W

DATED 28 April 1899

3/5/99

[Despatch Abstract.]

Kanigiri Panur Road.

Estimate amounting to Rs 7,100 for the
extension of the —, Nellore Dist., sanctioned
under 33 Famine Relief, with remarks

120
14
24/5

T
B
C.S.

Estimate, amounting to Rs. 7,100, for the extension of the —, Nellore district, sanctioned under 33. Famine Relief, with remarks.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Buildings and Roads.
Civil Works.

READ—the following paper:—

From J. HANNAN, Esq., Superintending Engineer, II Circle, to the Chief Engineer, Public Works Department, dated Bezvada, 9th February 1899, No. 74 W.

I have the honour to forward, herewith, for your approval and sanction of Government, estimate amounting to Rs. 7,100 for the extension of the Kanigiri-Panur road, Nellore district.

2. Of the Kanigiri-Panur road, a portion from 19th to 23rd mile has been carried out by this department under famine relief works at an outlay of Rs. 2,611.

3. The portion of the road passed through the zamindari lands for which there are no village maps to prepare the necessary land plans and schedules. Detailed measurements of lands required are herewith sent.

4. As there has already been an outlay without a sanctioned estimate, I beg you will be so good as to obtain an early sanction of Government to the estimate and appropriation of funds to cover the outlay already incurred.

ORDER—No. 1152 W., dated 28th April 1899.

The estimate, amounting to Rs. 7,100, for the extension of the Kanigiri-Panur road, Nellore district, is sanctioned under 33. Famine Relief.

2. A portion of the work was carried out by famine labour at an outlay of Rs. 2,611. The unfinished portion of the road will be completed by the District Board from Local Funds.

3. With reference to paragraph 4 of the Superintending Engineer's letter, it is observed that no specific allotment of funds is necessary, as the outlay in question has already been adjusted in the accounts.

4. The sanction accorded in paragraph 1 of these Proceedings has been registered as Local No. 1 W. of 1899-1900.

(True Extract.)

Under Secretary to Government.

To the Superintending Engineer, II Circle.

" Examiner, Public Works Accounts.

" Local and Municipal Department, with thirteen enclosures.

Exd. T. K. Narayana Aiyangar.

P. W. DEPARTMENT.

READ the following:—

From the Superintending Engineer II Circle, No. 74 W of 9 Feb 1899.

28

M. S. S. S. S.

Circulated to (1) The Hon. Mr. T. Arundel C. S. I.
(2) H. E. the Governor

ORDER.

No: 1152 W of 28488

To the Local + Municipal Dept
for favour of counterinitials
note for the Secretary
no objection in this Dept.
14/11

The estimate, amounting to Rs. 7,100, for the extension of the Kanigiri-Panur Road, Nellore district, is sanctioned under 33-Famine Relief.

2. A portion of the work was carried out by famine labour at an outlay of Rs. 2,611. The unfinished portion of the road will be completed by the District Board from Local Funds.

3. With reference to para 4 of the Superintending Engineer's letter, it is observed that no specific allotment of funds is necessary, as the outlay in question has already been adjusted in the accounts.

Current No. 1327

Letter No. 74 W

Dated 9th Feb 1899

From the Supt. Engineer II Circle

NOTE BY TECHNICAL SECTION.

Name of work Extension of Kanigiri
Pannur Road. Kollon District
Est Rs 7,100

An Estimate amounting to Rs 7,100 is submitted by the Supt. Engineer II Circle for the extension of the Kanigiri Pannur Road from the 19th to the 23rd mile, and provides for raising the road to a height of from 1 to 1½ feet with a breadth of 19 ft, of which 12 feet will be metalled to a depth of 6" and gravelled over the same width 2½" in depth. Provision is made in the Estimate for clearing prickly pear in 22, & 23rd miles, and the construction of 7 small culverts for passing drainage & irrigation channels & portion of the road passes through Zemindary land, in which no Village maps are

4. The sanction accorded in paras of these Proceedings has been registered as Local No. 1 W of 1899-1900

APR 25.2.99
May 14.4.99
Note The estimate is dealt with in the accompanying technical note.

2. The work was put in hand during the late famine in order to provide employment for the famine-stricken people, and an outlay of Rs 2611 was incurred. Now that the Relief Works have been closed, the unfinished portion of the work will have to be completed by the District Board from Local funds.

APR 25.2.99.

AM 25/3/99

To The Supt. Engineer II Circle
" Examiner P. W. Accounts.
" L. & M. Dept. with enclos. (13)

W Estimate, can be
Sanctioned

ACW

17.2.99

AM 17/3/99

available; hence the necessary
land plans & schedules cannot
be prepared, but detailed
measurements of land required
are submitted.

The amount of Est Rs 7,100 is
made up as follows:-

Earthwork from 19 th to 23 rd mile -	Rs 1,694
Metalling — do —	3,338
Gravelling — do —	643
Removing prickly pears in the 22 nd & 23 rd miles -	186
Contingencies —	18
Land compensation —	702
7 Culverts for Drainage & irrigation Channels -	519
Rise from 1½' to 2 ft.	
Grand total Rs 7,100	

Notes. Agree with data submitted.

The Sup^r Engineer reports that
Rs 2,611 has already been expended
on this portion of the road
in this Dept under former
Relief works, and, early sanc-
tion of Govt to the estimate
& appropriation of funds
to cover the outlay already
incurred.

The estimate has been com-
missioned to the Collector

10.2.99
17.3.99

Public Works (1899) Department.

CURRENT No. 1327

Order

From

The Superintending Engineer,
H. H. H. H.

No. 746

Dated 9th February 1899

Received

Registered

13.2.99

Enclosures

13. H.

Spare copies

SUBJECT.

Estimate for Rs 7,100 for the extn
of Hennigini Sauron Road -

Forwarding on — for approval
of sanction of Government.

I for secretary
A. R.
16.2.99
Dir

H.C.

பிரதி.

ஆவணங்களுக்கான கோரிக்கை.
ஏட்டின் விவரம்.

1771

தொகுதி எண்.	ஏட்டின் எண்.	துறை.
1857	1152 W.	P. W. D. Roads

தேதி: 13/7/87

செய்யுள்
கையெழுத்து

குறிப்பு.—(1) ஒரே கோரிக்கைகளை ஒன்றுக்கு மேற்பட்ட துறைகளோடு தொட்டுள்ள ஆவணங்களைச் சேர்க்கக்கூடாது.
(2) கோரிக்கை இரட்டைப்படிக்கலாக எழுதப்படவேண்டும்.

good as to obtain an early
ment to the estimate and appropriation of
funds to cover the outlay already incurred.

No

J. Hannan Coquiere
SUPERINTENDING ENGINEER,
11 CIRCLE,

THE Chief Engineer
Public Works Department.

Enclosures. //.

I have the honor to forward her
for your approval and Sanction of Govern.
Estimate amounting to Rs 7,100 for the Extensi
Kannigiri Panam road Nellore District

2. Of the Konigiri Pamarru Road, a portion from 19th to 23rd mile, has been carried out by this Department under Famine Relief works at an outlay of Rs 2,61
3. The portion of the road passed through the zamindary lands for which there are no village maps to prepare the necessary land plans & schedules. Detailed measurements of lands required are herewith sent.
4. As there has already been an outlay without a sanctioned estimate, I beg you will be so good as to obtain an early sanction of Government to the estimate and appropriation of funds to cover the outlay already incurred.

I have the honor to
Sir
Your most obedient servant

Wm Wm
Superintendent of Longmire

II circle

Wm Wm
6/2/99

30