

Public Works (189) Department.

G.O., No. 2400 W

DATED 13 September 89

14/9/89

[Despatch Abstract.]

Stamp and Stationery Office at Madras.

The estimate, aggregating Rs 500 3, for alterations and improvements to the —, submitted by the Engr. Archt, sanctioned.

120
8

T
B
CS
Sd/-

The estimates, aggregating Rs. 5,003, for alterations and improvements to the —, submitted by the Consulting Architect, sanctioned.

No. 2400 W., 13TH SEPTEMBER 1899.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.Buildings and Roads,
Civil Works.

READ—the following papers:—

From G. S. T. HARRIS, Esq., Consulting Architect to the Government of Madras, to the Chief Engineer, Public Works Department, dated Chepák, 2nd August 1899, No. 1501.

I have the honour to forward abstract of estimates in connection with improvements to the Stamp and Stationery office, aggregating to Rs. 4,062. The estimates, amounting to Rs. 1,978, are now in execution as they were below Rs. 2,500 and met from minor works grant, when sanctioned by me. I request that additional funds Rs. 4,062 may be allotted.

From G. S. T. HARRIS, Esq., Consulting Architect to the Government of Madras, to the Chief Engineer, Public Works Department, dated Chepák, 11th August 1899, No. 1650.

In continuation of this office No. 1501, dated 2nd August 1899, I have the honour to forward abstract of estimates for Rs. 505 and Rs. 436 for converting the existing water pandal into fire-engine room and constructing a covered passage between new store-room and old buildings at the Stamp and Stationery office, respectively, duly approved by the Superintendent of Stamps, and to request that funds may be allotted as early as possible in the current official year, as the estimates in connection with this building aggregate to over Rs. 5,000.

The detail estimates are herewith enclosed.

ORDER—No. 2400 W., dated 13th September 1899.

The estimates, aggregating Rs. 5,003, for alterations and improvements to the Stamp and Stationery office at Madras, submitted by the Consulting Architect with his letters read above, are sanctioned.

2. An allotment of Rs. 5,000 has been made for these works in G.O., No. 2399 W., dated 13th September 1899.

3. This sanction has been registered as Provincial No. 58 W. of 1899-1900, and classified as Civil Buildings—Original Works.

(True Extract.)

Under Secretary to Government.

To the Consulting Architect to Government, with 16 enclosures.
" Examiner, Public Works Accounts.
" Financial Department.
" Revenue Department.

Exd. C, M. Thumbasawmy.

Urgent

P.W. DEPARTMENT.

READ the following:—

Letter from the Consulting Architect to Govt., No 1501 dtd 2.8.99
— & — & — No 1650 dtd 11.8.99.

Circulated to

ORDER.

No. 2400 W. 13.9.99

The estimates, aggregating Rs 5003, for alterations and improvements to the stamp and stationery office at Madras, submitted by the Consulting Architect with his letters read above, are sanctioned.

2. An allotment of Rs 5000 has been made for these works in G.O. No 2399 W. dated 13th September 1899.

3. This sanction has been registered as Provincial No 58 W of 1899-1900, and classified as Civil buildings, Original Works.

H. S. 9/9
P.K.S. 9/9
Note: The estimates (Rs 5003) remained in the accompanying technical note.

2. A portion of the expenditure has already been incurred from the minor works grant to C.A.'s Division, as the amount in question was below.

H. S. 9/9

A.E.H. 7.9.99

CN 6365

H. S. 9/9
from the grant for light house works and distributing the amountT. S. 9/9
B. S. 9/9
C. S. 9/9

Final No. 1508 4.9.99

Some on which was
of 26 referred to page 2

H. S. 8/9

Dec A to Govt with 16 enclosures
.. Examiner, P.W. A
.. Financial Dept
.. Revenue Dept

23/9/99

To the
P.W. 42-A.
1/10/99
H. S. 9/9

Current No. 6373 & 6586

Letter No. 1501 & 1650

Dated 2nd and 11 August 1899

From the Consulting Architect to Govt.

NOTE BY TECHNICAL SECTION.

Name of work Alterations & improvements

to the Stamp & Stationery Office at Madras.

In his letters No. 1501 and 1650 dated 2nd & 11th August 1899 respectively, the Consulting Architect to Govt. submits the following six estimates duly counter-signed by the Supt. of Stamp & Stationery, for sanction and allotment of funds in the current official year.

- (a) Forming roads around the new Stamp room — Rs 206
- (b) Constructing a covered passage between new store room and existing building — Rs 436
- (c) Converting the existing water pond into a Fire Engine shed — Rs 505
- (d) Laying pipes and constructing hydrants in Court yard — Rs 854
- (e) Providing skids in new store room — Rs 918
- (f) Alterations & improvements to the Stationery store rooms — Rs 2084

The total amount of the estimates —

estimate for this building as:
estimated to Rs 5000.

Estimate (a) provides for
forming a metal shed around
the building with 5 inches of plate:
it is and bladed with 1 inch of ground
also for removing the chimney
and ladder step in front of the go:
downs & rebuilding the same when
necessary.

Estimate (b) the intended
passage will be covered with
Kangaroo tiles laid over teak
rafters supported on Madras
railway rails teak beams:
- mss & mss

Estimate (c) provides for clos:
ing the existing open archways of
the water pond with brickwork
9 inches thick, adding two new
doors with semicircular glass
fanlights at top and two windows.
Two ramps are also provided.
Other items such as plastering
& necessary improvements to the
enclosed shed are included.

Estimate (d) provides for laying
cast iron pipes from the 6 inches
main to the gateway & to the hy:
- drains in the courtyard with
the necessary bends, & collars,
valves & hydrants.

Estimate (e) provides for 60 skids
in the new store room made of old
Madras railway rails &c. in details
are furnished except a data sheet
showing cost of each skid to be Rs 14.

W
Mines are unnecessary for this
small span but the length
is ^{small} and the estimate may
stand.

estimate may be handled
in location when funds
are available

W
1-5-99

W
A portion of the expenditure has already
been incurred from the mine works grant
to C. A. Division, as the amount ^{now} required was below Rs 2500. This matter will have to be written back to Major General's office.
An allotment of Rs 500 has therefore been
provided for the works in the C. A. Division & the
Rs 4000 withdrawn from the grant for Dept. of Works.

Estimate (f). The alterations &
improvements are chiefly to re:
-moving the wire netting which is
at present on the inside of win:
-dows to outside of bars and the
glass shutters fixed inside re:
-moved and substituted by better
ones. Removing the existing can:
-vas partition and substituting a
strong wire netting partition 8 feet
high in the archway and provid:
-ed with a door in centre also
wooden hinged railings 3 1/2 feet
high to be erected at all the
entrance doors of ground and
first floor.

The rates are for
The estimates (a), (d)
& (e) are stated to be *W*
taken in hand. 24.5.99.

Public Works

(1899) Department.

CURRENT No. 6586

From
The Consulting Architect
to the Government

Order

No. 1650

Dated 11th August 1899

Received } 12-8-99
Registered }
Enclosures } Plans-1 } Total
 } Others-9 } 10.
Spare copies.

SUBJECT.

Submitting Estimates for
No 5057 L36 for converting
the existing water pump
into Fire Engine room &
Construct a covered passage
between new store room
& old building at the Stamp
& Stationery Office and require
Warrant fund for the work.

T for check
29/8/99

012451
No 13/9

BACK PAPERS

G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.

C. A. 500 - 11-6-97.

Office of the Consulting Architect to Govt.,
Chépaunk, Madras,
11th August 1899.

No. 1650

From

G. I. T. Harris, Esq.,

Consulting Architect

to the Government of Madras.

To

The Chief Engineer

Public Works Department

Sir,

10 Enclosures.

In continuation of this office no 1501
+ Cw 6373 sent dated 2nd August 1899, I have the honour
to do so on 5/8/99 to forward abstract of Estimates for Rs
505 & 436 for converting the existing water
pandal into Fire Engine room and
Constructing a covered passage between
new store room and old buildings at
the Stamp & Stationery Office respectively
duly approved by the Superintendent
of Stamps & to request that funds may
be allotted as early as possible in the current
official year, as the Estimates in connection
with this building amount to over Rs 5000.

The detail Estimates are here
with enclosed.

I

I have the honour to be
Sir
Your most obedient servant
C. S. S. S.
Consulting Architect
to Government

C No 6586

H.C.
0

Will you please
send down to Madras
C No 6373 sent to D. W.
in the 5th August 1898.
for the ~~the~~ current
quoted at top. The
subject of the paper
in question is about
certain
minor additions to
the Stamp & Stationery
Office. The fact is that
the Consulting Architect
has since submitted
estimates aggregating
Rs 941 for further addi-
tions in connection with
the same building and
that these as well as
the works referred to in

Dr.

For orders.

The question
regarding provision
of funds for this
work as well as
others, is L.O.

at order pending
reply to Memo

N 962 D at 21/8/98

vide notes on slip

Flap 2.

H

21/8/98

dr

A proposal to withdraw the grant of Rs 1000
for Light house works is now in circulation. The
estimates should apparently be over for the present

W. The estimates may be
sanctioned when the above
papers are returned H.C. 1/9

See H.C. 1-8-91

C No 6373

Note for W

Submitted for orders in continuation of my note of this date on (C No 6365.) the application for additional funds from the Suptg. Engineer, IV Circle.

CMB
5.8.99

W's order in this as well as the appropriate funds is

"Lieut (at Gt) till after for SE & HC to memo 962 22.8.99 in which orders are received"

PKS
25/8/99

LGW
W

C No 6373 have to be sanctioned by the Govt, as the aggregate estimated cost exceeds Rs 5000, the limit up to which Architect can sanction estimates. The latter officer has now submitted detailed ^{estimates only} for the works ^{for} which abstract estimates were already received (C No 6373) and ~~the whole~~ all these require to be scrutinised in T section.

CMB
22.8.99
JP
24.8.99

H.C.
C No 6373 returned as desired

T
Please check
together with
on 6.5.86
PKS
25/8/99
M
27.8
JP
28.8.99

Tell If as I believe, no funds are available this must be met by a transfer from CA's minor works grant. H.C.
7/8

This would be possible as a sum of Rs 500 has been transferred from the minor works grant to works at the General Hospital for which an estimate of Rs 500 was received from CA (C No 6514 in circ.)
PKS
25/8/99

Public Works

(1899) Department.

CURRENT No. 6373

Order

From

The Consulting Architects
to the Government
of Madras

No. 1501

Dated 2 August 1899

Received

Registered

Enclosures

Spare copies.

SUBJECT.

Requesting to allot an
additional fund Rs 4062
for works connected with
improvements to the
Stamp & stationery office
Madras

o 45371

HC

BACK PAPERS.

G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.

Office of the Consulting Architect to Govt.,
Chepauk, Madras,
2 August 1899.

No. 1501

From

G. I. T. Harris, Esq.,
Consulting Architect
to the Government of Madras.

To

The Chief Engineer

Public Works Department.

Madras.

Sir,

5 Enclosures.

I have the honor to forward abstract of estimates in connection with improvements to the Stamp & Stationery office aggregating to Rs 4062/. The estimates amounting to Rs 1970. are now in execution as they were below Rs 2500 & met from minor works grant when sanctioned by me. I request that additional funds Rs 4062 may be allotted.

I have the honor to be.

Sir

your most obedient servant

G. I. T. Harris

Consulting Architect
to Government.