Public Works (189) Department.

G.O., No. 9273 / 9283 ~I

DATED 26 Oct '98

Urgent

18/10/98

[illegible]

[Despatch Abstract.]

Madanapalli bridge, Polraz Canal.

The estimate of Rs 4160 for construct[ing] a siding basin, ~~and~~ wharf, Superintendents' and Lascars' sheds at —, Kistna Delta System sanctioned, and a copy of the Pros ordered to be forwarded to the G. of I.

Madanapalli bridge, Polraz Canal

Forwarding a copy of the Pros sanctioning the estimate of Rs 4160 for constructing a siding basin, wharf, Supdts' & Lascars' sheds at — Kistna Del[ta]

26/10/98

[P. W. 28. / 269—15-4-99.]

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

IRRIGATION.
ACCOUNT.

Government {1899} of Madras.

PUBLIC WORKS.

Recd. } 1899.
Regd. }

Enclosures

Spare copies

G.O., Nos. 927, 928 I., 26th October 1899.

OCTOBER.

Madanapalli Bridge, Polraz Canal

Forwarding a copy of the Proceedings sanctioning the estimate of Rs. 4,160 for constructing a siding basin, wharf superintendent's and lascars' sheds at —, Kistna delta system.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

Read—the following papers :—

From the Superintending Engineer, II Circle, dated 10th August 1898, No. 2450 K.E.
To the „ „ II „ „ 20th „ „ No. II/140 K.S.

From Captain W. M. ELLIS, R.E., Superintending Engineer, II Circle, to the Chief Engineer for Irrigation, dated Bezwada, 3rd August 1899, No. 272 I.

With reference to your memo. No. II/140 K.S., dated 20th August 1898, I have the honour to resubmit herewith, for your approval and sanction of Government under "Open Capital account," plans and estimates, amounting to Rs. 3,380, for constructing a siding basin and for hutting wharf establishment at Madanapalli bridge in the junction of the Bantumilli-Gudiváda road with the Polraz canal.

2. The cost of works would apparently be—

	RS.
Siding basin	2,030
Sheds	1,350
Total ...	3,380

The annual takings as reported by the Executive Engineer comes to Rs. 421–14–0 at 25 tons per day for nine months. These takings are reported as not likely to be much influenced by the recent alterations in the rules for levying wharfage.

3. It was not originally proposed by the Executive Engineer to establish this as a regular wharf, but proposed it as a siding to prevent blocks in traffic which now occur. From this it appears that the wharf would be a convenience to the general boat traffic on the canals.

4. The expenses of maintenance are estimated at—

	RS.
Repairs	122
Wharf superintendent at Rs. 10	120
Lascar at Rs. 6	72
Total ...	314

This would leave a surplus over estimated takings of Rs. 96 or about 3 per cent. on capital cost.

5. In view of the convenience in removal of an obstruction to navigation by affording more accommodation for boats loading here, I recommend the sanction of the estimate.

No. 197 I.

Note by the Chief Engineer for Irrigation.

The Superintending Engineer, II Circle, submits an estimate, amounting to Rs. 3,380, for constructing a siding basin, and for hutting wharf establishment at Madanapalli bridge in the junction of the Bantumilli-Gudiváda road with the Polraz canal, Kistna Eastern delta. The figures of cost and estimated takings at the basin, together with the fact that it will remove an existing obstruction to navigation, appear to warrant its construction and the estimate may be sanctioned.

2. The Superintending Engineer should report the probable date of completion of the work, so that the levy of wharfage fees for the use of the siding basin may be duly notified. A proposition statement for the employment of the necessary staff should also be submitted.

(Signed) W. HUGHES,
Chief Engineer for Irrigation.

3rd October 1899.

Order—No. 927 I., dated 26th October 1899.

The following estimate is sanctioned :—

Capital expenditure not charged to Revenue.
49. Irrigation.
Kistna Delta System.
Eastern Section.
Open Capital Account.
2. Main Canals and Branches.
Polraz Canal.
Remunerative work.
Constructing a siding basin, and wharf superintendent's and lascars' sheds at Madanapalli bridge.

	RS.	RS.
9. Navigation works—		
(1) Siding basin	2,030	
		2,030
11 Buildings—		
(2) Wharf superintendent's shed	860 ✓	
(3) Lascars' shed	490 ✓	
		1,350 ✓
Total, I. Works		3,380
II. Establishment ...		777
III. Tools and plant ...		3
Total Estimate ...		4,160

2. This sanction is registered as No. 78 I. of 1899–1900, and will expire on the 31st March 1901.

3. The attention of the Superintending Engineer, II Circle, is drawn to paragraph 2 of the foregoing note by the Chief Engineer for Irrigation.

4. Ordered that a copy of these Proceedings be forwarded to the Government of India for information.

[Here enter No. 928 I., dated 26th October 1899.]

(True Extract.)

(Signed) W. HUGHES,
Joint Secy. to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
„ Superintending Engineer, II Circle,
with seven enclosures.
„ Examiner, Public Works Accounts.

Endorsement—No. 928 I., dated 26th October 1899.

Forwarded.

(By order.)

(Signed) W. HUGHES,
Joint Secy. to Government,
Irrigation Branch.

Exd. P. Seetharam.

5/16

Public Works (1899) Department.

CURRENT No. 8485

From The Chief Engineer
for Irrigation

Order

No. 197 I.

Dated 3-10-99

Received } 16.10.99

Registered }

Enclosures 7 Plans - 3 } Total
10 Others - 7 } 10

Spare copies.

SUBJECT.

Constructing a siding basin and wharf Supdt's + Lascars sheds at Madewapalle bridge. Recommending for sanction the Estimate of Rs 4160 for —

U/5

BACK PAPERS.

No.	Date.

FURTHER PAPERS.

No.	Date.

4

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

A

1 Irrig. H.E.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Estimate of Rs 4,160 for constructing a siding basin, and wharf supts and lascars' sheds at Madanapalli Bridge

UNDER date the

READ the following

From the Supg: Engineer, 2nd Circle, No. 2450 K.E. d/ 10th August 1898.
To the —— do —— No. $\frac{\text{II}}{\text{140 K.S.}}$ d/ 20th August/98
From the —— do —— No. 272. I. d/ 3rd August/99.
No 197. d/ 4.10.99

Note by the Chief Engineer
for Irrigation

Issue 3 P

MH
10.10.99
I

$\frac{\text{nsd}}{10.10.99}$

— The Superintending Engineer, 2nd circle, submits an estimate, amounting to Rs 3,380, for constructing a siding basin, and for hutting wharf establishment at Madanapalli bridge in the junction of the Bantumilli Gudivada road with the Polraz canal, Kistna Eastern delta. The estimate may be sanctioned.

The figures of cost and estimated takings at the basin together with the fact that it will remove an existing obstruction to navigation afford a warrant for its construction and

2. The Superintending Engineer should report the probable date of completion

of the work, so that the levy of wharfage fees for the use of the siding basin may be duly notified. A proposition statement for the employment of the necessary staff should also be submitted.

Order thereon. No: 927 L.I. 26.10.99

The following estimate is sanctioned:—

Capital Expenditure not
charged to Revenue.
49- Irrigation.
Kistna Delta System.
Eastern Section.
Open Capital account.
2. Main Canals & Branches.
Polraz canal.
Remunerative works.
Constructing a siding basin, and, Wharf Superintendent's and Lascars' sheds at Madanapalli bridge.

9. Navigation works—
1. ~~Constructing~~ Siding basin. 2030. Rs. 2030.

11- Buildings.
2. Wharf Superintendent's Shed . . . . . . 860..
3. Lascars' shed . . . . . . 490.

4P

A.E.H.
8.10.99

A.E.H.

II, Establishment — 777.
III Tools & plant — 3
Total, Estimate, 4160.

2. This sanction is registered as No. 78. I. of 1899-1900, and will expire on the 31st March 1901.

3. The attention of the Superintending Engineer, 2nd Circle, is drawn to para 2 of the foregoing note by the Chief Engineer for Irrigation.

4. Ordered that a copy of these Proceedings be forwarded to the Government of India for information.

No: 928 L.I. 26.10.99
Endorsement
Forwarded.

2/10/99

WH
3.10.99

To,
The Chief Engineer for Irrign:
" Supg: —do— II Circle, with enclosures.
" Examiner PW Accounts

D 2/10/99

Given

Public Works (1899) Department.

CURRENT No. ~~188 K.S.~~

From

The Supt'g Engineer 2 Circle

Order

No. 272 I

Dated 3d. August 1899

Received } 7th do

Registered }

Enclosures Seven.

Spare copies

SUBJECT.

Constructing a siding Basin on Polraz Canal below Mudunapalli bridge Submits, for approval & sanction of Govt Estimates for —

R.E.3
8485/99

BACK PAPERS.

No.	Date.

FURTHER PAPERS.

No.	Date.

Superintending Engineer's Office, II Circle,

BEZWADA, ~~July~~ 1899.

3rd August 1899

No. 272 I

From

Captain W. M. Ellis R.E.
SUPERINTENDING ENGINEER,
II CIRCLE,

To

THE Chief Engineer
for Irrigation.

CHIEF ENGINEER
FOR IRRIGATION.
7 AUG. 1899
No. 188 K.S.

SIR,

Enclosures. 7

3. Estimates
3. Plans
1. General Abstract
7

With reference to your memo: No. II/140 K.S. dated 20th August 1898, I have the honour to resubmit herewith for your approval and Sanction of Government under "Open Capital Account" plans and estimates amounting to Rs 3380 for constructing a siding basin and for hutting wharf establishment at Madenapalli bridge in the junction of the Bantumilli Gudivada Road with the Polraj Canal.

2. The cost of works would apparently be

Siding basin	Rs	2,030
Sheds	Rs	1350
Total	Rs	3380

The annual takings as reported by the Executive Engineer comes to Rs 421-14-0 at 25 tons per day for 9 months. These takings are reported as not likely to be much influenced by the recent alterations in the

rules

rules for levying wharfage

3. It was not originally proposed by the Executive Engineer to establish this as a regular wharf but proposed it as a siding to prevent blocks in traffic which now occur. From this it appears that the wharf would be a convenience to the general boat traffic on the canals.

4. The expenses of maintenance are estimated at

	Rs
Repairs	122
Wharf Superintendent at Rs 10	120
Lascar at Rs 6	72
	Rs 314

This would leave a surplus or estimated takings of Rs 98/- or about 3 percent on Capital cost.

5. In view of the convenience in removal of an obstruction to navigation by affording more accommodation for boats loading here, I recommend the sanction of the estimate.

I have the honor to be,
Sir,
Your most obedient Servant,

Wm. Ellis
Captain R.E.
Superintending Engineer
II circle.

S.E.

IV

(2)

Public Works (189 epartment.

IRRIGATION BRANCH.

ISSUE No. 140 K8 II

To

The Supg Engineer 2nd Circle

(Reply to letter No. 2450 K E dated 10 August/98)

Dated 20 8 98

Despatched 23 8 98

Enclosures * 4

PWE2
8485/98

* Particulars of Enclosures.

1 Report
1 Estê
1 Data
1 Drawing

SUBJECT.

Sedimg basin on the Polraz Canal
S.E asked to report on the advisability or otherwise of making a wharf at the junction of the Bantumilli-Gudivada road with the Polraz Canal, so that if proposal is found advisable provision might be made for shedding &c in the estimate for —

Indexed

SCB

I suppose the Estê recd with R No 179 K8/98 shd be returned to the S.E. II

ZJs, MH 23/8/98

23/8/98

PWE 10
8485/98

E. I. Form No. 13—2,000—4-6-98.

BACK PAPERS.

No.	Date.
R179KS	10-8-98

Sent to Government with No. I.,
dated 189 .
Printed with G.O., No. I.,
dated 189 .

REMINDERS ISSUED.

No. 1, dated 15.11. 1898.
„ 2 „ 7. 12 98.
„ 3 „
„ 4 „
„ 5 „

KEEP-WITHS.

FURTHER PAPER

No.	Date.
R188KS	3-8-99

Copy
Issd
20/8/98

Ens 4

II
No 140 KS d/ 20 8 98

To
S.E. II.

With refce to the S.E.'s No. 2450 W.S. d. 10-8-98. submitting an estimate for the construction of a siding basin on the Polraz canal the U/S has the honour to observe that it ~~has been determined~~ ~~in future~~ is intended that in cases where Govt. is put to expense in providing wharf accommodation in future at any place the place shall be declared to be a wharf under the Act and fees charged for its use — The S.E. is therefore requested to report on the advisability or otherwise of ~~declaring~~ making a wharf at the junction of the Bundamilli Gudivada road with the Polraz canal taking into account the probable traffic and cost of shedding and establishment required in connection with it —

If the prospects seem favourable provision for whatever shedding &c is required should be made in the estimate for the siding —

20/8/98

Public Works (1899) Department.

CURRENT No. 479KE

From The Supdg Engineer
2 Circle

Order

No. 2450KE

Dated 10 · 8 · 99
Received 13 — do —
Registered
Enclosures 4
Spare copies

PWE1
8485/99

SUBJECT.

Siding basin on Polsar
Canal. K E Dn. Forward
for favour of approval an
sanction plans & estes.

BACK PAPERS.

No.	Date.

FURTHER PAPERS.

No.	Date.

Superintending Engr's office
No. 2450 KE / 10.8.98 2nd Circle. dated 10th August 1898

From

W. C. Lewis Esquire.
Offg: Supg: Engineer.
II Circle

To

The Chief Engineer.
For Irrigation.

E. 4 Sir,

I have the honor to forward herewith for your approval and sanction of Government plan and estimate amounting to Rs 2030/ for constructing a siring basin on Polraze canal below skudimpally bridge in the Kistna Eastern Division.

2. The report which accompanies the estimate explains the necessity for the work.

I have the honor to be
Sir
Your most obdt Serv
W. C. Lewis
Offg: Supg:

J.M.
7.1

CHIEF ENGINEER
FOR IRRIGATION.
13 AUG. 1898
No. 179Ko

5P