19-1-27 B III

P W

~~Marine~~ (1899) Department.

G.O., No. 402 & 403

Dated 5 ~~April~~ May 1899

F.R.

---

[Despatch Abstract.]

Santaravur wharf.

Estimate amounting to Rs 4,370 for widening and improving the platforms of —— of the Commanur Canal, Kistna Delta System; sanctioned, and a copy of these Proc: ordered to be forwarded to the Govt of India for information.

=

Santaravur Wharf.

Forwarding ~~form~~ Copy of Proc: of ~~the Madras~~ Govt sanctioning an estimate of Rs 4,370 for widening and improving the ~~platforms~~ of —— of the Commanur Canal Kistna Delta System. 28/12/5

BACK PAPERS.

| G.O. | No. | Department. | Date. | G.O. | No. | Department. | Date. |
|---|---|---|---|---|---|---|---|
| | | | | | | | |

FURTHER PAPERS.

| G.O. | No. | Department. | Date. | G.O. | No. | Department. | Date. |
|---|---|---|---|---|---|---|---|
| | | | | | | | |

IRRIGATION.
ACCOUNT.

# Government {1899} of Madras.

## PUBLIC WORKS.

*Recd.* } 1899. *Enclosures*

*Regd.* } *Spare copies*

**G.O., No. 402 I., 5th May 1899.**

**MAY.**

**Santaravur Wharf**

Estimate, amounting to Rs. 4,370, for widening and improving the platforms of — of the Commamur canal, Kistna delta system, sanctioned; and a copy of these Proceedings ordered to be forwarded to the Government of India for information.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

**Irrigation.**
**Account.**

READ—the following papers:—

From the Superintending Engineer, II Circle, dated 16th March 1899, No. 97 I.

No. 81 I.

*Note by the Chief Engineer for Irrigation.*

The Superintending Engineer, II Circle, submits for sanction the accompanying estimate for laying down, for the convenience of the traffic, metalled platforms alongside the walls of the Santaravur wharf in the 47th mile of the Commamur canal, Kistna Western delta, which is one of the wharves at which fees are levied, the present accommodation being narrow, dirty and crowded. The estimate has been increased in this office from Rs. 3,350 to Rs. 3,550 owing to errors found in the calculations for rough stone dry packing in the detailed estimate. The estimate, as altered, may be sanctioned.

2. The work is classed as unremunerative, and will probably be completed by the 31st March 1900.

(Signed) W. HUGHES,
Chief Engineer for Irrigation.

5th April 1899.

ORDER—No. 402 I., dated 5th May 1899.

The following estimate is sanctioned:—

Capital Expenditure not charged to Revenue.
49. Irrigation.
Kistna Delta System.
Western Section.
Open Capital Account.
I. Works.
2. Main Canals and Branches.
9. Navigation Works.
Unremunerative Work.
Commamur Canal.
Widening and improving the Platforms of Santaravur Wharf.

Estimate—

| | Rs. |
|---|---|
| I. Works ... ... ... ... ... ... ... ... | 3,550 |
| II. Establishment ... ... ... ... ... ... ... ... | 816 |
| III. Tools and plant ... ... ... ... ... ... ... | 4 |
| Total ... | 4,370 |



2. This sanction is registered as No. 6 I. of 1899-1900 and will expire on the 31st March 1900.

3. Ordered that a copy of these Proceedings be forwarded to the Government of India for information.

[Here enter No. 403 I., dated 5th May 1899.]

(True Extract.)

(Signed) W. HUGHES,
Joint Secy. to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, II Circle, with six enclosures.
" Examiner, Public Works Accounts.

Exd. T. K. Narayana Aiyangar.

# Public Works (1899) Department.

CURRENT No. 3315

25/4/99

From The Chief Engineer for Irrigation

Order

No. 81 I

Dated 5th April 1899

Received

Registered 24-4-99

Enclosures 7 (2 plans)

Spare copies

## SUBJECT.

Santaravuru wharf in the 47th mile of the Commanur Canal - Kistna Western Delta. Estimate of Rs 3550 as increased in this office for laying down metalled platforms alongside the walls of the — Note recommending for sanction the —

A-or 13.2. ✗ 1000 24/4/99.

CS/

BACK PAPERS.

| No. | Date. |
|---|---|
| | |

FURTHER PAPERS.

| No. | Date. |
|---|---|
| | |

A.6

A/

PUBLIC WORKS DEPARTMENT,

IRRIGATION BRANCH.

# PROCEEDINGS OF THE MADRAS GOVERNMENT.

Note recommending pro sanction Estt of Rs 4340 for widening and improving platforms of Saiktaravur wharf.

UNDER date the

READ the following

From the Supg Engineer, II Circle, No 97 I, dated 16th March 1899.

No 81 I, dy 5.4.99.

Note by the Chief Engr for Irrigation.

The Superintending Engineer, II Circle, submits for sanction the accompanying estimate for laying down, for the convenience of the traffic, metalled platforms alongside the walls of the Saiktaravur wharf, in the 47th mile of the Commanda Canal, Kistna Western Delta, which is one of the wharves at which fees are levied, the present accommodation being narrow dirty and crowded. The estimate has been increased in this office from

Issue
WH
I

19.4.99

F.E.D

from Rs 3,350 to Rs 3,550 owing to errors found in the calculations for rough stone dry packing in the detailed estimate. The estimate, as altered, may be sanctioned.

2. The work is classed as unremunerative, and will probably be completed by the 31st March 1900.

Order thereon No: 402 Dt 5-5-99.

The following estimate is sanctioned:-

Capital expenditure not charged to Revenue.

49. Irrigation
Kistna Delta System
Western Section
Open Capital account.
I Works.

2. Main Canals and Branches.
9. Navigation Works
Unremunerative work
Commanur Canal
Widening and improving the platforms of Santaravur wharf.
Estimate

2.4.

2 P

P.W.D. 18.4.99.

| Estimate | Rs |
|---|---|
| I works | 3,550 |
| II Establishment | 816 |
| III Tools & Plant | 4 |
| Total | 4,370 |

2. This sanction is registered as No. 6 I of 1899-1900 and will expire on the 31st March 1900.

3. Ordered that a copy of these Proceedings be forwarded to the Government of India for information.

Endorsement.

No: 403 Dt 6-5-99

Forwarded.

6/4/99

To
The Chief Engineer for Irrigation.
" Supdg Engineer II circle
" Examiner P.W. Accounts.

Dt. 11/5/99

# Public Works (1899) Department.

**CURRENT No.** 7108

***From*** The Superintendent Engr
II Circle

***Order***

**No.** 97 I

***Dated*** 16th March 1899

***Received*** 3 18th do

***Registered***

***Enclosures***

***Spare copies***

## SUBJECT.

Widening and Improving platforms of Sautaoaveut Wharf 47 mile Command Canal - Forwards for sanction plans & estimates for —

E. I. Form No. 1 (a)—500—21-4-98.

BACK PAPERS.

| No. | Date. |
|---|---|
| | |

FURTHER PAPERS.

| No. | Date. |
|---|---|
| | |

Superintending Engineer's Office, II Circle,
Bezwada, Dated 16th March 1899.

No. 97 C.

From

Superintending Engineer,
II Circle,

To

The Chief Engineer
for Irrigation.

CHIEF ENGINEER FOR IRRIGATION.
18 MAR. 1899
No. 715

Sir.

Enclosures. 3.

I have the honor to forward herewith for your approval and sanction of Government under "Open Capital Account" estimate amounting to Rs 3300 for widening and nipponing the platforms of Santaravur wharf 47 1/2 mile of Commamur Canal.

RP
Estimate 3350

2. The report which accompanies the estimate explains the necessity for the work.

I have the honor to be,
Sir,
your most obedient servant,

Superintending Engineer II Circle.

A.P.