M.R.O. 14—13,000—27-9-24.

MADRAS RECORD OFFICE.

Government of Madras.

Revenue **DEPARTMENT.**

G.O. No. 2067 Press ~~Mis.~~

213.214

Dated 17—11—~~19~~1863

Not to be folded or roughly handled

Proceedings of the Madras Government, Revenue Department, 17th November 1863.

No. 213. Read the following letter from Lieutenant-Colonel E. HEMERY, R. E., Superintending Engineer, 3rd Division, to Colonel C. A. ORR, R. E., Secretary to Government, Public Works Department, dated Cuddapah, 4th November 1863, No. 195:—

SIR,

1 Plan.
1 Abstract Estimate.
1 Specification.

1. I have the honor herewith to submit for sanction and entry in the Budget of 1864-65 an estimate amounting to Rupees 7,700 for a new Talook Cutcherry in the Koilguntla Talook, Kurnool District.

2. The necessity for a new Talook Cutcherry at Koilguntla is stated by the Collector in paragraph 19 of his report on the progress of Public Works for 1862-63 to be essentially urgent, the present building being in a ruinous condition, but Government in paragraph 4, Order No. 2,240, dated 8th August 1863, regretted that no provision could be made this year for that work.

3. The plan is precisely similar to that of the Cutcherry now being constructed at Hospett in the Bellary District, and to the plan of the proposed Cutcherries at Kalkadda and Pullampett, in the Cuddapah District, sanctioned* for entry in the Budget of 1864-65.

* 9th September 1863, No. 2,595.

4. The estimate has been prepared on rates actually obtaining at Koilguntla at the present time. All the wood work will have to be made up at Nandiall a distance of twenty miles, where there is but one Carpenter, whilst the rails and iron barred doors and windows can only be procured at Cuddapah or Kurnool.

5. Koilguntla, moreover, is situated in a plain of black cotton soil, where firewood is extremely scarce, and these causes combined have raised the amount of the estimate to Rupees 400 in excess of the sums lately sanctioned for similar buildings in the Cuddapah District.

Referred to the Revenue Department.

(Signed) C. A. ORR, Colonel R. E.,
Secretary to Government, D.P.W.

Chepauk,
10*th November* 1863.

No. 214. ORDER THEREON, 17th November 1863, No. 2,067.

Approved.

(True Extract.)

(Signed) J. D. SIM,
Secretary to Government.

To the Board of Revenue.
„ Department Public Works.

Exd. S. T. Augustin.

Referred to the Revenue Department

Chief Clerk
C.E.R.E.
Secty to Govt D.P.W.

Chief Clerk
12 Nov 63
No 87

To The Rev. Deptt.
with G.O. No 2240 D/8 Aug/63.

No 213 & 214.

Rec'd 12 Nov 63 Rev.

Revenue 1863 Depte
Proc: of Govt for Nov.
Nos [illegible] 2725

The Secy: to Govt
Genl Dept

To

The Secy: to Govt
P.W.D.

(No 195.

Dated the 4th November 1863.
No. 9 11 to 13

Sec to Govt. Ref.

Submits for the sanction and entry in the Budget of 1864/65 the Estimate for Commencing the Repairs of the Bridges on the Calicut Palghaut Road.

Approved
Egmore
7/11/63
P W D