M.R.O. 1—38,000—16-12-23.

MADRAS RECORD OFFICE.

Government of Madras.

Revenue DEPARTMENT.

G.O. No. 137 Press Mis.

278-79
Dated 25-1-1820 R

Not to be folded or roughly handled

Proceedings of the Madras Government, Revenue Department, 25th January 1870.

No. 278. Read the following Proceedings of the Board of Revenue, dated 17th December 1869, No. 9,237:—

Read the following letter from the Officiating Collector of Madura, to the Acting Secretary to the Board of Revenue, dated 23rd November 1869, No. 360.

In continuation of my letter, dated 22nd instant, No. 359, I have the honour to forward for sanction an estimate, for Rupees 35,200, for improving the road between Peryakolum and Cumbum. Rupees 15,000 have been provided for the work in Item No. 5 of the revised Budget for the current year.

2. This estimate does not provide for any masonry works over irrigation channels.

ENCLOSURE No. 1.—Estimate.

THE estimate, amounting to Rupees 35,200, for improving the road between Peryacolum and Cumbum (length 33 miles and 1,639 yards), is submitted for the early sanction of Government.

2. The estimate is made up of the following items:—

		Rs.
1.	Earth-work	15,330
2.	Kunkur and rock	243
3.	Metalling...	931
4.	Gravelling...	16,065
5.	Masonry works...	898
6.	Superintendence and sundries	1,733
	Total...	35,200

3. The work appears as Item No. 5, with an allotment of Rupees 15,000, in the current year's revised Road Fund Budget, sanctioned in Government Order, dated 29th September 1869, No. 2,682.

4. The Officiating Collector states that the estimate does not provide for any masonry works over irrigation channels.

No. 279. ORDER THEREON, 25th January 1870, No. 137.

Local Funds, No. 7.
Civil Works.

THE estimate for improving the road between Peryakolum and Cumbum, (33 miles and 1,639 yards), amounting to Rupees 35,200, is sanctioned.

(True Extract.)

(Signed) R. A. DALYELL,
Acting Secretary to Government.

To the Board of Revenue.
,, the Public Works Department.
,, the Accountant-General.

Exd. F. R. Bantleman.

Govt. of Madras.

REVENUE.

To

THE BOARD OF REVENUE.

&c. &c. &c.

Dated January 25th.

Read.

G. O., 25th January 1870, No. 137.

JANUARY.

Nos. 276-279.

Road between Periyakolum and Chandoor in Madura District.—Estimate for its improvement, sanctioned.

Revenue Department

No. 137.

Proceedings of the Madras Government
Under date the 25th January 1870.

Read the following Proceedings of the Board of Revenue.

Submitting for early sanction of Government Estimate, amounting to Rs. 35,200, for improvement of Road between Periyakolum and Cumbum in Madura District.— (R. & C. 17th Dec. 1869 No. 9237.)

The estimate for improving the road between Periyakolum and Cumbum (33 miles and 1639 yards) amounting to Rs. 35,200 is sanctioned.

To Board of Revenue with an Extract Despatch
2 P. W. Department
6 Accountant General

60/4