

Co 352

No. 651.

PROCEEDINGS OF THE BOARD OF REVENUE, dated 10th February 1871.

Read the following letter from W. S. WHITESIDE, Esq., Acting Collector of North Arcot, to the Acting Secretary to the Board of Revenue, dated Chittoor, 10th January 1871, No. 21:—

ADVERTING to paragraph 3 of the Proceedings of the Board, No. 5,150, dated 3rd August 1870, I have the honour to forward, for the sanction of Government, two estimates for constructing the roads noted in the margin, together with a survey, three plans, and a report appertaining to each of these roads. The road from Karvetnugger to Puttur is 7½ miles, and that from Karvetnugger to Pallipet is 8 miles, and the cost of their formation is estimated at Rupees 9,800 and Rupees 9,000 respectively. In the Supplemental Budget of the current official year, a provision of Rupees 6,000 for the former and Rupees 2,500 for the latter communication is made for work to be executed during 1870-71.

ENCLOSURES Nos. 1 and 2.—Estimates.

ENCLOSURES Nos. 3 and 4.—Reports.

ENCLOSURES Nos. 5 and 6.—Survey plans.

ENCLOSURES Nos. 7 to 12.—Plans.

THE estimates, amounting in the aggregate to Rupees 18,800 for the works marginally noted, are submitted for the sanction of Government.

1. Road from Karvetnugger to Puttur... 9,800
2. Do. from do. to Pallipet... 9,000
Total... 18,800

2. The estimates are made up of the following items:—

Items.	Number 1.	Number 2.
1. Earth-work	3,854	5,149
2. Rough stone revetment	1,460	...
3. Removing rock... ..	84	130
4. Clearing Jungles	587	420
5. Turfing	149	478
6. Sanding	91	441
7. Gravelling	72	...
8. Tunnels	1,221	780
9. Road dams	948	1,358
10. Mile stones	35	28
11. Sundries and Superintendence ...	1,299	216
Total...	9,800	9,000

3. The works appear as Items Nos. 1 and 2 in the current year's Supplemental Budget sanctioned in the Board's Proceedings, dated 3rd August 1870, No. 5,150.

4. The necessity for the works is explained in paragraph 8 of Mr. Robinson's letter recorded in the Proceedings quoted above.

5. The Acting Collector will ascertain and state if the execution of the masonry works included in both the estimates is chargeable to Imperial Fund.

(A true Copy and Extract.)

J. G. M.
Acting Secretary.

To the Secretary to Government, Revenue Department,
with twelve enclosures.

.. Acting Collector of North Arcot.
.. Superintending Engineer, 4th Division.
.. Controller of Public Works Accounts.

89-332.

The construction of
the roads in question at an
estimated aggregate cost of
£18,000 is sanctioned.

As all the roads in
the country ^{except} ~~are~~ ^{are} ~~from~~ ^{from} the Imperial budget
of expenditure, it is useless
any longer to maintain
the distinction & the
apportionment in this concluding
para. LK

23rd Feb 1871.

- 14 To the Board of Ags with 12 miles on 24 Feb
- 21 The Bd of Ags
- 6 The Accountant General

457.

1871.

Board of Revenue,

MADRAS.

PROCEEDINGS 10TH FEBRUARY 1871, No. 651.

10th Feb 1871.

Encl.

Received

21

23rd Feb 1871

332

FEBRUARY.

No. 651.

Roads—From Kervettanagar to Puthur and from
Kervettanagar to Pallipet in District.—Estimates,
amounting to Rupees 18,800, for construction
of, submitted for sanction of Government.—Col-
lector requested to state if any portion of cost of
masonry works included in these estimates, is
chargeable to Imperial Funds.

No. 23 Feb 1871 No. 258

0707433-4

8-11-13 B III

Revenue. 1871 Sept
W. 457.

Proceedings of the
Board of Revenue

Date 10 Feb 1871
Despd 10
Received 11
Exp 12. 000

Mr. [illegible]

No 232-23 February 1871

Roads, Estimates
for certain, submitted;
-ted for sanction
of Government.
With order

Mr 23 Feb 71 B. No 258

13 Feb 71 117