

8858

Public Works (1896) Department.

G.O., No. 8563

DATED 22 October 1896

[Despatch Abstract.]

Badamagunta Tank. Estimate of Rs.
2780 for improvements to —, Vellore
Division, sanctioned.

T.C. 22/10

[illegible][illegible]

Government { 1896 } of Madras.
PUBLIC WORKS.

Regd.

1896.

Spare copies

G.O., No. 856 I., 22nd October 1896.

OCTOBER.

Budamagunta Tank

Estimate of Rs. 2,780 for improvements to —, Nellore division, sanctioned.

H.E.
 No. 856 of 22nd October 1896.
 PROCEEDINGS OF THE MADRAS GOVERNMENT.

UNDER date the

READ the following

No. 856 I., 22ND OCTOBER 1896.

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

**Irrigation.
Account.**

READ—the following paper :—

From Major W. L. C. BADDELEY, R.E., Superintending Engineer, II Circle,
to the Chief Engineer for Irrigation, dated Bezwada, 18th September 1896.
No. 378 N.L.

I have the honour to forward herewith, for your approval and sanction of Government, plans and estimates, amounting to Rs. 2,780, for the improvements of Budamagunta tank, Nellore district.

2. The report which accompanies the estimate explains the necessity for the work.

ENCLOSURE.

REPORT to accompany the plans and estimates for the Budamagunta tank improvements.

Amount of estimate	Rs.
Ayacut	2,780
Assessment	419
No. 48 of Imperial list of tanks	1,703

Date and cost of last repairs—1894-95—Rs. 60.

Total extent of cultivation and amount of revenue realized during the last five years :—

Faslis.	W.	M.	Y.	ACS.	Revenue.
				Rs.	Rs.
1300	..	..	..	396	1,522
1301	..	..	..	424	1,343
1302	..	..	..	424	1,797
1303	..	..	..	432	2,034
1304	..	..	..	521	1,989

This tank was thoroughly repaired in 1884, 1885 and 1886, when a portion of the bund was provided with revetment. The portion which was not then revetted is now considerably eroded and requires to be revetted. The estimate provides for the above work, for wedging the old revetment and for turfing the bund above the revetment.

(Signed) R. A. SRINIVASA AIYANGAR,
Assistant Engineer.

3rd April 1896.

ORDER—No. 856 I., dated 22nd October 1896.

The following estimate is sanctioned :—

Irrigation.

43. Minor Works and Navigation.

Minor Works for which neither Capital nor Revenue Accounts are kept, P.W.D.

Original Works.

Improvements to Budamagunta tank, No. 48 of the list of works in the Nellore division, appended to G.O., No. 497 I., dated 6th July 1887.

[illegible]

2. This sanction is registered as No. 121 I. of 1896-97.

(True Extract.)

Under Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.

„ Superintending Engineer, II Circle, with seven enclosures.
 „ Examiner, Public Works Accounts.

Exd. T. K. Narayana Aiyangar.

The following estimate is sanctioned:

Erziehung.

43. Minor works Major
Minor works for which
neither Capital nor Lab.

Accts are kept, T. & D.
Original works.

Improvements to Buda-
magunta tank, No
48 of the list of work
in the Nelson D. appended
to G.O. No 407. I of 6
July 187-

Estimate No 2780

2. This function

To 3/11/97 2. This function
The Chief Sup for J. 7 is registered as h:
Supp Enr II with 6 encls. 121 J of 1876-97.

10.18
 26/9/01 H. C. S. R. B.

Public Works (1896) Department.

Receipt
CURRENT No. *8858*
7612

Order

From

The Supy Engineer
Second Circle

No. *37812*

Dated *18-9-56*

Received *2.10.56*

Enclosures *7.8 (3 Plans)*

Spare copies

SUBJECT.

Budamagunta Tank.
Relieve etc. Forwards
for approval and sanction
plans and estimates
amounting to Rs 2700 for
the imp'ts of —

F.E.S.
21/10

L.S. 466

[illegible][illegible]

Bizwada

Dated 18 September 1896.

From,

Major W. C. B. Addeley

~~Esquire, R. E.~~

Superintending Engineer,

II Circle.

To,

The Relief Engineer,
For Irrigation.
Madras.

Encls: 7

3. Принцип

1. *Anta*

1 Reports

1. Harvard Statement

7

Sir,

Sir,
I have the honor to forward
herewith for your approval and sanction
of Government plans and estimates
amounting to Rs 2780 for the improve-
ments of Budamagunta tank
Kelleme St.

2. The report which accompanies the estimate explains the necessity for the work.

I have the honor to be
Sir

Your most obt. Servant.

Hut Baderley Major M^r

Supinger II Cuius

CHIEF
FOR INFORMATION
24 JUN 30

RS.

From,
The Superintending Engineer,
II Circle.

To,
The

Dated

Received

Enclosures

NO.

SUBJECT.

Total extent of
Cultivation and
Amount of Revenue
realized during
the last five years

Tashis.	acres.	Revenue
1300.	396	1522
1301.	424	1343
1302.	424	1797
1303.	432	2034
1304.	521	1989

8585
1737

To W. D. Second Circle.
Budamagunta Tank Improvement.
Amount of Estimate Rs 2780/
Agent acres 419 Assessment Rs. 1703/
No 48 of Imperial List of Tanks
Date and Cost of Last Repairs Rs 60
1894-95

Report

To accompany the Plans & Estimates for the

This tank was thoroughly
repaired in 1884-85 & 86 when a portion of the
bund was provided with revetment. The
portion which was not then revetted is
now considerably eroded & requires to be
revetted. The Estimate provided for the
above work, for weeping the old revetment
and for keeping the bund above the revetment.

J. A. Minisam Angappa
J. A. 56
Ant. Ang