

Edn and P.h.

(194<sup>6</sup>) Department.

NS. SERIES.

G.O. No.

1120 E m

Dated

23.7.45

9

---

[Despatch Abstract.]

Contracts - Tanjore Dt Bd. - Industrial School construction of a building for paper making industry - acceptance of tender above estimate rates - approved.

# Back Papers.

| G.O. | No. | Department. | Date. | G.O. | No. | Department. | Date. |
|------|-----|-------------|-------|------|-----|-------------|-------|
|      |     |             |       |      |     |             |       |

# Further Papers.

| G.O. | No. | Department. | Date. | G.O. | No. | Department. | Date. |
|------|-----|-------------|-------|------|-----|-------------|-------|
|      |     |             |       |      |     |             |       |

pers and french nails. 150 Sft-100  
(b) Countrywood reeps 2" x 1"  
165 Rft per Rft

(c) French nails 2" - 12 lbs lb. 1-10-0  
11. Outstone fully dressed all  
faes - 87.3 Cft per Cft.  
12. Countrywood wrought and  
put up - 260 Cft per Cft.

13. Palmyrah rafters -  
2300 Rft per Rft.  
14. Painting chocolate paint 2  
coats in new wood work.  
3220 Sft per 100

15. Tarring palmyrah rafters,  
nails for fixing the rafters, cost  
of straps and iron fittings for trus-  
ses. L.S.

16. Earthwork excavating founda-  
tion and filling in basement with  
same. L.S.

Add 30% over printed schedule items for  
current rates = 4618

Total

|            |          |            |          |            |           |           |
|------------|----------|------------|----------|------------|-----------|-----------|
| 33--0--0   | 30--0--0 | 45--0--0   | 36--8--0 | 54-12--0   | 30--0--0  | 45--0--0  |
| 13--0--0   | 0--6--0  | 61-14--0   | 0--2--6  | 25-12--0   | 15--0--0  | 24-12--0  |
| 2--8--0    | 2--8--0  | 3-12--0    | 1-12--0  | 2-10--0    | 1--8--0   | 2--4--0   |
| 218--0--0  | 4-0-0    | 349--3--0  | 3--6--0  | 294--9--0  | 3--8--0   | 305--9--0 |
| 1918--0--0 | 16--0--0 | 4160--0--0 | 12--4--0 | 3185--0--0 | 13--8--0  | 3510-0--0 |
| 0--2--0    | 0--6--0  | 862--8--0  | 0--4--0  | 575--0--0  | 0--4--0   | 575--0--0 |
| 4--9--0    | 8--0--0  | 257-10--0  | 6--6--0  | 203--4--0  | 6--0--0   | 193--3--0 |
| L.S.       | L.S.     | 160--0--0  | 1945-46- | 267--0--0  | 240--0--0 | 208--0--0 |
| L.S.       | L.S.     | 150--0--0  | -do-     | 252--0--0  | -do-      | 262--8--0 |

1385--0--0  
9427--0--0

Add for  
items 2,5  
& 6 i.e.,  
on Rs.339  
@ 95.1%  
= 664-12-0

18129-13-0  
18130-11-0

664-12--0  
18794-13--0 or  
18795--0--0  
99.4% above.

14078-12--0  
14079--0--0

49.4% above.  
49.35%

Add in the  
tender for  
items 2,5,6,  
& 7 as per  
details in  
the\*margin.

13668-14--0

14201-15--0 or  
14202--0--0  
50.6% above

50.65%

20 APR 1945

C.F. 32 (a).

Local Administration Department  
From (Name) Sri V. Nadimuthu Pillai,  
M.L.A.,  
Designation President, District Board,  
Station Tanjore.

Received.....Registered.....  
To  
The Secretary to Government,  
Local Administration Department,  
Fort St. George, MADRAS.  
Through  
The Superintending Engineer (Comms)  
Southern Circle, Trichinopoly.

Enclosures :

Rc. A7 No. 4358-45 dated 25-4-1945.


Sir,

Sub:-Tender- Works- Construction of a building for Paper  
Making and Ceramic Sections District Board Industrial --  
School Tanjore- Tender rates- approval requested- Estimate  
Rs. 10,000.

Tenders were called for for the above work by the  
District Board Engineer Tanjore West, Tanjore on 26-3-1945  
and three tenders were received from (1) Sri N. Kuppaswami -  
Pillai, (2) Sri A. K. Annamalai Pillai and (3) Sri K. Parthasarathi  
for Rs. (1) 18795/-, (2) Rs. 14202/- and (3) Rs. 14079 respectively.  
The offer of Sri K. Parthasarathy is the lowest and works out  
at 49.4% above estimate rates and I propose to accept it as  
recommended by the District Board Engineer. The premium --  
amount of Rs. 4079 will be met from the opening balance of the  
budget for 1945-46.

I therefore request that the Government may be pleased  
to approve of my proposal to accept the tender of Sri K. Parthasarathi at 49.4% above the estimate rates.

President.



4/1  
3  
Encls: - 2

Copy to the Chief Engineer (Communications) Madras.  
Copy to the Superintending Engineer (Communications) with the enclosures received from the District Board Engineer and with a copy of his letter A1-1815/45 dated 17-4-45. It is requested that early orders may be issued for accepting the tender of Sri K. Parthasarathi, as this is a grant work.

H.S.1./27.4.

Copy of communication R.C.A1-1815/45 dated 17th April 45 from the Dt.Bd. Engineer Tanjore West Tanjore to the President, Dt.Bd. Tanjore.

Sub:- Constructing a building for Paper making industry in the compound of the Dt.Bd. Industrial School Tanjore. Estimate Rs. 10,000/- Tenders received-Forwarded for approval.

Ref:- Your R.C.No. A7-4358/45 dated 9-3-45.

In forwarding herewith the three tenders received in original for the above work on 25-3-45, I recommend that the lowest tender of Sri K. Parthasarathi at 49.4% above the estimate rates may be approved in concurrence with the Superintending Engineer (Commns) Trichinopoly. Comparative statement showing the cost of tenders received is enclosed. The tenders are entered at page 3 of tender register Vol. 31. Before acceptance of the tender the previous approval of the Government may kindly be obtained as per rule 17.A as the tender rate exceeds the estimate rates by more than 40%. 2. If possible, arrangements will be made to supply country wood (Item No. 12 in the tender schedule departmentally and if so made, he will be paid for labour alone for this item as per rate quoted by him in his schedule. I request the favour of very early approval so as to expedite the work this being a Government grant work.

H.S.1./27.4.

(Tanjore Dist. Bd. President's Rd.)

R.C.G. No. 4405/45-1-AP., dated 21-

23 MAY 1945

Submitted to the Chief Engineer (Commns) Madras, and recommended.

2. The sanctioned Estimate is based on Sch. of rates for 1944-45. Hence the tendered rates work out to 16.7% over the Sch. of rates of 1945-46. The work being of masonry nature the rates are but reasonable and the proposal may be approved.

3. Since the work is reported to be urgent and to be got completed by the end of July 1945 and the tender date expires by 25-5-'45, the Dist. Bd. Engineer is being instructed to entrust the work in anticipation of approval by Government. Request this action may be approved.

4. Letter and 2 statements in duplicate and 3 Schedule-

P.T.O.

tenders in original are submitted herewith.

Encls: 13.

*Si 22/9/45*  
SUPERINTENDING ENGINEER  
(Comms.) Southern Circle,  
Trichinopoly.

Office of the Chief Engineer (Comms.),  
Chennai, Trichinopoly P.C. and rules.  
Endorsement No. 11505/45-1-24., dated 2-6-45.

Forwarded. 14142

2. In the circumstances stated by the District Board Engineer, Tanjore West, the President, District Board Tanjore and the Suptg. Engr. (Comms) Southern Circle, have recommended the District Board Engineer's proposal.

3. I recommend that the proposal of the Dt. Bd. Engineer, Tanjore West to accept the lowest tender of Sri I. Parthasarathi, Registered Contractor, at his quoted rates which work out to 49.4% above estimate rates based on 44-45 schedule of rates, be approved under rule 17-A of the tender rules. The tender works out to 10.7% above 45-46 schedule of rates.

4. The Action of the Superintending Engineer in instructing the District Board Engineer, Tanjore West to proceed with the work in anticipation of approval, may also be approved.

JUL 1945

JUN 1945

*K. Trimalaiswami*

For Chief Engineer (Comms.).

To the Secretary to Government,  
Local Administration Department.

TO EPH u.o.

*11/6/45* *8-12/6/45* *14142-1E/13.6.45*

24

2:PH(B)

Please see portion marked B on p 7 CF. - Consider  
issue in this case in the Development Dept. - The file may  
be sent to that Dept.

KSR  
15-6-45

3  
12.5.45



36356

45 1666

E. & P. H. W. O. No.

26734-1-B. To U.S.

16-6-45

28916

Dev. Dept

Mr

The proposal in this case is the acceptance  
of Tender for the construction of buildings for the D. Board Industrial  
School, Tanjore. 50% of the expenditure is to be met out of a  
Govt grant & the balance from the District Board funds. As far as the  
Govt grant and the Code of Regulations for Industrial Schools is  
concerned, orders have already issued for the disbursement of the  
amount in 1945-46 and the plans and estimates were also approved.  
The approval of the tender for the execution of the work is one of  
administrative detail which is the D. B. with which this Dept is  
not concerned. In the result, the case may be referred to E. & P. H. Dept.

K. P. H. Dev. Dept 36356/45-1  
22.6.45

| Comparative statement showing the cost of tenders received on 26.3.45. |                                                                                                                                                                                        |                 |            |                                                      |            |                  |            |                                       |            |
|------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------|------------|------------------------------------------------------|------------|------------------|------------|---------------------------------------|------------|
| Sl. No.                                                                | Description of work                                                                                                                                                                    | AS PER ESTIMATE |            | N. Kuppusami Pillai                                  |            | K. Parthasarathi |            | A.K. Annamalai Pillai                 |            |
|                                                                        |                                                                                                                                                                                        | Rate            | Amount     | Rate                                                 | Amount     | Rate             | Amount     | Rate                                  | Amount.    |
| 1.                                                                     | Concrete broken laterite stone in lime mortar. 1290 Cft per 100.                                                                                                                       | 21-10-0         | 279--0-0   | 60--0--0                                             | 774--0--0  | 47--8-0          | 612--12-0  | 45--0--0                              | 580--8-0   |
| 2.                                                                     | Brickwork in lime mortar using 2nd class bricks 4890 Cft , 100.                                                                                                                        | 33--0--0        | 1674--0-0  | 75--0--0                                             | 3667-12--0 | 62-14--0         | 3074--9--0 | 64--0--0                              | 3129-10--0 |
|                                                                        |                                                                                                                                                                                        |                 |            | (country bricks)                                     |            |                  |            | (ground moulded bricks.)              |            |
| 3.                                                                     | Plastering in surki mortar thick pro 1:2:1 1/2 - 7000 Sft , 100.                                                                                                                       | 4--7--0         | 311--0--0  | 10--0--0                                             | 700--0--0  | 8--4--0          | 577--8--0  | 5--0--0                               | 350--0--0  |
| 4.                                                                     | Whitewashing with shell lime 2 coats. 7000 Sft , 100.                                                                                                                                  | 0--7--0         | 31--0--0   | 1--0--0                                              | 70--0--0   | 0--9--0          | 39--6--0   | 1--0--0                               | 70--0--0   |
| 5.                                                                     | Countrywood fully panelled (external) moulded paneling inclusive of hold fasts, wind appliances exclusive furniture but including fixing complying standard specification 5 Nos. each. | 43--7--0        | 217--0--0  | 100--0--0                                            | 500--0--0  | 76--8--0         | 382--8--0  | 62--0--0                              | 310--0--0  |
|                                                                        |                                                                                                                                                                                        |                 |            | (exclusive of hold fasts)                            |            |                  |            | (exclusive of holdfasts)              |            |
| 6.                                                                     | -do- -do- windows 15 Nos. , , ,                                                                                                                                                        | 29--5--0        | 440--0-0   | 60--0--0                                             | 900--0--0  | 48--4--0         | 723-12--0  | 45--0--0                              | 675--0--0  |
|                                                                        |                                                                                                                                                                                        |                 |            | (exclusive of hold fasts, glasses and wire netting). |            |                  |            | (exclusive of holdfasts).             |            |
| 7.                                                                     | Countrywood ventilators glazed double frame with wire netting complete fixing in position. 14 Nos. each.                                                                               | 14--3--0        | 199--0--0  | 30--0-0                                              | 420--0--0  | 26--8--0         | 371--0--0  | 12--0--0                              | 168--0--0  |
|                                                                        |                                                                                                                                                                                        |                 |            |                                                      |            |                  |            | (excluding glasses and wire netting). |            |
| 8.                                                                     | Flooring with brick on edge over a bed of concrete 4" and pointed with surki mortar 1:2:1 1/2 - 2120 Sft per 100.                                                                      | 22-15--0        | 486--0--0  | 75--0--0                                             | 1590--0-0  | 41--0--0         | 869--3--0  | 45--0--0                              | 954--0--0  |
| 9. (a)                                                                 | Roofing with Mangalore tiles set in mortar over flat tiles excluding teak respers and French nails. 3460 Sft per 100.                                                                  | 29--0--0        | 1003--0--0 | 50--0--0                                             | 1730--0--0 | 54--8--0         | 1885-11--0 | 45--0--0                              | 1557--0--0 |
| (b)                                                                    | Countrywood respers 2" x 1/2". 7650 Rft per Rft.                                                                                                                                       | 0--1--0         | 478--0--0  | 0--3--0                                              | 1434--6--0 | 0--1--4          | 637--8--0  | 10--0--0                              | 765--0--0  |
|                                                                        |                                                                                                                                                                                        |                 |            |                                                      |            |                  |            | (per 100 Rft)                         |            |
| (c)                                                                    | French nails. 1 1/2" 34 lbs per lb.                                                                                                                                                    | 1-10--0         | 55--0--0   | 2--8--0                                              | 85--0--0   | 1-12--0          | 59--8--0   | 1--8--0                               | 51--0--0   |

Comparative statement showing the cost of tenders received on 26.3.45.

| Sl.No.  | Description of work                                                                                                                                                               | AS PER ESTIMATE |            | N. Muppusami Pillai                                  |            | K. Parthasarathi |            | A.K. Annamalai Pillai                 |            |
|---------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------|------------|------------------------------------------------------|------------|------------------|------------|---------------------------------------|------------|
|         |                                                                                                                                                                                   | Rate            | Amount     | Rate                                                 | Amount     | Rate             | Amount     | Rate                                  | Amount     |
| 1.      | Concrete broken laterite stone in lime mortar. 1290 Cft per 100.                                                                                                                  | 21-10-0         | 279--0-0   | 60--0--0                                             | 774--0--0  | 47--8-0          | 612--12-0  | 45--0--0                              | 580--8-0   |
| 2.      | Brickwork in lime mortar using 2nd class bricks 4890 Cft , 100.                                                                                                                   | 33--0--0        | 1674--0-0  | 75--0--0                                             | 3667-12--0 | 62-14--0         | 3074--9--0 | 64--0--0                              | 3129-10--0 |
|         |                                                                                                                                                                                   |                 |            | (country bricks)                                     |            |                  |            | (ground moulded bricks.)              |            |
| 3.      | Plastering in surki mortar thick pro 1:2:1 7000 Sft , 100.                                                                                                                        | 4--7--0         | 311--0--0  | 10--0--0                                             | 700--0--0  | 8--4--0          | 577--8--0  | 5--0--0                               | 350--0--0  |
| 4.      | Whitewashing with shell lime 2 coats. 7000 Sft , 100.                                                                                                                             | 0--7--0         | 31--0--0   | 1--0--0                                              | 70--0--0   | 0--9--0          | 39--6--0   | 1--0--0                               | 70--0--0   |
| 5.      | Countrywood fully panelled (external)moulded panel inclusive of old fasts, wind appliances exclusive furniture but including fixing complying standard specification 5 Nos. each. | 43--7--0        | 217--0--0  | 100--0--0                                            | 500--0--0  | 76--8--0         | 382--8--0  | 62--0--0                              | 310--0--0  |
|         |                                                                                                                                                                                   |                 |            | (exclusive of hold fasts)                            |            |                  |            | (exclusive of holdfasts)              |            |
| 6.      | -do- -do- windows 15 Nos. , , ,                                                                                                                                                   | 29--5--0        | 440--0-0   | 60--0--0                                             | 900--0--0  | 48--4--0         | 723-12--0  | 45--0--0                              | 675--0--0  |
|         |                                                                                                                                                                                   |                 |            | (exclusive of hold fasts, glasses and wire netting). |            |                  |            | (exclusive of holdfasts).             |            |
| 7.      | Countrywood ventilators glazed double frame with wire netting complete fixing in position. 14 Nos. each.                                                                          | 14--3--0        | 199--0--0  | 30--0-0                                              | 420--0--0  | 26--8--0         | 371--0--0  | 12--0--0                              | 168--0--0  |
|         |                                                                                                                                                                                   |                 |            |                                                      |            |                  |            | (excluding glasses and wire netting). |            |
| 8.      | Flooring with brick on edge over a bed of concrete 4" and pointed with surki mortar 1:2:1 2120 Sft per 100.                                                                       | 22-15--0        | 486--0--0  | 75--0--0                                             | 1590--0-0  | 41--0--0         | 869--3--0  | 45--0--0                              | 954--0--0  |
| 9. (a). | Roofing with Mangalore tiles set in mortar over flat tiles excluding teak respers and French nails. 3460 Sft per 100.                                                             | 29--0--0        | 1003--0--0 | 50--0--0                                             | 1730--0--0 | 54--8--0         | 1885-11--0 | 45--0--0                              | 1557--0--0 |
| (b)     | Countrywood respers 2" x 1". 7650 Rft per Rft.                                                                                                                                    | 0--1--0         | 478--0--0  | 0--3--0                                              | 1434--6--0 | 0--1--4          | 637--8--0  | 10--0--0                              | 765--0--0  |
|         |                                                                                                                                                                                   |                 |            |                                                      |            |                  |            | (per 100 Rft)                         |            |
| (c)     | French nails. 1 1/2" 34 lbs per lb.                                                                                                                                               | 1-10--0         | 55--0--0   | 2--8--0                                              | 85--0--0   | 1-12--0          | 59--8--0   | 1--8--0                               | 51--0--0   |

Conditions quoted by N. Kuppusami Pillai.  
 Doors and windows exclusive hold fasts and furniture.  
 Foundation of the Industrial School compound 0-2-0 per Cft  
 irrespective of soil. Nominal roll must be paid Re.1-0-0 per  
 cooly with a contractor's profit of 12%. For ventilators  
 glass must be supplied departmentally. Iron materials for trusses  
 and other items to be supplied departmentally. Wood work for truss  
 etc. Rs.2-0-6 per Cft. Outstone lifting and trusses lifting should  
 be borne separately. Nails for rafter separate rate 2-8-0 per lb.  
 Tarring for palmyrah rafters Rs.4-0-0 per 100 Sft. Cannot under-  
 take the supply wood (5,6,7, 9 and b). For lump items current sche-  
 dule of rates of 1945-46.

Add in the tender of A.K. Annamalai Pillai

|                                                                                                        |           |
|--------------------------------------------------------------------------------------------------------|-----------|
| Item No.2. Difference in cost of use<br>of 2nd class and country bricks<br>at Rs.4/- +30% per 100 Cft. | 254--0--0 |
| 5. Cost of holdfasts and wind<br>appliances for doors at 3-8-0<br>each.                                | 17--8--0  |
| 6. -do- for windows at 4-8-0<br>each.                                                                  | 67--8--0  |
| 7. -do- for ventilators at<br>0-14-0 each + 0-8-0. each                                                | 19--4--0  |
| Total                                                                                                  | 358--4--0 |
| Add for average tender premium<br>at 48.8% ..                                                          | 174-13--0 |
| Total                                                                                                  | 533--1--0 |

Dt. Bd. Engineer, Tanjore West  
 Tanjore.

10  
 18/4/45

821  
2211  
23/7/45

p23cf

Contracts - Tanjore St Bd - Industrial School -  
Construction of a building for paper making industry.

Acceptance of tender above estimate rates - Approved

From the P. D. B. Tanjore Rc. A.7 no 4358/45 &  
25.4.45  
Enob of the C. E. (Comms) no 11505/45-1 184 & 6.6.45

Order no 11 20 Edu. Dated 2.3.7.45.

In the circumstances stated by the  
CE (Comms), Sanction is accorded to the  
acceptance of the tender of Sri K. Parathasarathi  
at 49.4% above estimate rates (based on 1944-5  
schedule of rates) for the construction of a building  
for the paper making industry in the compound

of the Dt Bd Industrial School, Tanjore

3. The action of the Superintending Engineer in instructing the District Board Engineer, Tanjore west, to proceed with the work in anticipation of sanction is approved

WSE  
20.7.45

22.7.45

To  
The P. D. B. Tanjore with  
tenders in org. ltr. 5.22.45  
CE (Comms)  
V. Exr of L. F. Accts

Depd  
in the  
K.M.  
24.7.45

Contract. Bd Industrial School Tanjore - Constr. of buildings  
for paper manufacturing industry - Acceptance of tender above estimate  
Please see the Dev. Dept's note on p. 24. The

work - Construction of additional buildings in the Dt Bd Industrial School, Tanjore, is one for which a half grant of Rs 5,000 was sanctioned in G.O. no. 52 Dev 3.5.1.45, on the basis of the estimate for Rs 10,000. The lowest tender of Sri. K. Parthasarathy for the work which has been recommended by the CE (Comms) amounts to Rs 14,079.

Although the P.D.B. Tanjore, has now addressed the Govt only for the acceptance of the tender, there is no certainty that the Dt Bd will not come up to Govt later for addl grant

on the basis of the increased cost of construction. If it is the intention that no addl. grant should be allowed towards the increased cost of construction, it should be made clear when sanction is accorded to the acceptance of the tender.

In any case, as the previous correspondence on the subject has been dealt with in the Development Dept, it seems appropriate that sanction for the acceptance of the tender

9.7.45  
The  
does not follow. Dev. Dept. The two kinds are to find a P. D. B. way to

26

26 26

1882  
7/7/45

9-7-45 S) Dev

lines in this dept.

To us.

11/7 my - 11/7

E. & P. H. W. O. No.  
28916-P. B.  
11-7-45.

Please see the previous notes of this dept on p 24 above and the notes of E & P H on the 25.26 above.



41995  
11/7

As regards P on p 25 above, no proposal for any addl grant, for the work under reference, under the provisions of the Code of Regulations for Schol. Schol is under consideration. As already indicated in this dept's note on p 24 above, the acceptance of the tender is independent of any such grant by the J. D. B. The execution of the work is entirely the responsibility of the St. Board and the administrative dept concerned with local bodies. Any application for addl grant will be dealt with on merits, on receipt from the J. D. B. With their regards

By

3 9 27

The case may be returned to E & P H. Dept for orders.

K & P H.  
14745

14.7.45  
14.7.45



32111

E & P H (3)

A draft order is submitted below for

approval

1882  
20-7-45

22-7-45 S 11/7 my

At the end of the road

to 94

10/10

10/10