1. [illegible]
2. Date of [illegible]
3. [illegible]

M.R.O. 1—82 400—22-11-80

MADRAS RECORD OFFICE.

Government of Madras.

Pub-works **DEPARTMENT.**

Cons 8/29-8-1857

G.O. No. 1849 Press Mis-

78-79

Dated 29-9- 1857.

Not to be folded or roughly handled

1 A

Fort Saint George, Public Works Consultation of 29th September 1857.

No. 78. Read the following letter from Colonel C. E. FABER, Chief Engineer; to H. FORBES, Esq., Acting Secretary to Government, dated 24th September 1857, No. 3968.

SIR,

I have the honor to submit for the purpose of being laid before the Right Honorable the Governor in Council, the accompanying estimate for covering with strong iron gratings, the 9 Ventilators over the casemates of the Ramparts in the Fort.

2. The estimate has been prepared by the Garrison Engineer, by order of the Commandant of Engineers, as will be observed from the letter of the former Officer, herewith forwarded.

3. The work in question being of a very urgent nature, has been commenced, and is now under execution; and as the rates allowed in the estimate amounting to Rupees (130) one hundred and thirty, appear to me to be moderate and sufficient, I beg to recommend the same for the sanction of Government.

No. 79. ORDER THEREON, No. 1849; dated 29th September 1857.

Ordered to be referred to the Military Department for consideration.

(Signed) H. FORBES,
Acting Secretary to Government.

well.

No. 3968

From, The Chief Engineer.

To, The Secretary to Government P. W. D.

Sir,

I have the honor to submit for the purpose of being laid before the Right Honorable the Governor in Council, the accompanying Estimate for covering with strong iron gratings, the 9 Ventilators over the casemates of the Rampart in the Fort.

2 The Estimate has been prepared by the Garrison Engineer, by order of the Commandant of Engineers, as will be observed from the letter of the former Officer, herewith forwarded.

3 The work in question being of a very urgent nature, has been commenced, and is now under execution; and as the rates allowed in the Estimate amounting to Rupees (130) one hundred and thirty, appear to me to be moderate and sufficient, I beg to recommend the same for the sanction of Government.—

I have the honor to be,
Sir
your most Obt. Servt

Office of Public Works,
Saint George, 24th September 1857.

A Fisher Colonel
Chief Engineer.

well.

Public Works & Buildings Department
Cons: 29th Septr 1806
From The Chief Engineer

To The Secretary to Government
&c &c &c

Dated 24th

Received 25th September
Enclosures Nos 1 to 4 &c
Nos 1 to 3 Plans & Estimates

Enclosures 2 Pcls

Estimates for the Completion of Government & Estimates connecting to Cuttack (130) one hundred & fifty Rupees for covering the Gun Platforms over the Casemates of the Campart in the Fort - with Plans thereof

Rupees 150

Rs 1,78,477.

No 1849

Orders to be complied with
and to the Military Board
for consideration.

RC

Short & Gloss
29th Sept 1806

Estimate & Plan of the Gun Platforms
with Enclosures